

Consultancy Service to assessing groundwater resources and design of aquifer recharge systems in selected 17 islands of Maldives

| Clarification | Answers |
|---|--|
| A detailed design implies a detailed study. The 30-day period following concept design submission is not enough to complete and deliver the detailed design report professionally with the required team. Request to extend the duration required for this task | Please refer to Annex 1 |
| Time for a proposal preparation is quite short. Is there a possibility of EOT of 2 weeks to provide a better proposal? | Please refer to Addendum |
| The RFP document section 5 Data sheet, 5.6 Evaluation of Proposals, Specific Experience states that Consultancy experience in related scope of works in water, sewerage and flood mitigation consultancy could be accepted up to a limit of 4 projects which could be considered for a maximum mark of 40 points (10 each). We would like to clarify whether these could be counted from the 5 projects presented for General Experience part as long as it entails the scopes being considered for the specific experience. | If General experience entails the scope states in RFP Data Sheet 5.6, it will be counted as specific experience as well. |

| Annex 1 | | |
|--|--|--|
| Activity / Deliverable | Due date and remarks | Installment for Payment upon client acceptance and approval of deliverable |
| Inception Report with a detailed methodology and consultancy implementation plan. This will be based on prior consultation with the PMU and other key stakeholders | 30 Calendar days from contract signature, upon client review and approval | 10% |
| Baseline assessment report with catchment and aquifer characterization Report and presentation | 150 Calendar days from contract signature, upon client review and approval | 25% |
| Feasibility and Concept Design Report and presentation | 210 Calendar days from contract signature, upon client review and approval | 20% |
| Video clip | 240 Calendar days from contract signature, upon client review and approval | 10% |
| Detailed Design Report and presentation | 270 Calendar days from contract signature, upon client review and approval | 15% |
| Tender documents | 300 Calendar days from contract signature, upon client review and approval | 20% |