



جامعة دار العلوم
مدینة منورہ

دائرة الدراسات والبحوث
الاسلامية

رقم الوثيقة: 221-ASS/2022/87

(IUL)221-ASS/2022/87

28 أغسطس 2022

تاريخ الإصدار:

العدد: 87

العدد: 28

- Functional user interface for report generation within the upgraded functions, to be completed as scheduled by LGA, within the contract duration.
- APIs that integrate the Viya with BandeyriPay and BML payment gateway, as per the scope of work, with the source code, to be provided within 5 working days from the end of the contract.
- APIs that integrate the upgraded functions with the existing Viya, as per the scope of work, with the source code, to be provided within 5 working days from the end of the contract.
- Routine training, assistance and technical information to other developers at LGA, as per the scope of work, as scheduled by LGA within the contract duration
- Updated developer's manual of the upgraded functions with editable copy, to be provided within 5 working days from the end of the contract.
- Detailed Reports of work completion in a format provided by LGA, to be submitted within 5 working days from the end of each month.

5. Roles and Responsibilities

5.1 The Consultant

- Attend any meetings related to works within the scope of work, with an advance notification (24 hours) during the duration of the project.
- Share updates (in writing, as deemed necessary) regularly with technical staff of LGA dealing with E-Council Viya regarding ongoing tasks/works and any issues/complications that may delay or prevent fulfilling the objectives of the project.
- Achieve all the objectives of the project mentioned in the [Section of Objectives](#), according to the scope of work set out in the [Section of Scope of Work](#) within reasonable time, in an organized manner.
- Provide all the deliverables mentioned in the [Section of Deliverables](#) within the allocated time.

5.2 Local Government Authority

- LGA will provide functional requirements of the module.
- LGA will provide the schedule of work.

6. Duration

Duration of the consultant's services is 1 (one) year from signing of the agreement. Should LGA require services from the consultant after the end of the service period, with the agreement of the consultant, LGA may extend the service period of the agreement.

7. Termination of Contract

In the case of contractor being unable to complete and provide the deliverables (as stated in the [Section of Deliverables](#)), within the stipulated time frame, fines will be calculated and applied on payments as stated in the Public Finance Act and Public Finance Regulation. Should total fines charged, exceed 15% of total contract value, LGA holds the right to terminate the contract from that date.

1. دستورالعمل‌های اجرایی		
1.1	سرسر	
1.2	محدوده‌های دسترسی به منابع و ابزارها	
1.3	روش‌های دسترسی	
1.4	محدوده‌های دسترسی	
1.5	محدوده‌های دسترسی به منابع و ابزارها	
1.6	روش‌های دسترسی	
1.7	روش‌های دسترسی	
1.8	روش‌های دسترسی	
2. دستورالعمل‌های اجرایی (نمایندگانه) در زمینه‌های دسترسی، روش‌های دسترسی، روش‌های دسترسی و دسترسی		
#	سرسر	دکتر
1		
2		
3		
4		
3. دستورالعمل‌های اجرایی		
1		
2		
3		
4		
5		

