






FEE PROPOSALS FOR ARCHITECTURAL SERVICES RFQ #1 
PUBLIC SAFETY BUILDING 

 

 

 

AES NORTHEAST   

PROJECT PHASE SCHEDULE FEE 
Existing Facility Evaluation September $9,000.00 
Program Development and Site Evaluation September-October $18,000.00 
Conceptual Site and Building Design Mid October-

November 
$21,600.00 

Budget Estimating (Trophy Point) November $7,000.00 
Final Feasability Report and PowerPoint Presentation December-January $12,000.00 
TOTAL  $67,600.00 

 

Architecture +   

FIRM SERVICE FEE 
Architecture + Architectural $53,020.00 
Ryan Biggs/Clark Davis Structural  $12,000.00 
MJ Engineering Civil $5,500.00 
Jade Stone Engineering MEP $10,000.00 
TOTAL  $80,520 

 

REDSTONE ARCHITECTS, INC.  
C & S Companies 

  

FIRM SERVICE FEE 
Redstone  Architectural $35,910.00 
C&S  Architectural $39,840.00 
Reimbursable Expenses Travel/Trips/Meals $2,800.00 
TOTAL  $78,550.00 

 

WENDEL: FIVE BUGLES DESIGN  

TASK PROPOSED FEE 
Five Bugles Design (Lump Sum) Labor 
Task A- Programming/Space Needs and Conceptual Design $31,000.00 
Task B-Review of Existing Conditions $8,760.00 
TOTAL $39,760.00 



PHINNEY DESIGN GROUP   

Basic Fee Schedule FEE 
Phase 1 - Programming $66,000.00 
Phase 2 – Feasibility Study:  $32,000.00 
TOTAL $98,000.00 

 

 

 

 

CPL ARCHITECTURE    

TASK FEE 
Project Administration $16,020.00 
Physical Assessment $39,420.00 
Programming $21,480.00 
Space Utilization Study $6,810.00 
Conceptual Design $43,470.00 
Compatibility Assessment $7080.00 
Budget Establishment $16,680.00 
Report Creation and Assembly $23,820.00 
Bond Vote Support $25,140.00 
TOTAL $206,920.00 

 

LABELLA ASSOCIATES  

TASK PROPOSED FEE 
Existing Buildings Adequacy Assessment $4,450.00 
Needs Assessment & Programming $6,500.00 
Architectural Renderings $1,800.00 
Cost Estimating $3,500.00 
Conceptual Design & Feasibility Report $25,850.00 
TOTAL $42,100.00 

H2M ARCHITECTS & ENGINEERS   

Lump Sum Fee Total $46,250.00 
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