DOCUMENT 00 51 00

NOTICE OF AWARD

| Date of Issuance: | | Owner's Project No.: | | | | | | | |
|-------------------|---|-------------------------|-------------|--|--|--|--|--|--|
| Owner: | Richmond Sanitary District #1 | Engineer's Project No.: | RICHM 20001 | | | | | | |
| Engineer: | CBS Squared, Inc. | Contract Name: | | | | | | | |
| Project: | Richmond Sanitary District #1 WWTP and Collection System Upgrades | | | | | | | | |
| Bidder: | Albrightson Excavating, Inc. | | | | | | | | |
| Bidder's Address: | 345 Southside Drive, Woodville, WI | 54028 | | | | | | | |

You are notified that Owner has accepted your Bid dated **August 1, 2024,** for the above Contract, and that you are the Successful Bidder and are awarded a Contract for:

Spot replacement sections of sanitary sewer, raising of sanitary sewer manholes, manholes, and asphalt pavement replacement including base course; driveway aprons (where applicable), and associated work. Additional work at the wastewater treatment plant includes the installation of a new flexible membrane liner in the stabilization pond and the installation of two new flow monitoring manholes.

The Contract Price of the awarded Contract is **Seven Hundred Seventy-Seven Thousand Seven Hundred Sixty-Six Dollars (\$777,766.00)**. Contract Price is subject to adjustment based on the provisions of the Contract, including but not limited to those governing changes and Unit Price Work

1 copy of the proposed Contract Documents (except Drawings) accompany this Notice of Award. Additional sets of Drawings will be delivered separately upon request.

You must comply with the following conditions precedent within 15 days of the date of receipt of this Notice of Award:

- Deliver to Owner 1 counterpart of the Contract Documents, signed by Bidder (as Contractor).
- Deliver with the signed Contract Documents the Contract security (required performance and payment bonds) and insurance documentation, as specified in the Instructions to Bidders and in the General Conditions, Articles 2 and 6.
- 3. Other conditions precedent (if any): N/A

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award, and declare your Bid security forfeited.

Within 10 days after you comply with the above conditions, Owner will return to you one fully signed counterpart of the Agreement, together with any additional copies of the Contract Documents as indicated in Paragraph 2.02 of the General Conditions.

| Owner: | Richmond Sanitary District #1 | ' m On | |
|-----------------|-------------------------------|------------|---------------------|
| By (signature): | 2-2 Ronders | E Mary Ela | ce |
| Name (printed): | Melissa Meschke | Mary Pla | ce |
| Title: | President | Treasurer | Sandary District #1 |

CDS² manufacture for the first Points of Abstract Search Search



Bids Received for Unit Price Project / Town of Richmond Sanitary District #1 Richmond Sanitary District #1 WWTP and Collection System Upgrades RICHM 20001

2:00 p.m., Thursday, August 1, 2024

| Contractor | Bid Bond | Addendum No. 1 | Addendum No. 2 | Base Bid | | |
|------------------------------|----------|----------------|----------------|------------------|--|--|
| Albrightson Excavating, Inc. | х | X | Х | \$777,766.00 | | |
| McCabe Construction | X | Х | X | \$844,200.00 | | |
| A-1 Excavating LLC | X | X | X | \$858,500.00 | | |
| Haas Sons, Inc. | х | X | X | \$876,852.00 | | |
| Tri-City Contractors, Inc. | х | Х | X | Bid was not read | | |



Date: August 7, 2024

RE:

Richmond Sanitary District #1 WWTP and Collection System Upgrades

New Richmond, WI CBS² RICHM 20001

Melissa Meschke, President Richmond Sanitary District #1 1428 100th Street New Richmond, WI 54017

Dear Melissa,

Bids for the Richmond Sanitary District #1's WWTP and Collection System Upgrades project were received at 2:00 p.m. on Thursday, August 1, 2024. Five bids were received for the project and are summarized below:

Base Bid

| Albrightson Excavating, Inc. | \$777,766.00 |
|------------------------------|------------------|
| McCabe Construction | \$844,200.00 |
| A-1 Excavating LLC | \$858,500.00 |
| Haas Sons, Inc. | \$876,852.00 |
| Tri-City Contractors, Inc. | Bid was not read |

The itemized bid tabulation is attached.

Based on our review, it is our opinion that Albrightson Excavating, Inc. has the equipment and experience to perform the work as defined in the bidding documents. If the Sanitary District decides to proceed with the project as bid, we therefore recommend award of the project in the amount of \$777,766.00 to Albrightson Excavating, Inc.

Should you have any questions, please contact me via phone at 715.829.7979 or via e-mail at issauaredinc.com.

Sincerely,

Jon Strand, PE

Project Manager

770 Technology Way Chippewa Falls, WI 54729

info@cbssquaredinc.com cbssquaredinc.com

| | | | | | Richmond : | | #I WWTP and C | | n Upgrade | | | | | |
|-----------|---------------|--|------------|---------------------|--------------------------|--------------------|--------------------|--|----------------|----------------------------|----------------|---------------|--|--|
| Service . | | | | | | Unit | Price Bid Tabulat | ion | With Edition | | | | | And the second |
| | Ne Na hali | | 學 深 第 | | Difference of the second | 2:00 | p.m., August 1, 20 | 124 | | | | | | |
| | | Albrightson Excavating, Inc. | | McCabe Construction | | A-1 Excavating LLC | | Haas Sons, Inc. | | Tri-City Contractors, Inc. | | | | |
| | | 三层间的形态。 是从自由现在的现在 | Marin 1991 | 大工物的力 (100) | Total | \$ 777,766.00 | Total | \$ 844,200.00 | Total | \$ 858,500.00 | Total | \$ 876,852.00 | Total | N/A |
| No. | Item Code | Description | Unit | Est. Quantity | Bid Unit Price | Bid Price | Bid Unit Price | Bid Price | Bid Unit Price | Bid Price | Bid Unit Price | Bid Price | Bid Unit Price | Bid Price |
| HEER | | | | | Service Colors | | | ALE STATE OF THE S | | | | | Bid w | vas not read |
| 1 | S01 55 25-01 | Maintenance of Traffic | LS | 1 | \$ 16,800.00 | \$ 16,800.00 | \$ 10,000.00 | \$ 10,000.00 | \$ 10,000.00 | \$ 10,000.00 | \$ 107,610.00 | \$ 107,610.00 | | |
| 2 | S01 58 13-01 | Project Sign | Each | 1 | \$ 950.00 | 5 950.00 | \$ 1,500.00 | \$ 1,500.00 | \$ 1,000.00 | \$ 1,000.00 | \$ 1,000.00 | \$ 1,000.00 | | |
| 3 | S017113-01 | Mobilization | LS | 1 | \$ 74,000.00 | \$ 74,000.00 | 5 85,000.00 | \$ 85,000.00 | 5 100,000.00 | \$ 100,000.00 | \$ 55,000.00 | \$ 55,000.00 | | |
| 4 | S31 23 33-01 | Replacement Backfill | Tons | 1400 | \$ 19.30 | \$ 27,020.00 | \$ 30.00 | \$ 42,000.00 | \$ 24.00 | 5 33,600.00 | \$ 36.19 | \$ 50,666.00 | | |
| 5 | S31 25 10-01 | Silt Fence | LF | 600 | \$ 310 | \$ 1,860.00 | 5 3.00 | \$ 1,800.00 | \$ 3.00 | 5 1,800.00 | \$ 3.00 | \$ 1,800.00 | | |
| 6 | S31 25 10-02 | Ditch Check/Erosion Control Log | LF | 40 | \$ 10.00 | \$ 400.00 | \$ 10.00 | 5 400.00 | \$ 10.00 | \$ 400.00 | \$ 15.00 | \$ 600.00 | | |
| 7 | S32 II 26-01 | Crushed Aggregate Base Course | CY | 300 | \$ 46.00 | 5 13,800.00 | \$ 45.00 | \$ 13,500.00 | \$ 50.00 | \$ 15,000.00 | \$ 55.00 | \$ 16,500.00 | THE PARTY | |
| 8 | S32 12 18-01 | Hot Mix Asphalt Binder/Surface Course | Ton | 200 | \$ 195.00 | \$ 39,000.00 | \$ 195.00 | \$ 39,000.00 | 5 200.00 | \$ 40,000.00 | \$ 207.36 | \$ 41,472.00 | | |
| 9 | S32 56 13-01 | Flexible Membrane Liner | LS | 1 | \$ 195,440.00 | \$ 195,440.00 | \$ 215,000.00 | \$ 215,000.00 | \$ 230,000.00 | \$ 230,000.00 | \$ 124,500.00 | \$ 124,500.00 | | |
| 10 | S32 56 14-01 | Lagoon Venting System | LS | 1 | \$ 10,980.00 | \$ 10,980.00 | 5 8,000.00 | \$ 8,000.00 | \$ 30,000.00 | \$ 30,000.00 | \$ 30,000.00 | \$ 30,000.00 | | |
| 11 | 532 92 12-01 | Turf Establishment | SY | 4000 | 5 610 | \$ 24,400.00 | \$ 8.00 | \$ 32,000.00 | 5 4.00 | \$ 16,000.00 | \$ 12.50 | \$ 50,000.00 | The state of the s | |
| 12 | \$33 31 00-01 | 8-Inch PVC Sanitary Sewer Pipe | LF | 200 | \$ 124.00 | \$ 24,800.00 | \$ 200.00 | 5 40,000.00 | \$ 125.00 | \$ 25,000.00 | \$ 112.00 | \$ 22,400.00 | | |
| 13 | 533 31 00-02 | Influent Flow Meter Manhole | LS | 1 | 5 17,506.00 | \$ 17,506.00 | \$ 20,000.00 | \$ 20,000.00 | 5 18,600.00 | 5 18,600.00 | \$ 22,200.00 | 5 22,200.00 | | |
| 14 | 533 31 00-03 | Effluent Flow Meter Manhole | LS | 1 | \$ 15,825.00 | \$ 15,825.00 | \$ 25,000.00 | \$ 25,000.00 | 5 22,100.00 | 5 22,100.00 | \$ 26,700.00 | \$ 26,700.00 | | A STATE OF THE PARTY OF THE PAR |
| 15 | 533 31 00-04 | Excess Manhole Depth over 8 feet | LF | 8 | 5 650.00 | \$ 5,200.00 | \$ 2,500.00 | \$ 20,000.00 | \$ 1,500.00 | \$ 12,000.00 | \$ 950.00 | \$ 7,600.00 | | |
| 16 | 533 31 00-05 | Chimney Seals | Each | 8 | \$ 490.00 | 5 3,920.00 | 5 750.00 | 5 6,000.00 | \$ 500.00 | \$ 4,000.00 | \$ 1,135.00 | 5 9,080.00 | | |
| 17 | \$40 23 00-01 | Process Piping, Fittings, Appurtenances | LS | 1 | \$ 28,225.00 | \$ 28,225.00 | \$ 40,000.00 | 5 40,000.00 | \$ 30,000.00 | \$ 30,000.00 | \$ 34,150.00 | \$ 34,150.00 | | |
| 18 | \$43 22 02 01 | Magnetic Flow Meter | LS | 1 | \$ 23,960.00 | \$ 23,960.00 | 5 21,000.00 | \$ 21,000.00 | \$ 25,000.00 | \$ 25,000.00 | \$ 20,380.00 | \$ 20,380.00 | | |
| 19 | 544 42 76-01 | Parshall Flume | Each | 1 | \$ 17,440.00 | \$ 17,440.00 | \$ 4,000.00 | \$ 4,000.00 | \$ 11,000.00 | S 11,000.00 | \$ 11,500.00 | \$ 11,500.00 | | |
| 20 | S44 45 10-01 | Biosolids Removal and Disposal | LS | 1 | \$ 206,400.00 | \$ 206,400.00 | \$ 185,000.00 | \$ 185,000.00 | \$ 200,000.00 | \$ 200,000.00 | \$ 214,354.00 | \$ 214,354.00 | | |
| 21 | 5467101-01 | Ultrasonic Flow, Level Meter, and Controls | Each | 1 | \$ 29,840.00 | 5 29,840.00 | 5 35,000.00 | \$ 35,000.00 | \$ 33,000.00 | 5 33,000.00 | \$ 29,340.00 | \$ 29,340.00 | | |
| | | Base Bid Total | | | Children Co. Total | \$ 777,766.00 | TANK THE PARTY | \$ 844,200.00 | | \$ 858,500.00 | | \$ 876,852.00 | 20000000000 | Bid was not read |