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NOTICE TO CONTRACTORS 
 

Sealed proposals for the City of Effingham, 2025 Street Resurfacing Program will be received by the City of 
Effingham, Illinois, 201 E. Jefferson, Effingham, IL 62401 in the office of the City Clerk until 9:50 a.m. April 29 th, 
2025, and will then be publicly opened and read in the Council Chambers. 
 
The proposed work is officially known as “2025 Street Resurfacing Program” for the City of Effingham, Effingham, 
Illinois.  The project shall consist of milling the existing bituminous surface and resurfacing with hot-mix asphalt 
pavement to the thickness shown herein and other miscellaneous work. 
 
The Contract Documents, consisting of the Notice to Contractors, Special Provisions, Contract, Proposal, Notice of 
Award, Notice to Proceed, Change Order, Specifications, Addenda may be examined at the following locations:  
 
Plans, specifications, and documents are on file on the City’s website at https://www.effinghamil.com/bids-and-
tabulations/  
 
Each proposal shall contain the name of every person or firm interested in the same and shall be accompanied by a 
bid bond, bank cashier’s check, bank draft or certified check for not less than five (5) percent of the amount of the 
bid. A surety bond for the full amount of the award is required. Failure on the part of the contractor to deliver the 
materials within the time specified or to do the work as specified herein will be considered just cause to forfeit the 
surety as provided in Article 108.10 of the State of Illinois Standard Specifications for Road and Bridge Construction, 
adopted January 1, 2022. 
 
The City of Effingham reserves the right to reject any or all bids, waive or not waive any informality in the bids, and 
to accept any bid which it deems most favorable to the City. 
 
Proposals must be submitted to the City Clerk’s Office, City of Effingham on a form furnished by the Municipality, 
which may be obtained in the contract and shall be enclosed in a separate and sealed envelope endorsed “2025 
Street Resurfacing Program”. 
 
It is agreed that this bid may not be withdrawn for a period of 45 days from opening thereof or it will be subject to 
forfeit the 5% Bid Bond provided with the bid. 
 
It is anticipated that a Notice of Award of a contract will be issued within 30-to-45 days of the date bids are 
received and that a Notice to Proceed will be issued within 10 days of the date of the Notice of Award if contractor 
provides proper insurance and bonding in a timely manner. 
 
Contractor shall not pay less than the prevailing wage to all laborers, workmen, and mechanics performing work 
under this contract, and shall comply with the requirements of the Illinois Wages of Employees on Public Works Act 
(820ILCS 130/1-12). 
 
Work on this project is subject to the Illinois Substance Abuse Prevention on Public Works Project Act as enacted by 
P.A. 95-0635.       

BY ORDER OF THE CITY COUNCIL 
CITY OF EFFINGHAM, ILLINOIS 

 
              

Steven W. Miller, City Administrator 

Date: ____________________________ 
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SPECIAL PROVISIONS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction of the State of Illinois”, adopted January 1, 2022, and the Supplemental Specifications and 
Recurring Special Provisions, which govern the 2025 Street Resurfacing Program, City of Effingham, 
Illinois, and in case of conflict with any contract documents, Article 105.05 shall apply. 
 
SCOPE OF WORK 
The work included in this section consists of surface removal and placement of hot-mix asphalt 
pavement.  
 
The proposed work is in various locations throughout the City of Effingham. The proposed work includes 
the following locations: 

1) Circle Drive 
2) Temple Avenue from east of Willow Street to Pembroke 
3) Temple Avenue from Pembroke to Ealy Street 
4) Mini Hills Drive (Concrete Portion) 
5) Mini Hills Drive (Asphalt Portion) 
6) Steger Drive south of Mini Hills Drive 
7) Lustig Lane 

 
The quantities shown in the proposal are the approximate quantities required to complete the work.  
The City reserves the right to delete up to twenty-five percent (25%) of the work for budgetary reasons 
or due to conflicts with other construction work. 
 
PAYMENT AND PERFORMANCE BOND 
Section 102 of the Standard Specifications for Road and Bridge Construction shall be revised as follows: 
 
The Contractor shall deliver a payment and performance bond to the City Clerk in the total amount of 
the contract at the time the contract is executed by the City. 
 
Such bond shall be conditioned for the completion of the contract, for the payment of material used in 
such work and for all labor performed in such work, whether by subcontractor or otherwise. 
 
Each such bond is deemed to contain the following provisions whether such provisions are inserted in 
such bond or not: 
 
“The principal and sureties on this bond agree that all the undertakings, covenants, terms, conditions 
and agreements of the contract or contracts entered into between the principal and the City will be 
performed and fulfilled and to pay all persons, firms and corporations having contracts with the principal 
or with subcontractors, all just claims due them under the provisions of such contracts for labor 
performed or materials furnished in the performance of the contract on account of which this bond is 
given, when such claims are not satisfied out of the contract price of the contract on account of which 
this bond is given, after final settlement between the City and the principal has been made.” 
 
The bond required by this Section may be acquired from an Illinois company, agent or broker of the 
contractor’s choice, except that the bond supplier shall be rated A (Excellent) or A+ (Superior), Financial 
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Size Category Class XII or larger, in the most recent issue of Best’s Key Rating Guide published by A.M. 
Best Company of Old wick, New Jersey 08858.  
 
FOR ALL CONTRACTS UNDER $100,000, a bank letter of credit from a local (Effingham County) bank 
setting forth all of the conditions herein before stated and signed and attested to by two officers of said 
bank and the Contractor shall be considered to be acceptable under this section. 
 
LIQUIDATED DAMAGES 
It is understood and agreed that time is of the essence in the performance of the Contract and that 
failure on the part of the Contractor to complete the contract work in the time herein set forth will result 
in certain loss and damages to the Owner. Failure on the contractor’s part to complete such work shall 
be considered just cause for forfeit of his/her surety bond. 
 
In case the Contractor of the work shall fail or neglect to complete any section of work on or before 
November 30, 2025, then said Contractor shall and will pay to the Owner such sums as may be due to 
him under the terms of the Contract at the rate specified in the Standard Specifications for Road and 
Bridge Construction adopted January 1, 2022. 
 
PREVAILING WAGE 
The prevailing rate of wages ascertained by the Illinois Department of Labor (IDOL) or as determined by 
the court on review shall be paid to all laborers, workers, and mechanics performing work under this 
contract pursuant to Public Act 100-1177. The prevailing rate of wages are revised by IDOL and are 
available on the Department's official website. Any revised rate shall apply to this contract, and the 
contractor shall be responsible to pay the revised rate. The contractor shall be responsible for 
determining the appropriate rates for this project and for anticipating the prevailing wage rate that will 
apply at the time the work is performed. The contractor shall be responsible for submitting all certified 
payrolls for the awarded project and for any subcontractor work to the IDOL website pursuant to Public 
Act 100-1177. Paper or electronic copies shall be provided to the City upon request for up to 3 years 
after the project is complete. 
 
SUBSTANCE ABUSE AND PREVENTION PROGRAM 
In addition to all other labor requirements set forth in this proposal and in the Standard Specifications for 
Road and Bridge Construction, adopted by the Department, during the performance of this contract, the 
Contractor for itself, its assignees, and successors in interest (hereinafter referred to as the “Contractor”) 
agrees as follows: 

Before the Contractor and any Subcontractor commences work, the Contractor and any Subcontractor 
shall have in place a written Substance Abuse Prevention Program for the prevention of substance abuse 
among its employees which meets or exceeds the requirements in P.A. 95-0635 or shall have a collective 
bargaining agreement in effect dealing with the subject matter of P.A. 95-0635. The Contractor and any 
Subcontractor shall file with a public body: a copy of the substance abuse prevention program along with 
a cover letter certifying that their program meets the requirements of the Act, or a letter certifying that the 
Contractor or a Subcontractor has a collective bargaining agreement in effect dealing with the subject 
matter of this Act. 

INSURANCE 
Contractors are required to furnish the City with Certificates of Insurance in the following amounts and 
the City of Effingham will be listed as an Additional Insured on a primary non-contributory basis. The 
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Certificate of Insurance shall be accompanied by an “Additional Insured – Designated Person or 
Organization” form. 

Worker’s Compensation  Statutory Limits 

Employer’s Liability  $ 1,000,000 

General Liability  $ 2,000,000 

Auto Liability   $ 1,000,000 

Excess Liability   $ 2,000,000 

 

Certificates of Insurance shall contain a provision or endorsement that the coverage afforded will not be 
canceled, materially changed or renewal refused until at least 30 days prior written notice has been 
given to Owner and Contractor. 
 
Certificates of Insurance remain in effect at least until final payment and at all times thereafter when 
Contractor may be correcting, removing, or replacing defective Work; and 
 
Contractor shall furnish Owner and each other additional insured to whom a certificate of insurance has 
been issued, evidence satisfactory to Owner and any such additional insured of continuation of such 
insurance at final payment. 
 
CONTRACTOR RESPONSIBLE FOR LOCATING AND MAINTAINING UTILITES 
This work shall be done in accordance with Article 107.31 of the Standard Specifications except as herein 
modified. 
 
Before beginning work, it shall be the Contractor’s sole responsibility to coordinate with the utility 
owners and to determine the actual location of all such facilities. The Contractor shall also obtain from 
the respective utility owners detailed information relative to the location of their facilities and the 
working schedules of the utility owners for removing or adjusting them. 
 
The Contractor shall maintain in operating condition all utilities encountered in the work. The Contractor 
shall be entirely responsible for all damages to water pipes; electrical conduits; existing drains or sewers; 
gas pipes; and poles carrying electrical current, telephone, or television lines during the prosecution of 
the work and shall be liable for damages to public or private property resulting therefrom, which amount 
may be deducted from any monies due the Contractor for work done. Any damage to existing utilities as 
a result of the Contractor’s construction operations shall be repaired to the satisfaction of the utility 
owner at the Contractor’s expense, whether or not said utilities are shown in the plans. 
 
The location of existing utilities shall be identified by the contractor through the JULIE. Where possible 
conflicts exist, the Contractor shall conduct his activities in a manner to protect utilities. 
 
In addition to the requirements of Article 105.07 of the Standard Specifications, the Contractor shall 
coordinate his operations with the proposed utility adjustments to minimize delays in construction of the 
project. Utility frames and grates that do not need adjustment will be maintained by the contractor. 
Adjustment of frames and grates completed by the contractor or delays from adjustments completed by 
the utility will be considered incidental to the contract unless otherwise specified.  
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WORK TO BE PERFORMED BY OTHERS 
There could be subbase preparation or patching, along with pavement patching, and adjustment of 
grates, manholes, and other utilities which is not part of the contract. This work may be complete by 
either the Contractor as extra work or by City crews. How the work is completed will be at the city’s 
discretion. Notification of 48 hours shall be given to the Street Department to make adjustments and 
subbase preparation. The contractor shall not be compensated for delays caused by work performed by 
others. 
 
SEQUENCE OF CONSTRUCTION 
The following sequence of construction is for the improvements of each street and is intended to permit 
the construction of this project with the least inconvenience to the traveling public. This general 
sequence is in no way meant to limit concurrent operations or methods used to complete the required 
items of work.  
 
The City reserves the right to direct the order in which the streets are resurfaced and delay the 
resurfacing of some streets. This will allow the completion of work by others, higher priority streets 
being resurfaced first, and other factors. See the Liquidated Damages special provision for deadlines. 
 
The proposed improvement to each street is suggested to be constructed in two separate stages. The 
following stages have been established for this project: 
 
Stage 1 
Prior to beginning any construction, the contractor will provide sufficient notice to the City and affected 
residents before installing traffic control devices as required for the street to be constructed. The 
contractor shall then proceed with underground work, curb and gutter construction, and sections of 
reconstruction. Then milling operations can commence at the specified depths and locations as shown in 
the plans. Street sweeping and cleaning will be required by the contractor. All millings will be hauled to 
the City Maintenance Yard by the contractor and will remain the property of the City of Effingham. The 
City will assist with light, final street sweeping as requested. 
 
Stage 2 
After Stage 1 is complete, the contractor will have a maximum of 7 calendar days to place the proposed 
Hot-Mix Asphalt Pavement Surface Course to the specified depths at the locations shown in the plans. 
The contractor shall provide the necessary traffic control devices for all paving operations and any street 
closures that may occur. The contractor will coordinate with the City of any road closures necessary, and 
the City will notify all of local emergency personnel. The contractor will provide notifications to all 
residents affected by paving operations. After the paving has been completed all Pavement Marking, 
Cleanup, and other miscellaneous work shall be completed. 
 
TRAFFIC CONTROL COMPLETE 
Traffic Control shall be in accordance with the applicable sections of the Standard Specifications for Road 
and Bridge Construction, the applicable guidelines contained in the Illinois Manual on Uniform Traffic 
Control Devices for Streets and Highways, these Special Provisions and any special details and Highway 
Standards contained herein and in the plans. 
 
The streets and all entrances shall remain open to traffic unless authorized by the City Engineer or 
Operations Manager.  The Contractor shall provide the City a paving plan and schedule and the 
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contractor will be responsible for providing notices to inform the public of various routing plans. This 
includes handing out flyers to homes and businesses whose access will be affected by the work. When 
the street should be closed to traffic, it shall be the Contractor’s responsibility to make arrangements 
with the affected parties in keeping access to the premises. The Contractor shall give 48 hours’ notice to 
the Engineering and Street Department so that a press release can be issued. 
 
All work associated with acquiring, furnishing, erecting, maintaining, removal of Street Closures, Traffic 
Control complying with IDOT standards, and the traffic control plan will be paid for at the contract LUMP 
SUM price for TRAFFIC CONTROL COMPLETE. This pay item should include any Traffic Control needed for 
Pavement Marking removal and installation. 
 
TIME BETWEEN OPERATIONS 
Scheduling of contractors, sub-contractors, and City operations shall be taken into consideration before 
any roadway work is to begin. There will be a maximum of 7 calendar days allowed between milling 
operations and new pavement operations. New pavement must be laid within 7 days to reduce damage 
to the subbase and the public travel inconvenience. Extra time beyond the 7-day maximum will only be 
considered by the Engineer in emergencies or weather-related events.  
 
PAVEMENT REMOVAL 
This work shall consist of removing pavement according to Section 440. 
 
The concrete section Mini Hills will be removed. The intent is to preserve the curb and gutter in place 
except as otherwise indicated. Full depth saw cuts may be needed to achieve the preservation of the 
curb and gutter. The existing concrete street thickness if variable but nominally 4 to 5 inches. 
 
This existing pavement is thought to contain no steel and shall be delivered to the City of Effingham to 
recycle. 
 
Any material removed to 8 inches below the final pavement surface (which is the elevation of the 
Cement modified soil), including aggregate or earth, will be included in this work. Note that the final 
pavement surface should be nominally ½ inch above the edge of the gutter.  
 
This work shall be paid for at the contract unit price per SQ YD for PAVEMENT REMOVAL.  
 
HMA SURFACE REMOVAL 
This work shall consist of surface removal of the existing bituminous and PCC surfaces at the locations 
and thicknesses shown on the plans. The work shall be performed in accordance with Section 440 of the 
Standard Specifications. 
 
The milling machine shall allow for a nominal 2.0% cross slope for each lane of travel according to the 
locations and depths in the plans. No adjustment of payment will be made for any change in this 
thickness. 
 
The surface to be milled is primarily HMA. However, concrete patches may exist. The milling of any 
concrete patches or pavement which are in the area to be resurfaced as shown in the plans shall be 
included in this pay item. This includes hand milling in locations where castings are within a concrete 
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pavement and as otherwise necessary. Temple Avenue has pavement fabric under the last HMA surface 
applied. 
 
The labor and equipment required for adjustment of water valves will be incidental to the HMA surface 
removal. The material will be provided by the City. 
 
The approximate square yardage and depth of surface removal for each location is as follows. These 
breakdowns generally match the delineated areas on the plan sheets. The total is 14,928 SYD. 
 
Location #1 - Circle Drive:  2,341 sq yds of 2 inch depth 
Location #2 - Temple Ave (Willow to Pembroke):  3,529 sq yds of 4 inch 
Location #3 - Temple Ave (Pembroke to Ealy):  2,657 sq yds of variable 
Location #4 - Mini Hills Drive (Concrete):  This is pavement removal. 0 sq yds of HMA Surface Removal  
Location #5 - Mini Hills Drive (Asphalt):  1,572 sq yds of 3 ½ inch 
Location #6 - Steger Drive:  3,202 sq yds of 3 ½ inch 
Location #7 - Lustig Lane: 1,627 sq yds of 3 ½ inch 
 
The City desires to work with the contractor to minimize the milling and resurfacing when possible. 
When surface removal is to be completed by milling and is greater than 2 1/2”, the Contractor shall 
complete the milling in two passes at the Engineer’s request. The decision to continue milling to plan 
depth or adjust will be made while the first pass of the mill is being made. The Contractor shall not be 
delayed by this decision. This will not be required in all cases but should be anticipated for Fayette 
Avenue.  
 
Any required butt joints will be constructed according to article 406 and included in the HMA Surface 
Removal pay item. 
 
Milled material will become the property of the City. The contractor shall deliver it to the City of 
Effingham Maintenance Yard. Several loads will be delivered to Oakridge cemetery at the City’s request. 
The contractor shall dump material in designated locations, however, additional equipment and labor to 
stockpile the material will not be the responsibility of the contractor. 
 
This work shall be paid for at the contract unit price per LUMP SUM for HMA SURFACE REMOVAL.  
 
HOT-MIX ASPHALT BINDER AND SURFACE COURSE 
This work shall conform to Section 406 of the Standard Specifications for Road and Bridge Construction 
and the plans except as modified herein. 
 
The HMA Mixture Table is provided below to show the depth and minimum quality of each HMA lift. The 
contractor may provide a higher quality HMA mix if they desire. Regardless of the mix provided at each 
location, the bid unit prices for the Pay Items indicated below will be used and no additional 
compensation will be provided. 
 
Hot-Mix Asphalt Binder Course, IL 9.5 or 19.0, Mix “C”, N70 is to be used for Binder applications.  Hot-
Mix Asphalt Surface Course, IL -9.5, Mix “C”, N70 is to be used for Surface Binder. The minimum PG 
binder grade shall be PG 64-22. 
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The contractor will coordinate operations to the approval of the City Engineer. The contractor shall 
cooperate with the representative of the City of Effingham in performing all necessary testing to confirm 
the structural integrity and the smoothness of the asphalt. Contractor must provide IDOT certifications 
for all material. The Contractor’s asphalt plant must be rated to produce a minimum of 500 tons/day of 
the mixture to be approved. The contractor will work with the resident engineer to provide the most 
accurately proposed tonnage possible. 
 
All testing completed by the contractor shall be submitted to the City. Any failing tests shall be brought 
to the attention of the City immediately. 
 
These items of work shall be paid for at the contract unit price per TON for HOT-MIX ASPHALT BINDER 
COURSE, of the friction aggregate mixture and Ndesign specified and HOT-MIX ASPHALT SURFACE 
COURSE, of the friction aggregate mixture and Ndesign specified. 
 
ASHPALT FIBER ADDITIVE 
This work shall include adding synthetic fibers to the Hot-Mix Asphalt in conformance with Section 1030 
of the Standard Specifications for Road and Bridge Construction. These items of work shall be paid for at 
the contract unit price per POUND for ASPHALT FIBER ADDITIVE. 
 
1.2 Submittals 

A. Submit copies of manufacturer’s literature for fibers including: 
1. Product data 
2. Brochures 
3. Written instructions to suppliers 
4. Written instructions to installers 
5. Material Safety Data Sheets (MSDS). 

B. Submit copies of a certificate prepared by asphalt material supplier, under the provisions of 
Division 01, stating that the specified fibers were added to each batch of asphalt delivered to the 
project site. Each certificate should be accompanied by one copy of each batch delivery ticket 
indicating product name, manufacturer and quantity of fiber-reinforcement added to each 
asphalt load. 

 
Part 2 Products 
 
2.1 Materials 

A. FORTA-FI® (HMA, WMA, PAT) fiber reinforcement, or approved equal, with virgin polyolefins 
and virgin aramids. 
B. Fibers shall have the following typical physical properties: 

1. Nominal Specific Gravity (Bulk Relative Density): 0.91 and 1.44 
2. Nominal Material Types: Virgin Polyolefins and Virgin Aramid 
3. Maximum Length: 0.75 inch 
4. Fiber blend of materials shall apply to Hot Mix Asphalt blend HMA application 
installation type. 

2.2 Batching and Mixing 
A. To avoid the formation of fiber balls or not mixed fibers, add sealed plastic bags of fiber into 
the mixer. 
B. Add fiber-reinforcement at 1.0 pound per ton. 
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C. Order product for Pug Mill Mixers for minimum batch size regarding tons per batch to pounds 
per bag of products. 
D. Order product for Drum Type Mixers and the anticipated production rate of tons per hour 
(Typically seconds per ton, dosage timing) regarding 1-pound per bag of product. 
E. Order fiber reinforcement materials for 1 pound per ton of asphalt materials and allowing for 
overages, mock-ups, production, and occasional errors based on your experience. 
 

2.3 Pug Mill Mixers and Mixing Operations 
A. Ensure adequate start, stop, and dosage change information is easily communicated between   
     batch control operations and fiber addition activities. 
B. Add fibers just before aggregate is discharged into the pug mill mixer. 
C. Immediately before or immediately after the dried aggregate is added to the pug mill, the 
bags of fibers should be added and discharged into the pug mill with the aggregate. 
D. Add fibers at the general nominal batch size agreed to by operations and mixture design 
specifications. 
E. Dry mixing proceeds for the standard length of time as specified in the mixture design 
specifications. 
F. The proper quantity of bitumen (asphalt cement, liquid) is added to the pug mill and wet 
mixing proceeds for the standard length of time as specified in the design mixture specifications. 
G. The asphalt batch is accumulated and discharged normally. 
 

2.4 Drum Type Mixers and Mixing Operations 
A. Ensure adequate start, stop, and rate change information is easily communicated between 
drum control operations and fiber addition activities. 
B. Add fiber at a point in the mixing process after fines collection and before the addition of 
liquid asphalt. 
C. Mixing should proceed for the standard length of time as specified in the mixture design 
specifications. 
D. The proper quantity of bitumen (asphalt cement, liquid) is added to the drum and wet mixing 
proceeds for the standard length of time as specified in the mixture design specifications. 
E. The asphalt batch is accumulated and discharged normally. 

 
GRADING AND SUBGRADE PREPARATION FOR CONCRETE ITEMS 
The work to excavate and prepare the subgrade for sidewalk and curb and gutter shall be in accordance 
with Section 424 of the IDOT Spec Book.  
 
Bushes, trees, roots, and stumps shall be removed to construct the proposed sidewalk or curb and gutter 
according to the plan location. Existing soil shall be removed to the thickness of the sidewalk or curb and 
gutter, at a minimum, in areas where there is no existing sidewalk or curb and gutter or where the width 
of the sidewalk is increased. Any subgrade imperfections shall be filled and compacted with CA-6 
aggregate at the contractor’s expense to provide a uniform slope and positive drainage. Any surface 
aggregate needed for slopes or driveways affected by the sidewalk improvements in any way must be 
CA-7 and supplied by the contractor at no additional charge. 
 
This work shall not be paid separately but be considered incidental to the corresponding SIDEWALK or 
CURB AND GUTTER pay items. 
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PROCESSING SOIL-CEMENT BASE COURSE 12” 
Processing Soil-Cement Base Course 12” shall be performed in accordance with Section 352 in the 
Standard Specifications for Road and Bridge Construction according to the IDOT manual unless specified 
otherwise in these Special Provisions. The Soil-Cement Subbase shall be 12” in depth at a cement 
application rate of 84 pounds per square yard. The Soil-Cement strength shall meet a compressive 
strength of 150 PSI after 7 days. The Contractor shall be responsible to for this testing. Bituminous 
material shall be applied as protection and cover as specified in 352.13.  
 
The above work shall be paid for by the contract unit price per SQUARE YARD for PROCESSING SOIL-
CEMENT BASE COURSE 12”. 
 
The cement quantity for the project shall follow Section 352 and be paid for by the contract unit price 
per 100 POUND WEIGHT for CEMENT. 
 
COMBINATION CURB AND GUTTER REMOVAL 
Combination Curb and Gutter Removal shall be in accordance with Section 440 of the IDOT Spec. Book. 
The Contractor shall saw cut full depth through the concrete gutters at locations shown in the plans. A 
full depth saw cut through the existing pavement shall be made no farther than 12 inches from the front 
of curb. Any sub grade imperfections shall be filled and compacted with CA-6 at the contractor’s 
expense.  
 
This item of work shall be paid for at the contract unit price per FOOT for COMBINATION CONCRETE 
CURB AND GUTTER REMOVAL, and no additional compensation will be allowed. 
 
COMBINATION CONCRETE CURB AND GUTTER 
The Contractor shall construct the concrete Curb and Gutter as shown in the plans and in accordance 
with the applicable portions of Article 606 of the IDOT Spec. Book. The reinforcement and joints shall be 
in accordance with the IDOT Standard 606001-07.  
 
Adjustment of existing frames and grates that fall within the limits of gutter replacement shall be 
included in this work. 
 
The Contractor shall construct the Gutter to the same width and style as that which was removed. The 
depth shall be minimum 8 inches throughout the gutter. The flow line shall be established to allow 
positive drainage. The face and back of the curb shall match the existing pavement and/or the existing 
driveways. The void between the existing pavement and the new gutter shall be back filled with concrete 
or full depth HMA.  
 
Contraction joints shall be cut or tooled at maximum 15-foot centers. Two 24” #6 bars shall be placed 
longitudinal to the roadway at each gutter construction joint.  
 
This work shall be included in the contract unit price per FOOT for COMBINATION CONCRETE CURB AND 
GUTTER, of the type specified, and no additional compensation will be allowed. 
REMOVAL OF UNSUITABLE MATERIAL 
Any base material deemed unsuitable for construction purposes by the engineer shall be removed at the 
contractor’s expense. All unsuitable material shall be disposed of off-site by the contractor. This work 
shall not be paid for separately but rather be incidental to the contract. The excavation will be backfilled 
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with Aggregate Base Course, Type B and paid for at the Contract Unit Price per TON for AGGREGATE 
BASE COURSE, TYPE B. 
 
ADJUST WITH NEW SANITARY FRAME AND LID 
This work shall include removing the existing sanitary frame and lid and supplying and placing a new 
sanitary frame and lid at the location indicated in the plans. This work is to be performed in accordance 
with 32-6.01 of the Standard Specifications for Water and Sewer Construction in Illinois. 
 
This work shall be paid for at the Contract Unit Price per EACH for ADJUST WITH NEW SANITARY FRAME 
AND LID. 
 
PAINT PAVEMENT MARKINGS 
This work shall include painting pavement markings in accordance with Section 780 of the Standard 
Specifications except the material will not be required to be IDOT certified. 
 
This work shall be paid for at the Contract Unit Price per FOOT for PAINT PAVEMENT MARKING LINE of 
the width specified and per SQ FT for PAINT PAVEMENT MARKING LETTERS AND SYMBOLS.  
 
IDOT PAY ITEMS 
These provisions are meant to rely upon the IDOT Standard Specifications. The Standard Specifications 
will be referred to for any detail not outlined in these special provisions. 
 
Some Pay Items in the Schedule of Prices do not have Special Provisions. The IDOT Standard 
Specifications apply to these items with no modification. 
 
CLEANUP 
The contractor shall place suitable topsoil, till, and grade, all areas disturbed during replacement of 
sidewalk, driveway pavement and gutter areas. All disturbed areas shall be seeded according to Section 
250 and mulched according to Section 251 of the IDOT Spec. Book. Seeding shall consist of class 1 or 
class 1A seed and mulching shall be method 1 as specified by the standards. The rate of application shall 
be 100 lbs. / acre and shall be applied within 14 days of the construction disturbance. The area shall be 
level, tilled, and graded with the approval of the City Representative before seeding is started. The 
application rate for fertilizers shall be as specified by the Standard Specifications for Roads and Bridge 
Construction. All existing landscaping blocks or borders that are removed shall be replaced to their 
original location after the affected sidewalk repairs are complete. Any landscaping damaged by the 
contractor during removal shall be replaced at the contractor’s expense. This work shall be completed to 
the approval of the adjacent property owner and the city’s representative. Any additions or deletions of 
work that require cleanup shall be adjusted proportionately as a percentage of the entire contract. This 
Item of work shall be paid for at the contract unit price per Lump Sum for Cleanup, and shall consist of 
Labor, Equipment, and Material to complete as stated above.  
 
 



14 
 

2025 Street Resurfacing Program  
City of Effingham, Illinois 
 
CONTRACT 
 
THIS AGREEMENT made as of the ________day of_       _______           in the year 2025, by and between: 
 
City of Effingham, (hereinafter called the OWNER) and _________ (hereinafter called the CONTRACTOR). 
 
WITNESSETH THAT the OWNER AND CONTRACTOR in consideration of the mutual covenants hereinafter 
set forth, agree as follows: 
 
Article 1.  WORK.  The CONTRACTOR will perform all Work as shown in the Contract Documents for the 
completion of the Project generally described as follows: 
 

Mill and resurface an existing pavement with a HOT-MIX ASPHALT PAVEMENT, and other 
incidental work necessary to complete the project as shown in the plans and specifications. 

 
Article 2.  ENGINEER.  The project has been designed by: 
     

    Luke A Thoele, P.E. 
    City Engineer 
    201 East Jefferson Avenue 
    P.O. Box 648 
    Effingham, Illinois 62401 
 
Who will act as the ENGINEER in connection with completion of the project in accordance with the 
Contract Documents. 
 
Article 3.  CONTRACT TIME.  The work shall be completed in accordance with the schedule outlined in 
the proposal. 
 
Article 4.  PROJECT COST.  The Contract Cost for this work shall be based on a unit price basis as outlined 
in the proposal. 
 
Article 5.  PROGRESS AND FINAL PAYMENTS.  The OWNER will make progress payments on account of 
the Contract Price as provided as follows: 
 

5.1 Progress and final payments will be on the basis of the CONTRACTOR’S applications for 
payment as approved by the ENGINEER. 

5.2 Upon completion and approval of the Project, a sum of money equal to the actual 
quantities used during construction times the various unit costs will be paid. 

 
Article 6.  CONTRACT DOCUMENTS.  The Contract Documents which comprise the Contract between the 
OWNER and the CONTRACTOR are attached hereto and made a part hereof and consist of the following: 

6.1 This Agreement 
6.2 Exhibits to the Agreement 
6.3 Specifications consisting of:  
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- Standard Specifications and Special Provisions 
6.4 The Proposal 
Article 7.  MISCELLANEOUS. 

 
7.1 Neither the OWNER nor the CONTRACTOR shall, without the prior written consent of the 

other, assign or sublet in whole or in part his interest under any of the Contract 
Documents and, specifically, the CONTRACTOR shall not assign any moneys due or to 
become due without the prior written consent of the OWNER. 

 
7.2 The OWNER and the CONTRACTOR each bind himself, his partners successors, assigns 

and legal representatives to the other party hereto in respect of all covenants, 
agreements and obligations contained in the Contract Documents. 

 
7.3 The Contract Documents constitute the entire agreement between the OWNER and the 

CONTRACTOR and may only be altered, amended, or repealed by a duly executed 
written instrument. 

 
Article 8.  OTHER PROVISIONS.  The undersigned further agrees to begin work not later than ten (10) 
days after the execution and approval of the Contract and Contract Bond, unless otherwise provided, 
and to prosecute the work in such manner and with sufficient materials, equipment, and labor as will 
insure its completion within the time limit specified herein, it being understood and agreed that the 
completion within the time limit is an essential part of the contract.  In case of failure to complete the 
work within the time named herein or within such extra time as may have been allowed by written 
extensions, the undersigned agrees that the Owner shall withhold, from such sums as may be due him 
under the terms of this contract, the costs set forth in the specifications, which costs shall be considered 
and treated not as a penalty but as damages due the Owner from the undersigned by reason of 
inconvenience to the public, added cost of engineering and supervision, maintenance of detours, and 
other items which have caused an expenditure of public funds resulting from the failure of the 
undersigned to complete the work within the time specified in the contract. 
 
IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first above 
written. 
 
OWNER       CONTRACTOR 
 
City of Effingham            
 
By:       By: 
              

Steven W Miller, P.E., City Administrator   Its        

 

Attest:       Attest: 

 

              

Abbey Nosbisch, City Clerk    Its      _____ 
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2025 Street Resurfacing Program  

City of Effingham, Illinois 
 

PROPOSAL 
 
To the City Council of the City of Effingham, Illinois: 
 
Proposal of: 
 

Name:            ______  

Address:              

                

 
for the improvement designated in paragraph 2 below by the construction of: 
 
The specifications herein referred to are the “Standard Specifications for Road and Bridge Construction” 
prepared by the Department of Transportation of the State of Illinois and adopted by said Department 
on January 1, 2022. 
 
The undersigned declares that he has visited all the sites and is aware of all conditions that are 
associated with the resurfacing project.  
 
The undersigned declares that he will comply with the applicable provisions of Section 100, General 
Requirements and Covenants of the specifications. 
 
The undersigned agrees to complete the work by November 30th, 2025, unless additional time is granted 
in accordance with Article 108.08 of the specifications. 
 
Accompanying this proposal is a bank draft, bank cashier’s check, or certified check, complying with the 
requirements of the specifications, made payable to the City Treasurer of the City of Effingham. 
 
The amount of the check or draft is ( $    ______________ ) 
 
If this proposal is accepted and the undersigned shall fail to execute a contract and contract bond as 
required, it is hereby agreed that the amount of the check or draft or bidder’s bond substituted in lieu 
thereof, shall become the property of the City of Effingham, and shall be considered as payment of 
damages due to delay and other causes suffered by the City, because of the failure to execute said 
contract and contract bond; otherwise said check or draft, or bidder’s bond substituted in lieu thereof 
shall be returned to the undersigned. 
 
ATTACH BANK DRAFT, BANK CASHIER’S CHECK, OR CERTIFIED CHECK HERE 
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REFERENCES 
The undersigned submits herewith these references for work completed by them within the last 5 years 
which is similar in scope to this project. The City has permission to contact the provided entities and 
reject bids based on past work with these references or the City. If the contractor has completed 3 or 
more projects for the City of Effingham in the last 3 years that experience will be considered, and 
references do NOT need to be provided. The City may reject the bids of contractors who have not 
completed 3 projects similar to this one or who fail to provide the information required by this special 
provision. 
 
 Company 

Name 
Address Contact 

Person 
Phone Email Project Description Date of 

Work 
1 
 
 

       

2 
 
 

       

3 
 
 

       

 
SCHEDULE OF PRICES 
The undersigned submits herewith this schedule of prices covering the work to be performed under this 
contract. The City reserves the right to reject any or all bids and waive or not waive any informality in the 
bids. 
 
Item 
No. 

Item Quantities Units Unit 
Price 

Amount 

1 Hot-Mix Asphalt Binder Course, IL-19.0, Mix “C”, N70 1,650 Tons   
2 Hot-Mix Asphalt Surface Course, IL-9.5, Mix “C”, N70 1,986 Tons   
3 HMA Surface Removal, Location 1 (Circle Drive)  1  L. Sum   
4 HMA Surface Removal, Location 2-3 (Temple Ave) 1 L. Sum   
5 HMA Surface Removal, Location 4-7 (Mini Hills sub) 1 L. Sum   
6 Asphalt Fiber Additive 3,630 Lbs.   
7 Aggregate Base Course, Type B 1,178 Tons   
8 Processing Soil-Cement Base Course 12” 3,390 Sq. Yd.   
9 Cement 2,848 100 WT   

10 Adjust with New Sanitary Frame and Lid 10 Each   
11 Combination Concrete Curb and Gutter 228 Ft.   
12 Pavement Removal 3,390 Yds²   
13 Combination Concrete Curb and Gutter Removal 228 Ft.   
14 Paint Pavement Marking – Line 4” 1,746 Ft.   
15 Paint Pavement Marking – Line 6” 64 Ft.   
16 Paint Pavement Marking – Line 24” 52 Ft.   
17 Traffic Control Clean Up 1 L. Sum   

Total Bid Amount  
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The undersigned further agrees that if awarded the contract for the sections contained in the following 
combinations, he will perform the work in accordance with the requirements of each individual proposal 
for the multiple bids specified in the schedule below. 
 
 
(If an Individual) 
 Signature of Bidder                _____________________________________________  
 
 Business Address  _____________________________________________ 
 
     _____________________________________________ 
 
(If a Co-partnership) 
 Firm Name   _____________________________________________  
 
 By    _____________________________________________ 
 
 Business Address  _____________________________________________  
 
     _____________________________________________ 
 
Names & Addresses of All 
Members of the Firm   _____________________________________________ 
 
     _____________________________________________ 
 
     _____________________________________________ 
 
(If a Corporation) 
 Corporate Name  _____________________________________________  
 
 By    _____________________________________________ 
 
 Business Address  _____________________________________________ 
 
     _____________________________________________ 
 
  President  _____________________________________________ 
Names       
Of  Secretary  _____________________________________________ 
Officers    
  Treasurer  _____________________________________________ 
 
  Attest:    _____________________________________________ 
               Secretary 
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NOTICE OF AWARD 
 
 
TO: 
 
 
PROJECT:  2025 Street Resurfacing Program     
 
 The CITY OF EFFINGHAM has considered the proposed bid submitted by you for the above-
described Project dated April 29th, 2025. 
 
 You are hereby notified that your bid has been accepted for items in the lump sum amount of  
   $                           __________   . 
 
 You are required to execute the CONTRACT and furnish the Certificates of Insurance as required 
by the Special Provisions before the commencement of the work. 
 
 If you fail to execute said CONTRACT and to furnish said Certificates of Insurance within 15 days 
from the date of this Notice, said CITY OF EFFINGHAM will be entitled to consider all your rights arising 
out of the acceptance of your BID as abandoned.  The CITY OF EFFINGHAM will be entitled to such rights 
as may be granted by law. 
 
 You are required to return an acknowledged copy of this Notice of Award to the CITY OF 
EFFINGHAM. 
 
 Dated this    day of     , 2025. 
        
       CITY OF EFFINGHAM 
 
       By:        

        Steven W. Miller, City Administrator 
 

ACCEPTANCE OF NOTICE 
 

Receipt of the above Notice of Award is hereby acknowledged 
this    day of      , 2025. 

 
By:          

Title:          
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NOTICE TO PROCEED 
 

TO: 

  

PROJECT:   2025 Street Resurfacing Program      

 
 Dated this                    day of                , 2025. 
 
 You are hereby notified to commence Work by                       , 2025 in accordance 
with the CONTRACT dated                           , 2025, and you are to complete the WORK by         
                                  accordance with the Specifications and Special Provisions. 
        

CITY OF EFFINGHAM 
Owner 

 
       By:        

                    Steven W Miller, City Administrator 

 
 
 
 
 

                                                    ACCEPTANCE OF NOTICE 
 

Receipt of the above Notice to Proceed is hereby acknowledged  
this    day of      , 2025. 

 
 

By:        

Title:        


