



TOWN OF LOOMIS
3665 Taylor Road
P.O. Box 1330
Loomis, CA 95650
(916) 652-1840

12/7/2022

ATTN: All Prospective Bidders
PROJECT: Pole Banners and Bracket Project
SUBJECT: **ADDENDUM NO. 1**

This Addendum is being issued to make the following changes or clarifications to the Contract Documents.

Time is of the Essence:

It was implied, but not stated in the contract documents that time was of the essence, due to the fact that the banners being installed are Christmas banners. The selected contractor should therefore have the ability to return a signed contract with insurance within 3 working days, and to be able to start work immediately thereafter. The anticipated schedule for completing the planned work is as follows.

- 12/8 – Bids due at 11:00am
- 12/8 – By 5:00pm, notice of intent to award and contract sent to the low bidder.
- 12/13 (or sooner) – Contract returned (e-mail ok) by successful bidder
- 12/13 – Contract signed by Town.
- 12/13 (or 12/14), depending upon material availability – Notice to Proceed issued.
- 12/16 – All work to be completed. (3 working days duration).

If the Town is delayed in receiving equipment, the NTP will be pushed back until such time that equipment is on hand. Once equipment is in stock, the Contractor will be expected to begin work.

Work on Saturday and Sunday is ok, should it be necessary. Compensation to be at straight time.

If after three working days from the NTP, the work has not been completed, the Town shall have the right to cancel the contract and complete work by others.

Acknowledgement:

Receipt of this Addendum must be acknowledged by bidders. Acknowledgement may be made by placing the number “1” in the Signature Pages, Addenda Section of the Proposal Forms or by signing and submitting this page with the bid proposal.

Name of Firm

Printed Name of Person Signing

Signature

Date

Prepared by: Merrill Buck
Town Engineer