



# CITY OF PETALUMA

POST OFFICE BOX 61  
PETALUMA, CA 94953-0061

Teresa Barrett  
Mayor

Brian Barnacle  
D'Lynda Fischer  
Mike Healy  
Dave King  
Kevin McDonnell  
Dennis Pocekay  
Councilmembers

## Public Works & Utilities

City Engineer  
11 English Street  
Petaluma, CA 94952  
Phone (707) 778-4303

Environmental Services  
Ellis Creek Water  
Recycling Facility  
3890 Cypress Drive  
Petaluma, CA 94954  
Phone (707) 776-3777  
Fax: (707) 656-4067

Parks & Facility  
Maintenance  
840 Hopper St. Ext.  
Petaluma, CA 94952  
Phone (707) 778-4303  
Fax (707) 206-6065

Transit Division  
555 N. McDowell Blvd.  
Petaluma, CA 94954  
Phone (707) 778-4421

Utilities & Field Operations  
202 N. McDowell Blvd.  
Petaluma, CA 94954  
Phone (707) 778-4546  
Fax (707) 206-6034

E-Mail: [publicworks@cityofpetaluma.org](mailto:publicworks@cityofpetaluma.org)

## ADDENDUM NO. 1

### Washington Street Bridge Seismic Rehabilitation Project City Project No. C16101201

June 24, 2021

This Addendum No. 1 modifies the Request for Proposal (RFP) for Permitting, Final Design and Construction Services Document(s) for the Washington Street Bridge (WSB) Seismic Rehabilitation Project, City Project No. C16101201.

### SCOPE OF SERVICES CHANGE

The current RFP for the WSB Seismic Rehabilitation Project specifies that "*Federal Funding requirements state that the project must begin construction no later than September 30<sup>th</sup>, 2022, no exception. Therefore, all work resulting from this proposal shall be completed within 4 months from Notice to Proceed (NTP)*". The City understands that four (4) months is a tight timeline for the required scope of work. Therefore, provided the City has a **Minimum of three (3) months** remaining after completion of the RFP work for the project's bidding process, then the four (4) month deadline can be negotiated after proposal selection. However, please note that proposers will still be scored on their proposed project schedules relative to the original timeframe of four (4) months from NTP.

### RESPONSE TO RFP CHANGE

Technical and Cost proposals must be received by the City of Petaluma by 2:00 PM, *Thursday July 8<sup>th</sup>, 2021* changed to **Thursday July 15<sup>th</sup>, 2021**.

### ESTIMATED SCHEDULE CHANGE

**Proposal Due Date:** *2:00 PM on July 8<sup>th</sup>, 2021* changed to **2:00 PM on July 15<sup>th</sup>, 2021**

**Proposal Selection by City of Petaluma:** *July 29<sup>th</sup>, 2021* changed to **August 5<sup>th</sup>, 2021**

### Summary of Changes:

- The deadline, for all work resulting from the proposal, of four (4) months from Notice to Proceed (NTP) is somewhat flexible and can be negotiated with the City. However, please note that proposers will still be scored on their proposed project schedules relative to the original timeframe of four (4) months from NTP. The City requires a **Minimum of three (3) months** for the project's bidding process which will occur prior to the start of construction which has a **hard deadline of September 30<sup>th</sup>, 2022**.
- Proposals for the project will now be due at **2:00 PM on Thursday July 15<sup>th</sup>, 2021**.
- Proposal Selection will be pushed back one (1) week (**now August 5<sup>th</sup>, 2021**) accordingly due to the change in due date for the proposals.

City of Petaluma,

  
Jonathan Sanglerat, P.E.  
Associate Civil Engineer  
Public Works & Utilities Department