

1000 GENERAL CONDITIONS SUMMARY

item no.	description	quantity	unit	%	unit pricing	total	comments
<b>1000.021</b>	<b>STAFF - CONSTRUCTION PHASE</b>						
1000.026	Superintendent 1	10.00	WKS	100%	\$1,587.85	\$15,878.45	
1000.030	Project Manager	10.00	WKS	33%	\$1,898.63	\$6,265.48	
1000.036	Secretary/Administrative Assistant	10.00	WKS	33%	\$949.32	\$3,132.74	
					<b>Subtotal</b>	<b>\$25,276.67</b>	
<b>1000.069</b>	<b>FIELD OFFICE</b>						
1000.070	Main Site Office Complex (Rental / Purchase)	10.00	MTHS		\$320.00	\$3,200.00	
1000.073	Set-up & Removal of Complex	1.00	LS		\$500.00	\$500.00	
1000.077	Computers	1.00	LS		\$1,500.00	\$1,500.00	
					<b>Subtotal</b>	<b>\$5,200.00</b>	
<b>1000.096</b>	<b>PRINTING</b>						
1000.097	Shop Drawing Reproduction Costs	1.00	LS		\$350.00	\$350.00	
					<b>Subtotal</b>	<b>\$350.00</b>	
<b>1000.112</b>	<b>MISC. COSTS</b>						
1000.113	Testing and Inspection	1.00	LS		\$2,350.00	\$2,350.00	
					<b>Subtotal</b>	<b>\$2,350.00</b>	
	<b>Total Estimated General Conditions</b>					<b>\$33,176.67</b>	