
Jamestown, NC

Estimation of Probable Cost

UNIT
QUANT. UNIT COST TOTAL

A.  Site Preparation and Earthwork 
1. Rough grading 96,806 CY $11.00 $1,064,866.00
2. Fine Grading 217,812 SF $0.75 $163,359.00
3. Import Fill 3,281 CY $17.00 $55,777.00

A.  Site Preparation and Earthwork  Subtotal: $1,284,002.00

B.  Infrastructure
1. 8" sewer 6-8' depth 150 LF $40.00 $6,000.00
2. Electrical Service 1 LS $50,000.00 $50,000.00
3. Backflow 1 EA $3,000.00 $3,000.00
4. Waterline Extension 2" 1 LS $25,000.00 $25,000.00
5. 24" Storm water pipe 0 LF $40.00 $0.00
6. Catch basin 0 EA $450.00 $0.00

B.  Infrastructure Subtotal: $84,000.00

C. Paving & Hardscape
1. Concrete walks 4" 43,420 SF $5.00 $217,100.00
2. Concrete Pavers 1,258 SF $12.00 $15,096.00
3. Granite Fines 160 CY $4.00 $640.00
4. Concrete Stairs 1 LS $75,000.00 $75,000.00
5. Paint Striping (Pedestrian Crosswalk) 348 LF $5.00 $1,740.00

C. Paving & Hardscape Subtotal: $232,836.00

D.  Site Elements
1. Inclusive Playground Structures & Surface 1 LS $650,000.00 $650,000.00
2. Nature Play Structures 1 LS $65,000.00 $65,000.00
3. 4' Decorative Aluminum Fencing 1,523 LF $42.00 $63,966.00
4. 4' Aluminum Pedestrian Gate 7 EA $450.00 $3,150.00
5. Outdoor Fitness Equipment 1 LS $300,000.00 $300,000.00
6. Artificial Turf 800 SF $18.00 $14,400.00
7. Play Berms 1 LS $25,000.00 $25,000.00
8. Fitness Retaining Wall 1 LS $75,000.00 $75,000.00

D.  Site Elements Subtotal: $1,196,516.00

E.  Structures
1. Basketball Court Renovation (84'x50') 4,200 SF $4.85 $20,370.00
2. Volleyball Court Relocation 1 LS $5,000.00 $5,000.00
3. Restroom Renovation 1 LS $150,000.00 $150,000.00
4. New Shelters 1 LS $120,000.00 $120,000.00
5. New Indoor/Outdoor Fitness Building with Restrooms 1 LS $650,000.00 $650,000.00
6. New Flex Pavilion 1 LS $250,000.00 $250,000.00

E.  Structures Subtotal: $1,195,370.00

E. Furnishings & Signs
1. Dog Park Water Fountains 2 EA $3,700.00 $7,400.00
2. Pet Waste Stations 4 EA $300.00 $1,200.00
3. Directional/Park System Continuity Sign 1 EA $150.00 $150.00
4. Benches 17 EA $1,500.00 $25,500.00
5. Trash cans 12 EA $1,500.00 $18,000.00
6. Cafe Tables 14 EA $1,000.00 $14,000.00
7. Picnic Tables 10 EA $3,000.00 $30,000.00
8. Outdoor Comfortable Seating 1 LS $7,500.00 $7,500.00

E. Furnishings & Signs Subtotal: $96,250.00
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F.  Lighting
1. Pedestrian Lights 20 EA $1,000.00 $20,000.00

F.  Lighting Subtotal: $20,000.00

G.  Landscape
1. Erosion Control Landscaping 14,455 SF $6.00 $86,730.00
2. Large Shade Trees (4" cal.) 58 EA $500.00 $29,000.00
3. Small Trees (2" cal.) 24 EA $350.00 $8,400.00
4. Shrubs (med) 4,500 SF $6.00 $27,000.00
5. Sod 82,480 SF $1.00 $82,480.00
6. Grass Seed 113,417 SF $0.25 $28,354.25
7. Mulch (Double Shredded Hardwood Mulch) 56 CY $35.00 $1,960.00
8. Import and Spread Top Soil 56 CY $30.00 $1,680.00
9. Soil Amendments 1 LS $500.00 $500.00

10. Irrigation (Sod S.F. + Mulch S.F.) 88,502 SF $0.65 $57,526.30
G.  Landscape Subtotal: $236,900.55
Summary By Area

% OF TOTAL EXTENSION
A.  Site Preparation and Earthwork 30% $1,284,002.00
B.  Infrastructure 2% $84,000.00
C. Paving & Hardscape 5% $232,836.00
D.  Site Elements 28% $1,196,516.00
E.  Structures 28% $1,195,370.00
E. Furnishings & Signs 2% $96,250.00
F.  Lighting 0% $20,000.00
G.  Landscape 5% $236,900.55

SUBTOTAL $4,345,874.55
GENERAL REQUIREMENTS $217,293.73
12  MONTHS ESCALATION $228,158.41

Total Predesign Estimate TOTAL $4,791,326.69

NOTES:*
1

2

3
4
5

6

7 Estimate does not include any property acquisition, easements or other property costs or legal fees.

Materials identified in estimate are intended for pricing purposes only.  Materials may be substituted as the design develops.

This estimate does not include design & engineering consultant fees, any required permitting fees, sub-contractor professional fees, 
construction/contract administration fees, the cost of various bonds that may be required in the construction contract, or reimbursable.

Cost estimate does not include pre-bid or pre-construction consultation, inspection/management, design revisions, submittal review, plotting 
or printing costs due to Client instructed design changes.  

The above opinion of probable construction cost was prepared by McAdams as part of the preliminary design phase.  Estimate is subject to 
change.  

Estimate was prepared for budgeting purposes using historical data, RS Means and generalized contractor estimates.  Actual costs may 
vary. 
Estimate does not include mobilization, permitting and contractor's fees. 
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