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1. PRELIMINARIES 

1.1 Standard and Codes 

1.1.1 The Contractor shall, perform the Works in compliance with all regulations, standard 
specifications or statutes of the Government of Maldives unless otherwise conform to this 
specification. 

1.1.2 The current British Standard Specifications and Codes of Practice shall apply to and form 
part of these specifications unless otherwise specified in respect of all materials and works 

to which they have application. 

1.2 Drawings and Specifications 

1.2.1 Drawings and Specifications are intended to complement each other, so that if anything is 
shown on the Drawings, but not mentioned in the specifications or vice versa, it is to be 
furnished and built as though specifically set forth in all three. If any discrepancies, errors, 
ambiguities or omissions occur in the Drawings or Specifications, the same shall be referred 
to the Consultant before proceeding with the Works, and the Consultant decision on such 
discrepancies, errors, ambiguities or omissions shall be final. 

1.2.2 In addition to the Drawings and Specifications attached hereto, the Consultant will during 
the progress of the Works furnish additional Drawings, Specifications, and instructions as 
may be necessary, in the opinion of the Consultant for the purpose of the proper and 
adequate execution and maintenance of the Works, and the Contractor shall make his work 
conform. Such drawings and instructions shall be deemed to be part of the Contract 
Documents. 

1.3 Transportation to the Site 

1.3.1 The Contractor shall provide all necessary transport, handling and storage of all materials, 
components and the like to their points of installation on site including transport to and 
from storage. The Contractor shall provide all necessary transport of labour to and from the 
site. 

1.4 Schedule and Execution Plan 

1.4.1 The Contractor shall prepare and submit to the Consultant for approval the construction 
schedule and an execution plan of temporary facilities, stockyards, etc., before the start of 
the Works. 

1.5 Repairing and Correction 

1.5.1 Any breakage(s) or defect(s) of existing buildings, road utilities, or part(s) of them caused by 
the Works including transportation for the works shall be repaired or corrected by the 
Contractor with his responsibility. 
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1.6 Workmanship and Materials 

1.6.1 All workmanship shall be of the best standard. All goods and materials to be incorporated in 
the Works must be new, unused, of the most recent or current models and incorporate all 
recent improvements in design and materials unless provided otherwise in the contract.  

1.6.2 The Contractor shall submit for the approval of the Consultant a list of names and addresses 
of the manufacturers and trade marks or names of all the various types of materials and 
goods he propose to use in the Works. The list shall include reference to the specifications 
clause or article to which the materials and goods apply.  

1.6.3 Materials shall be obtained from approved sources and used in accordance with the 
manufacturer’s printed instructions. In the absence of a specification all materials shall 
comply with a relevant standard. The consultant shall order the removal of any materials, 
which he has not approved. 

1.6.4 No orders for materials and goods shall be placed until approval has been obtained for the 
materials and goods from the consultant. 

1.6.5 The Contractor shall note that it is his responsibility to include in his price for the cost of the 
materials and products as specified and no adjustment will be allowed should the consultant 
reject the alternatives. 

1.7 Obvious Work 

1.7.1 Where an item of work is obviously required for the type of work being undertaken then it 
shall be deemed to have been included even though the item is not specifically mentioned 
or shown in the Drawings or Specifications. 

1.8  Protection 

1.8.1 The Contractor shall have the Works and adjoining properties protected from inclement 
weather. Any loss or damage caused by weather, carelessness or lack of skill of workers, 
accident or otherwise shall be of such property that is affected. The Contractor shall provide 
all necessary dustsheets, barriers and guardrails and clear away at completion. 

1.8.2 The work shall be suspended for such time as may be directed and/or approve by the 
Consultant if the specified quality of work is difficult to maintain during inclement weather. 

1.9 Scaffolding 

1.9.1 The Contractor shall provide, erect, maintain, dismantle and clear away at completion 
proper and adequate including that required for subcontractor and suppliers. Putlog holes 
shall be made good to match the adjacent surface as the scaffolding is dismantled.  

1.9.2 The Contractor shall be responsible for all safety precautions in connection with the 
scaffolding including the provision of all bracing, scaffold boards, toe boards and the like and 
for entire sufficiency for the work. 
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1.10 Construction Machinery, Plants and Equipment’s 

All necessary construction machines shall be provided and maintained by the Contractor and 
shall be approved by the Consultant. 

If cranes or any other type of plant which places any load on the structure are proposed, all 
details of such plant shall be submitted to the Consultant for approval before the work is 
actually commenced. If approved by the Consultant and contractually acceptable, 
permission may be given for the structure to be strengthened, in order to carry out loads, 
and the Contractor shall be responsible for any resulting additional costs. 

The Contractor shall be responsible for making good to the satisfaction of the Consultant any 
damage to the permanent structure that may be caused by his plant and equipment. 

1.11 Samples 

 The Contractor shall furnish for the approval with reasonable promptness, all samples as 
directed by the consultant. The Consultant shall check and approve such materials with 
reasonable promptness only for conformance with the design concept of the Works and for 
compliance with the information given in the Contract Document. The Work shall be in 
accordance with the approved samples 

 All samples shall be delivered to the Consultant’s office with all charges in connection 
therewith paid by the Contractor and deemed to be included in the Contract Price. 

 Duplicate final approved samples, in addition to any required for the Contractor’s use, shall 
be furnished to the Consultant, one for office use and one for the site. 

 Samples shall be furnished so as not to delay fabrication, allowing the consultant reasonable 
time for consideration of the sample submitted. 

 Each sample shall be properly labelled with the name and quality of the material, 
manufacturer’s name, name of project, the contractor’s name and date of submission, and 
the specification clause to which the sample refers. 

1.12 Ordering Materials 

1.12.1 The Bills of Quantities shall not be used as a basis for ordering materials and the Contractor 
is entirely responsible for assessing the quantities of materials to be ordered.  

1.12.2 Upon receipt of the Consultant’s order to commence the Works, the Contractor shall 
immediately place orders for all required materials and will be held responsible for any 
delays occurring due to late placing of such orders. 

1.12.3 The Contractor shall pay all expenses, taxes and dues etc. incurred on the procurement of 
materials from abroad 

1.13 Water and Electricity for the Works 

1.13.1 The Contractor shall make all necessary arrangements and provide all water for the proper 
execution of the Works, together with all transport, temporary plumbing, storage and 
distribution, pay all charges and alter, adept and maintain temporary work as necessary and 
remove and make good at completion. 

1.13.2 The Contractor shall make all necessary arrangements and provide all artificial lighting and 
power (maintain a generator if necessary) for the proper execution and security of the 
Works and its protection, with all meters, temporary wiring and fittings, pay all charges and 
alter adapt and maintain the temporary work as necessary and remove and make good at 
completion. 
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1.14 Site Offices for Contractor 

1.14.1 The Contractor shall provide maintain and clear away on completion of the Contract all 
necessary site offices, canteens, messing and welfare facilities, temporary buildings, toilets 
and the like for all site staff employed by the Contractor and required by subcontractors and 
suppliers.  

1.14.2 The offices shall be open at all normal working hours to receive instructions, notices and 
other communications. 

1.14.3 The Contractor shall obtain the approval of the Consultant of the proposed site layout, type 
and drainage arrangement of all the buildings prior to erection of same. All buildings shall be 
supplied and maintained in good condition and of neat appearance, all maintenance to same 
as instructed by the Consultant shall be carried out at the Contractor's expense. 

1.14.4 Under no circumstances shall overnight accommodation be permitted on Site except for the 
site watchman in carrying out his duties. 

1.15 Contractor’s Site Area 

1.15.1 Throughout the period of the Contract the Contractor shall maintain the area of his 
operation within the limits of the Site in a clean, tidy and safe condition by arranging 
materials and the like in an orderly manner. All rubbish, debris, waste materials and the like 
shall be systematically cleared from the Site as it accumulates. 

1.15.2 The Contractor shall take all steps necessary as directed by the Consultant to minimize or 
eliminate dust, noise or any other nuisance, which may occur. Plant emitting dust, smoke, 
excessive noise or other nuisance shall not be permitted. 

1.16 Progress Meetings 

1.16.1 During the course of the Works, progress meetings shall be held at fortnightly intervals for 
the purpose of co-ordinating the Contractor's works and to ensure that full compliance is 
maintained. 

1.16.2 Minutes of such meetings should be recorded; copies will be distributed to all persons 
concerned and full effect shall be given to all instructions contained therein. 

1.16.3 Prior to such meetings the Contractor shall give to the Consultant's Representative details in 
writing of that portion of the Works he proposes to construct during the coming two weeks 
with details of the plant and method he proposes to employ. These proposals shall be 
discussed at the meeting and no work based on such proposals shall proceed without the 
approval of the Consultant's Representative. 

1.16.4 The Contractor shall submit all reports as instructed by the Consultant in connection with 
progress meetings and the day to day management of the Works. 

1.17 Progress Photographs 

1.17.1 The Contractor shall supply 3 (three) sets of coloured photographs of 12 (twelve) different 
views showing the progress of the Works. The Consultant shall direct the times and position 
from which the photographs are to be taken. 

1.17.2 The photographs shall be submitted on the first day of each month throughout the duration 
of the contract. Size of the photographs shall not be less than 15 x 10 centimetres. Date and 
the description of the viewpoint should be stamped on the back. The photographs shall 
remain as a property of the Consultant and no prints or negatives may be supplied to others 
unless previously authorized in writing by the Consultant. 
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1.18 Setting Out 

1.18.1 The Contractor shall be responsible for accurately setting out the Works to the specified 
positions, dimension, levels and Building Lines and also checking the site surveys for 
dimensional and level accuracy and reporting any discrepancies before building work 
commences. 

1.18.2 The Contractor shall provide the Consultant with all facilities, equipment and labour to 
enable him to check the setting out and levels of the Works at all times. The checking of any 
setting out point, line or level by the Consultant shall not in any way relieve the Contractor 
of his responsibility 

1.18.3 All setting out points, benchmarks, site rails, pegs and other survey points shall be clearly 
marked and protected from damage or disturbance during the execution of the Works 

1.19 Billboards 

1.19.1 The Contractor shall provide and maintain two billboards for the Site each consisting of a 
plastic board panel of size not more than 2.4m x1.2m (2.88m2) supported 2.5m above the 
ground with steel angle framing or similar material and fixed in concrete foundations. 

1.19.2 Each board shall having the following written in both Dhivehi and English (letter height not 
to exceed 100mm) by a skilled sign writer: 

The name of Project 

The name of Employer. 

The name and address of Consultant 

The name and address of Contractor 

1.19.3 A scaled layout shall be prepared and submitted for the Consultant's approval before 
fabrication.  

1.19.4 No advertising material other than the above will be permitted.  

1.19.5 The location and layout of Sub-Contractors or Manufacturer's billboards, if allowed, must be 
submitted for the Consultant's approval. 

1.20 Loading in Excess of Design Load  

1.20.1 No loading in excess of the design loading shall be placed on any portion of the structure 
without the written permission of the Consultant 

1.20.2  If such permission is granted, all beams or other members of the structure which are subjected 
to loading other than the designed loading shall be strengthened and supported to the 
satisfaction of the Consultant, and the Contractor shall be responsible for any resulting 
additional costs 

1.20.3 The Contractor shall be responsible for making good to the satisfaction of the Consultant any 
damage to the permanent structure that may be caused by such excess loading.  

1.21 Building Permit 

1.21.1 The Contractor shall allow for obtaining the building permit and for paying all fees in connection 
therewith. 
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1.22 Permanent Drainage, Electricity and Water connection 

1.22.1 The Contractor shall allow for arranging and obtaining the permanent drainage, water and 
electricity connections to the proposed development and he shall be responsible for making all 
payments in connection therewith. 

1.23 Handing Over 

1.23.1 Prior to handing over the proposed development the Contractor shall gain the approvals and 
respective Completion Certificates from all the local government authorities and the like that 
the work has been completed in accordance with their requirements.  

Any payment in connection therewith shall be paid by the Contractor. 
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2. SITE WORKS 

2.1 Demolition 

2.1.1  Demolition includes the complete demolition including grubbing up of foundations and the 
proper termination of all services as required by the Drawings including the removal and 
disposal of all demolished materials. The demolition work shall be executed in a systematic 
manner. 

Demolition operations and the removal of debris shall be carried out to ensure minimum 
interference with roads, streets, footpaths and other adjacent occupied or used facilities. 
 
Damage caused to adjacent facilities by demolition operations shall be repaired by the 
Contractor at his own expense. The Contractor shall arrange and pay for the disconnecting, 
removing and capping of utility services, notify the affected utility agency in advance and obtain 
written approval before commencing work. 
 
Before commencement of work, submit a method statement to the Consultant as to the 
proposed method and sequence of demolition of the building and a safety plan which shall 
cover the risk assessment and safety measures for such method statement. The Consultant 
reserves the right to prohibit any method of execution of the Works which he regards as 
unsafe.  
 
Drawing information, particularly for unconventional layouts and special structures, will be 
made available to the Contractor if possible. The Contractor shall state in his method statement 
if it is based on such drawings. In the absence of drawings, the Consultant may require a 
detailed structural survey to be carried out and endorsed by a Registered Structural Engineer 
(or equivalent) to define the existing structure and the appropriate method and sequence of 
demolition. 
 
No work on site shall be allowed to commence until the proposed method statement has been 
accepted and all precautionary measures, hoardings, covered walkways, and other 
requirements are in place. 

 

2.2 Site Clearance 

The Site shall be cleared of all vegetation, rock, boulders, etc. and surface soil shall be 
removed as directed by the Consultant. The trees which are to be retained shall be 
protected from damage 
 
Spreading, levelling and consolidating on site where required, shall be made with suitable 
surplus excavated material obtained from the Site. Other soils used for filling shall be 
approved by the Consultant 
 
The Contractor shall dispose all unsuitable and surplus excavated material 
 
The Contractor shall tidy up and leave the Site in a clean and sanitary condition at all times 
during the execution of the Works.  
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2.2 Excavation 

Excavation shall be performed to the required depth as shown in the Drawings. 

A survey of the existing site shall be made and the results of same submitted to the Consultant 
before commencement of the work 

Excavation area shall be protected from any water flowing in. Sides of excavations shall be 
shored or inclined to retain excavation unless otherwise specified 

Excavation near adjoining structures shall be executed with care so as not to damage those 
structures. 

The Contractor shall take all necessary precautions during the excavation for the Works 
particularly those excavation which are adjoining existing buildings and shall protect such 
buildings from the damage or collapse by means of temporary or permanent shoring, 
strutting, sheet piling or underpinning or excavation in short lengths and/or other methods 
as he deems fit and also he shall properly support all foundations, trenches, walls, floors, 
etc. affecting the safety of the adjoining existing buildings. 

The Contractor shall alter, adopt and maintain all such works described above for the whole 
period of the Contract and shall finally clear away and make good all damages done. 

The construction and efficiency of the shoring, underpinning, strutting and the like for the 
purpose for which it is erected shall be the responsibility of the Contractor, should any 
subsidence or any other damage occur due to the inefficiency of the shoring, underpinning, 
strutting and the like or any other support provided, the damage shall be made good by the 
Contractor at his own expense and responsibility. 

The shoring, strutting, piling and the like, shall be executed in such a manner as to cause as 
little inconvenience as possible to adjoining owners or the public and the Contractor shall be 
responsible for negotiating with the adjoining owners the means to safeguard their property 
and for the use of any portion of their land for the purpose of executing the excavations and 
no claims submitted on this ground will be entertained. 

The Contractor shall be held solely responsible for the safety of the adjoining existing buildings, 
the sufficiency of all temporary or permanent shoring, underpinning, piling, and the like.  

The Contractor shall keep the Consultant informed as to manner in which he intends to 
proceed with the execution of the excavations and obtain his approval. Such approval if 
given shall not absolve the Contractor of his responsibility. 

Excavation shall extend a sufficient distance from walls, footings, etc. to allow space for placing 
and removing shoring and formwork, for performing all work in the excavations and for the 
inspection of same. 

Excavated material shall be deposited within specified areas as directed unless otherwise 
specified. 

The Contractor is deemed to have inspected the site and to leave ascertained for himself as 
to the nature of the soil, etc. and also the areas where to collect and stack the materials for 
which necessary site clearance shall have to be made at his own cost. 

Stacking or excavated materials shall be done at places approved by the Consultant and he 
shall have recorded the original ground levels of such places jointly with the Contractor 
before commencement of stacking operation. 

Extra excavation and allied lead/lift required specifically for providing working space to 
workmen or shuttering to walls of basement etc. shall be measured for payment, no extra 
claim being allowed for such work incidental to development and executions of allied jobs. 
Only authorized excavation approved by the Consultant shall be paid for 
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Sufficient clear working space shall be left all around excavated area. The disposal of 
waste/unserviceable materials may be in filling and/or in embankment according to nature 
of place of disposal. The appropriate specifications for filling and/or embankment shall apply 

All foundation trenches shall be excavated to the full widths and depths shown on the 
drawings or to such greater or smaller depths as may be found necessary in the opinion of 
the Consultant and so instructed by his representative. 

Should any excavation be taken down below the specified levels, the Contractor shall fill in 
such excavation at his own cost with cement concrete specified for foundations, well 
rammed in position until it is brought up to the level. 

The Contractor shall notify to the Consultant when the excavation is completed and no 
concrete or masonry shall be laid until the Consultant has inspected of the soil for each 
individual footing. 

All foundation pits shall be refilled to the original surface of the ground with approved 
materials, which shall be well consolidated as instructed by the Consultant. 

The Contractor shall erect temporary barricades around the excavations and if necessary 
make provisions of red lamps. 

The Contractor shall remove/maintain/restore all service lines like telephone, water supply, 
electricity etc. without any extra charges. 

2.3  De-watering 

2.3.1 Where the excavation level is below the natural water table and it is necessary to pump 
continuously from the excavation or to install a specialist type of dewatering equipment around 
the perimeter of the site or excavation, the Contractor will be responsible for ensuring the 
safety and stability of all adjoining structures and services or utilities above or below ground 
level. 

 It will also be the responsibility of the Contractor that the equipment installed shall ensure that 
the excavation and subsequent construction is carried out in dry conditions. 

Continuous or permanent de-watering of the excavation or Site may not be undertaken without 
the written approval of the Consultant and the methods to be employed shall also comply with 
Codes of Practice and Local Authority requirements. 

The water pumped from the excavations or well points shall be pumped to disposal points or 
sumps approved by the Consultant and the Local Ward Office and if so required be passed 
through settling tanks before disposal.  

Unless prior approval has been obtained no water must be disposed of in the Municipality's 
sewer systems. 
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2.4 Backfill 

2.4.1 All earth used for filling shall unless otherwise stated, be selected hard dry material from the 
excavation. The maximum dry density of the fill material shall be not less than 1600 kg/m3. 

2.4.2 The backfill of excavations shall be placed in horizontal layers not exceeding 300mm in 
thickness. Each layer shall be compacted by hand or other mechanical means to the required 
density before the next layer is added. 

2.4.3 Care shall be taken when filling or back-filling to avoid any wedging action or eccentric action 
upon or against the structure of the work. 

2.4.4  Before placing of fill, the surface of the sub-grade shall be compacted at optimum water 
content to the same percentage of maximum dry density required of subsequent lay. 

2.4.5 The Consultant will inspect all compacting devices that the Contractor proposes and shall 
have the right to reject any device which he feels is unsuitable for the job. 

2.4.6 Heavy equipment for spreading and compacting fill and backfill shall not be operated closer 
to walls than a distance to the difference in height between the top of the footings and the 
layer being compacted. 

2.4.7 When back-filling behind retaining walls, basement walls and the like the said structures 
shall be kept propped during the complete operation. The hydraulic compaction of fill shall 
not be permitted and the back filling shall be carried out in layers not exceeding 150mm 
thick. 

2.4.8 Each layer shall be compacted to 90% of the modified compaction. No back filling shall be 
carried out until the wall concrete has achieved its full works cube strength and care shall be 
exercised so as not to damage the external tanking membrane and its protection. 
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3. CONCRETE WORKS 

3.1 General 

3.1.1 Materials used in the Works shall be new, of the qualities and kinds specified herein and 
equal to approved samples. Delivery shall be made sufficiently in advance to enable further 
samples to be taken and tested if required. No materials shall be used until approved and 
materials not approved shall be immediately removed from the Works. 

3.1.2 Materials shall be transported, handled and stored on the site or elsewhere in such a 
manner to prevent damage, deterioration or contamination. 

3.2  Cement 

3.2.1 Cement shall be Ordinary Portland cement of an approved brand. 

3.2.2 Cement shall conform to BS 12. 

3.2.3 Cement shall be of recent manufacturer and used within 6 months of manufactured date. 

3.2.4 The Contractor shall with each fresh consignment of cement delivered to the site furnish the 
Consultant with a copy of the Manufacturer's statement of compliance with the above 
Standard Specifications together with the date of manufacture, certified by an independent 
agency in the country of origin and its date of delivery to Site. 

3.2.5 Check tests will be required by the Consultant. These tests shall be carried out at the 
Contractor's expense.  

3.2.6 Any cement failing to meet the required standards will be rejected and replaced at the 
Contractor's expense. 

3.2.7 Any cement not conforming to BS 12 shall not be used unless otherwise approved by the 
Consultant. 

3.3 Aggregate 

3.3.1 Fine aggregate shall be river sand conforming to BS 882. 

3.3.2 Manufactured sand and blast furnace slag to be use in concrete shall not be used unless 
otherwise specified or approved by the Consultant. 

3.3.3 In case of using fine aggregate of 0.01% or more water soluble chloride content, the 
necessary measures for corrosion inhibiting of reinforcement shall be instructed by the 
Consultant. 

3.3.4 Coarse aggregate shall be crushed stone excluding limestone or derivatives of limestone 
conforming to BS 812. 

3.3.5 Aggregate shall not contain injurious amount of rubbish, dirt, organic impurities and other 
foreign matters. 

3.3.6 Strength of aggregate shall be more than that of hardened concrete paste. 

3.3.7 Shape of coarse aggregate shall not be flat or slender. 

3.3.8 The maximum size of coarse aggregate shall be 25 mm. 

3.3.9 Sources of aggregate shall be to the approval of the Consultant and samples of aggregate 
from the proposed source shall be submitted to the Consultant at least 28 days before its 
intended use. 
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3.3.10 Aggregate to be used in concrete shall possess the qualities indicated in the following tables. 

 
Quality of Aggregates 
 

Aggregate 
type 

Open dry 
specific 
gravity 

Percentage 
of water 

absorption 
(%) 

Percentage 
of solid 

volume for 
the 

evaluation 
of particle 
shape (%) 

Clay 
lump  
(%) 

Loss in 
washing 

test  
(%) 

Organic 
impurity 

(%) 

Water 
soluble 
chloride 

(%) 

Coarse 
aggregate 

≤ 2.5 ≤ 3.0 ≥ 55 ≤ 0.25 ≤ 1.5 0 ≤ 0.25 

Fine 
aggregate 

≥ 2.5 ≤ 3.5 - ≤ 1.0 ≤ 3.0 0 ≤ 0.01 

 
* Colour of test solution not to be darker than standard solution 
 
Grading requirements for aggregates 
 
     Percentage passing each sieve by weight (%) 

 
 

Agg. Max. 

size 

(mm) 

Nominal 

sieve size 

(mm) 

           

  40 30 25 20 15 10 5 2.5 1.2 0.6 0.3 0.15 

Coarse 25  
100 

 
100 

 

90 
- 

100 

60 
- 

90 

 20 
- 

50 

0 
- 

10 

0 
- 
5 

    

 20    
100 

90 
- 

100 

 20 
- 

55 

0 
- 

10 

0 
- 

50 

    

Fine        
100 

90 
- 

100 

80 
- 

100 

50 
- 

90 

25 
- 

65 

10 
- 

35 

2 
- 

10 
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3.4 Water 

3.4.1 Water shall not contain injurious amount of impurities that may adversely affect concrete 
and reinforcement. 

3.4.2 Ground water shall not be used for concrete works unless otherwise specified or approved 
by the Consultant. 

3.4.3 Water shall be obtained from a public supply where possible, and shall be taken from any 
other sources only if approved by the Consultant.  

3.4.4 Only water of approved quality shall be used for washing out formwork, curing concrete and 
similar surfaces. 

3.5 Handling and Storage of Material 

3.5.1 Cement 

3.5.1.1 Cement shall be stored in a manner to prevent weathering. 

3.5.1.2 Bagged cement shall be piled no more than 10 bags so as to permit easy 
inspection 

3.5.2 Cement caked even to the slightest extent shall not be used. Such cement and rejected 
cement shall be immediately separated from other bags of cement so that they shall not be 
mistaken for others. 

3.5.3 Aggregate 

3.5.3.1 Aggregate shall be stored in a manner effectively separating coarse and fine 
aggregate according to type and shall be prevented from inclusion of dirt, 
rubbish and other undesirable foreign matters. 

3.5.3.2 Coarse aggregate shall be unloaded and piled in a manner not to cause 
segregation of small and large particles. Aggregate to be stored in piles shall be 
in mounds of moderate height and at a location where good drainage is 
provided. 

3.6 Mix Proportion and Strength 

3.6.1 Mix ratio for reinforced concrete unless otherwise stated in Bill of Quantities shall be in the 
proportion 1:2:3 (cement: fine aggregate: coarse aggregate) by dry volume or a designed 
mix ratio checked and approved by consultant to achieve the specified strength in the Bill of 
Quantities. Concrete test results should be provided by Contractor for approval. 

3.6.2 Mix ratio for lean concrete unless otherwise stated in Bill of Quantitates shall be in the 
proportion 1:2:6 (cement: fine aggregate: coarse aggregate) by dry volume. 

3.6.3 Water-cement ratio for concrete shall be 0.4% to 0.45% or as required in accordance to the 
mix ratio for reinforced concrete. 

3.6.4 The specified design strength of reinforced concrete unless otherwise stated in Bill of 
Quantities shall be 25 N/mm². Concrete tests need to carried out accordingly as per clause 
3.10 and results should be submitted in writing to Consultants approval. 

3.6.5 The required slump of concrete shall be 100 mm. 

3.6.6 Design mix proportion shall be to obtain required workability, consistency and durability. 
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3.7 Production of Concrete 

3.7.1 Field-mixed Concrete Plant 

3.7.1.1 The Contractor shall select the necessary facilities for storage, batching, mixing 
and transporting of each of the materials and submit them for approval of the 
Consultant prior to start work. 

3.7.2 Measuring  

3.7.2.1 All materials shall be measure by volume for each batch and water may be 
measured volumetrically. 

3.7.2.2 Cement shall be measured by number of bags unless automatic cement weight 
measure is in use. 

3.7.3 Mixing Control 

3.7.3.1 Concrete mixture shall be constantly controlled to obtain required workability 
and mixed strength. Mixing time for each batch shall be not more than 3 
minutes.  

3.7.4 Quality Control  

3.7.4.1 The Contractor shall conduct tests for quality control toward insuring that 
concrete of the required quality is constantly produced. 

3.7.4.2 The Contractor shall have all quality control tests report ready for submission as 
required by the Consultant. 

3.7.5 Quality Inspection of Concrete at the Point of Placement 

3.7.5.1 The Contractor shall conduct tests on concrete at the point of placement. When 
test results meet the tolerances given below, the concrete shall be qualified to 
have passed the tests. 

(a) The tolerance between actual slump and required slump of the concrete 
shall be  
 

3.7.5.2 For the estimation of compressive strength of concrete in compressive strength 
tests, when the average value of compressive strength of concrete obtained in a 
test is not less than the specified design strength, it shall be qualified to have 
passed the test. In case of failure to the above requirements, the Contractor 
shall take necessary measures such as to perform appropriate test as instructed 
by the Consultant. 
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3.8 Transporting and Placing 

3.8.1 General 

3.8.1.1 The Contractor shall establish manner and schedule for transporting and placing 
of concrete and obtain approval of the Consultant. 

3.8.1.2 Concrete shall be transported in a manner to minimize segregation, spill, age 
and other changes in quality thereof. 

3.8.1.3 Concrete shall be placed and consolidated in a manner to insure uniformity and 
optimum density. 

3.8.1.4 In case of rain or other conditions that may affect the quality of concrete during 
concreting, the Contractor shall take necessary measures as instructed by the 
Consultant.  

3.8.2 Time Limit 

3.8.2.1 The time limit from start of mixing to completion of placing of a batch as rule, 
shall be 30 minutes. 

3.8.3 Preparation prior to Placing. 

3.8.3.1 The place where concrete is to be deposited shall be cleaned and sheathing shall 
be sprinkled with water. Subsequently, water accumulated in the form shall be 
removed. 

3.8.4 Construction Joint 

3.8.4.1 Joint surfaces shall be cleaned, made free of laitance and other foreign matters, 
and wetted prior to concreting. Joint surface shall be roughened if directed by 
the Consultant. 

3.8.4.2 The locations of shapes of construction joints shall be consulted and approved 
by the Consultant. 

3.8.5 Concrete Placing 

3.8.5.1 Concrete placing shall be proceeded to keep the surface of placed concrete as 
horizontal as possible. 

3.8.5.2 Concrete shall be continuously poured to compact around reinforcing bars and 
corners of formwork. 

3.8.5.3 The maximum time interval between placement of continuous concreting shall 
not exceed 0.5 hours. However, when special measures are taken this time limit 
may be changed according to instruction or approval of the Consultant. 

3.8.6 Consolidation 

3.8.6.1 Vibrating of concrete and tapping of formwork shall be performed to wall, 
column and other places difficult for concrete to proceed. Proper number of 
workers for placing and compacting concrete shall be arranged. 

3.8.6.2 Vibrator shall be operated for concrete called for water tightness, difficult 
portion for concrete to proceed and other cases directed by the Consultant. 
However, vibrator shall not be touched reinforcing bars and shall not be 
operated more than 30 seconds at same spot. 

3.8.6.3 Concrete shall be placed 300 - 600 mm thickness at once in case vibrator is 
performing. In case flexible-insert-vibrator is called for, concrete shall not be 
placed thicker than the length of the insert or vibrator at one pouring. 
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3.8.7 Placing Speed 

3.8.7.1 Concrete shall be placed at the speed suited for the workability of the concrete 
and condition of the place of placement, which insures proper consolidation of 
concrete. 

3.9 Concrete Curing 

3.9.1 Curing Method 

3.9.1.1 After concrete has been placed, the concrete surface shall be kept moist by 
sprayed with water or by other appropriate methods, and shall be protected 
from direct sunlight and rapid drying. The top surface of slabs shall be kept 
flooded with water at all times after concreting for the duration of curing period. 
This curing period shall be for not less than 14 days. 

3.9.1.2 As a rule, no foot traffic or loads shall be permitted on concrete for at least 24 
hours after placement. 

3.10 Test 

3.10.1 General 

3.10.1.1 The contractor shall be required to conduct all tests according to BS method and 
procedure. 

3.10.1.2 Test, as a rule, shall be conducted at the locations directed or at the testing 
institutions approved by the Consultant.  

3.10.1.3 The Consultant shall conduct test, as a rule.  

3.10.1.4 In case of failure in test, measure shall be taken as instructed by the Consultant. 

3.10.1.5  The Contractor shall keep test records during the work and for 2 years after 
completion of the contracted work. 

3.10.2 Material 

3.10.2.1 Cement Test 

  (1) Setting test. 
  (2) Soundness test. 
  (3) Compressive strength test. 

Note: Item (1) shall be conducted once in every manufacturer. 
           Item (2) & (3) shall be conducted once in every 2,000 bags. 

 
3.10.2.2 Aggregate test: 

  (1) Grading and fineness modules. 
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3.11 Concrete 

3.11.1 Fresh concrete 

Slump, air content, shall be conducted daily, and more often at request of the Consultant. 
 
3.11.2 Compressive strength test of concrete 

Test for estimation on strength of concrete in structure: 
 

3.11.2.1 In order to assume estimated strength of concrete in structure, compressive 
strength test shall be conducted for prepared test pieces on the 7th day and 
28th day and those test pieces shall be made for sampling at placing of 
concreting. 

3.11.2.2 Strength test shall be conducted for each of the following conditions: each days 
pour, each class of concrete, each change of supplies or source and each 100 
cubic meter of concrete or fraction thereof. The number of test pieces to be 
used in a test shall be not less than 3 for each test of the 7th day and the 28th 
day unless otherwise instructed by the Consultant. 

3.11.2.3 Test pieces shall be made in accordance with British Standards, and sampling 
shall be taken as near as possible at the point of placement.  

3.11.2.4 Test pieces shall be stored without being disturbed and shall be covered during 
the first 24 hours, and carefully transported specimens to the testing laboratory. 
Test pieces shall be cured in water after demoulding. The temperature of test 
pieces shall be kept as close as possible to the temperature of the concrete in 
structure until the time of testing.  

3.11.2.5 The test results shall be expressed in the average value by calculating the 
average compressive strength of all test pieces. The average value must be equal 
to or greater than the specified strength.  

 

3.12 Defective Concrete and Finishes 

3.12.1 Honeycombed surfaces shall be made good or on the instruction of the Consultant be cut 
out by the Contractor and make good at his own expense. 

3.12.2 Concealed concrete faces shall left as from the formwork except honeycombed surfaces 
shall be made good. Faces of concrete to be rendered shall be roughened by approved 
means to form a key. Faces of concrete that are to have finished other than those specified 
shall be prepared in an approved manner as instructed by the Consultant. 
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4. CONCRETE FORMWORK 

4.1 Structure and Material 

4.1.1 Structure 

4.1.1.1 Formwork shall be performed to obtain accurate concrete in accordance with 
the designated drawings. 

4.1.1.2 Formwork shall be firmed and secured to bear the force of concreting and 
tightened to avoid cement paste seeping. 

4.1.2 Materials 

4.1.2.1 Sheathing for formwork shall be waterproof plywood of not less than 12 mm 
thick. Joint of sheathing shall be butt joint and firmly assembled. In case of using 
wood board for sheathing, boards shall be 15 mm thick and applied planer. Joint 
shall be tongued and grooved unless otherwise approved by the Consultant. 

4.1.2.2 Form liners shall be sound and suitable materials to accurately and safely cast 
the insitu concrete structure as shown on the Drawings. 

4.1.2.3 Timber form boards for sheathing where used for fair-faced concrete shall be of 
such new materials as not to cause any defects to the surface of the concrete. 
Special care shall be taken in fabrication, storage and protection of these 
boards. 

4.1.3 Other Material 

4.1.3.1 Fastening hardware to be used shall be those with allowable tensile strength 
guaranteed by manufacturer through strength tests. 

4.1.3.2 Form oil shall not have injurious effects on quality of concrete nor to bonding of 
surface finishing materials and shall be subject to approval of the Consultant.  

4.2 Performance 

4.2.1 Design of formwork 

4.2.1.1 Formwork shall be designed to withstand construction leads during concreting, 
lateral pressure of fresh concrete, shock and vibrators due to concrete placing. 

4.2.1.2 Formwork shall be free of injurious leakage of water, easy to remove, and shall 
not damage concrete at removal. 

4.2.1.3 Supports shall be provided with the adequate horizontal and diagonal bracing 
and/or stays to prevent collapsing, heaving and twisting of formwork due to 
horizontal loads working during concrete placing. 
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4.2.2 Tolerance 

The dimensional tolerances in location and cross section of concrete member used for 
designing and construction of formwork shall conform to the following table. 

 Standard Values of Dimensional tolerances 
 

4.2.3 Fabrication and Erection 

4.2.3.1 Erection of formwork, and transportation and storage of materials thereof 
shall be started only after previously placed concrete has reached an age 
which acceptance of these loads will not have any adverse effect on the 
concrete. 

4.2.3.2 Sheathing shall be fabricated and installed accurately to match the locations, 
shapes and dimensions of members called for in the Drawings. 

4.2.3.3 Sheathing shall be installed tightly so as not to permit cement paste or 
mortar to escape from joints. 

4.2.3.4 Pipes, boxes and other embedded hardware shall be properly secured to 
sheathing or others so that they will not move during concrete placing. 

4.2.3.5 Supports shall be erected plumb. Supports at any two vertically consecutive 
floors shall be erected as near as possible to identical locations on a 
common plane. 

4.2.3.6 Shoring shall be erected paying special attention to safety. 

4.2.3.7 If sheathing is reused, the surface in contact with the concrete shall be 
thoroughly cleaned off and sufficiently repaired before reuse. In case of 
using for fair-faced concrete, the same sheathings shall be used twice after 
approval of the Consultant. 

4.2.4 Inspection 

4.2.4.1 Formwork shall be inspected by the Consultant prior to placing of concrete. 

4.2.5 Striking of forms 

4.2.5.1 The minimum period for keeping the forms in position and for watering after 
laying the concrete shall be as stated below, except otherwise specified in 
drawings. Forms shall be removed in such a manner as to ensure the 
complete safety of the structure, so that there is no shock or vibration as 
would damage the reinforced concrete.  

4.2.5.2 The responsibility for the safety of the concrete shall rest entirely with the 
Contractor and the Contractor shall be held liable for any damage done and 
shall have to make good the same at his own expenses.  

4.2.5.3 The Contractor shall inform the Consultant when he intends to remove 
shuttering and shall obtain his consent, but the consent of the Consultant 
shall not relieve the Contractor of his responsibility.         

 

 

Item Tolerance (mm) 

Tolerance in distance from datum line of each floor to respective members + 10 

Tolerance in cross section of columns, beams and walls - 5 , + 10 

Tolerance in thickness of floor and roof slabs 0, +10 
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4.2.5.4 The minimum time for formwork to remain in place shall be as per the 
following table. 

 

Vertical sides of beams, slabs and columns  24 hours 

Soffits of slab 10 days 

Soffits of beams  21 days 

Cantilevers   28 days 

 
4.2.6 Relocation of Support 

4.2.6.1 Supports under concrete shall be not relocated 

4.2.7 Removal of formwork 

4.2.7.1 Formwork shall be removed gently, after its removal has been approved by the 
Consultant. 

4.2.7.2 Inspection by the Consultant shall be obtained immediately after the removal of 
sheathing and defects shall be immediately remedied according to instruction of 
the Consultant. 

4.2.7.3 After shoring has been removed, members shall be carefully observed for 
cracking and deflection, when found, they shall be reported immediately to the 
Consultant. 
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5. STEEL REINFORCEMENT 

5.1 Material 

5.1.1 Reinforcing steel shall be of the dimensions given in the Drawings. 

5.1.2 Reinforcing bars shall comply with the requirement of B.S.4449 and welded wire fabric, 
square bar fabric and expanded metal shall comply with appropriate part of B.S.4483. 

5.1.3 Dia. 6mm reinforcing steel shall be round mild steel bars, and dai. 10mm, 12mm, 16mm, 
20mm and 25mm shall be deformed high strength bars. 

5.1.4 Any other non-specified reinforcing steel shall be used only with the approval of the 
Consultant. 

5.1.5 All reinforcing steel and binding wire shall be stored under cover and shall be at least 
250mm above the ground. 

5.2 Cleaning 

5.2.1 Reinforcing bars shall be cleaned before use so that it is free from rust, oil, dirt or other 
coatings that reduce bond. 

5.3 Bending and Laps 

5.3.1 The reinforcement shall be bent cold in an approved bar bending machine.  

5.3.2 Preferably bars of full length shall be used. Lapping of bars where necessary shall conform to 
BS1487 ‘Bending Dimensions of Bars of Concrete reinforcement.’ 

5.4 Reinforcement Cover 

5.4.1 Concrete cover for reinforcement shall be as follows: 

FOR ANY STEEL IN UNDER GROUND CONRETE     50  MM 

CLEAR COVER IN SLABS       25-30  MM 

CLEAR COVER IN BEAMS SOFFIT     30-35  MM 

CEAR COVER IN SIDES OF BEAMS     30  MM 

CLEAR COVER IN COLUMNS       40  MM 

5.5 Placing 

5.5.1 Reinforcement intended for contact when passing each other shall be securely tied together 
with binding wire. 

5.5.2 Binders and stirrups shall tightly embrace the longitudinal reinforcement to which they shall 
be security bound or spot welded. 

5.5.3 Binding wire shall be turned in from the formwork and shall not project beyond reinforcing 
bars. 

All reinforcement shall be inspected by the Consultant and approved before concrete is placed in the 
forms. 
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6. WATER PROOFING 

6.1 Description of work 

6.1.1 Extent of water proofing work is shown on drawings or as stated in Bill of Quantities. If not 
its Contractors responsibility to carry out water proofing work in required areas like toilet & 
shower, balconies, terrace area, roof slab, water tank etc. unless otherwise stated in Bill of 
quantities. 

6.1.2 Install approved slurry type waterproofing to top surfaces of balcony slabs, toilet & shower 
areas and external surfaces of underground concrete work in accordance with the 
manufacture’s printed instructions. 

6.1.3 Install approved crystalline type water proofing to underground water tanks and roof slabs 
in strict accordance with the manufacture’s printed instructions. 

6.2 Materials 

6.2.1 Crystalline Type: Material used shall be a cementitious coating containing catalytic chemicals 
which migrate in to the concrete using moisture present in the concrete as the migrating 
medium, and which cause the moisture and the un-hydrated cement in the concrete to 
react causing the growth of non-soluble crystals of dendritic fibres in the void and capillary 
tracks of the concrete that allow passage of water, there by rendering the concrete itself 
water proof.  

6.2.2 Product to be used for water proofing shall be approved by the consultant unless otherwise 
a specific brand is stated in the Bill of Quantities. 

6.3 Storage of materials 

6.3.1 General: All materials shall be stored in original undamaged containers with manufactures 
seals and labels intact. Material shall be stored off the ground in a dry enclosed area. 

6.4 Surface preparation  

6.4.1 General: All surfaces shall be examined for form tie holes and defects such as 
honeycombing, rock pockets, cracks, etc. These areas shall be repaired in accordance with 
these specifications and the manufactures printed instructions. 

6.4.2 Concrete finish: concrete surfaces shall have an open capillary system to provide tooth and 
suctions shall be clean; free from scale, excess form oil, laitance, curing compounds and 
other foreign matter.  

6.4.3 Smooth surfaces or surfaces covered with excess form oil or other contaminants shall be 
washed lightly sandblasted, water blasted, or acid -etched with muriatic acid, as required to 
provide a clean absorbent surfaces.  

6.4.4 Horizontal surfaces shall not be troweled or power - troweled, and shall be left with a rough 
float finish or a broom finish. Vertical surfaces may have a sacked finish. Comply with 
manufactures specifications for requirements pertaining to minimum ‘age’ of concrete deck 
surface scheduled to receive water proofing.  

6.4.5 Surface moisture: Water proofing shall be applied to ‘green’ concrete as soon as possible 
after forms have been stripped or to older pours which have been thoroughly moistened 
with clean water prior to application. Free water shall be removed prior to application. 

 Mixing of crystalline water proofing compound: comply with manufactures specification for 
2-coat installation. 
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6.5 Application 

6.5.1 General: Apply all materials under the direction of the manufacturer’s representative.  

6.5.2 Constructions joints and surface defects: Comply with waterproofing material 
manufacturer’s printed directions in the preparation, and treatment of construction joints 
and surface defects. 

6.5.3 Surface application: After all repair, patching and sealing strip placement has been prepared 
in accordance with manufacturer’s recommendations and approved by manufacturer’s 
representative, treat concrete surface with first coat slurry mix of crystalline waterproofing 
compound. 

6.5.4 Brushing: Use a short bristle or broom to work the slurry well into the concrete, filing all 
hairline cracks and surface pores. 

6.5.5 Second coat: Apply second coat while first coat is still ‘green’ but after it has reached an 
initial set, all as recommended by the water proofing material manufacturer. 

6.6 Curing 

6.6.1 General: Curing shall begin as soon as the waterproofing materials have set up sufficiently so 
as not to be damaged by a fine spray. Treated surface shall be sprayed three times a day for 
a three-day period. Allow material to set 12 days before filling the structure with liquid 

6.6.2 Protect treated surfaces from damage due to wind, sun, rain and temperatures below 35 
degrees F. For a period of 48 hours after application, arrange protections to permit proper 
curing conditions for waterproofing material. 

6.6.3 Clean up: Remove all surplus materials from the premises and leave all areas broom-clean. 
In the case of temporary protections remove all such items carefully to avoid damage to 
treated surfaces. Assemble all such materials and remove from premises followed by broom 
cleaning as noted. 
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7. EMBEDDED DAMPPROOF MEMBRANE 

7.1 General 

7.1.1 This section deals with laying of flexible sheet as damp proof membranes or has chemical or 
vapour barriers embedded in the fabric of the building. It does not deal with the weather-
proof roof sheeting, or with vapour barriers. 

7.2 Products 

7.2.1 Polythene sheets for under slab DPM: gauge 500, manufacturer and reference to approval. 

7.2.2 Adhesive tape: A type recommended by the sheet manufacturer. 

7.3 Workmanship 

7.3.1 Manufacturers Recommendations: to be strictly followed for all products and materials. 
Apply sheets to clean, dry surfaces with all joints sealed to give a completely water proof 
continuous membrane. 

7.3.2 Polythene Sheet Under-Slab DPM: lay a level bed of fine sand, not less than 13mm thick or 
as specified to receive membrane. 

7.3.3 Polythene Sheet DPM: ensure that sheets are clean and dry. Lay single layer loose on base, 
lap edges 150mm and seal with mastic or adhesive tape. 

7.3.4 Pipe etc.: where pipe etc. pass through sheeting make junction completely watertight by 
forming collars fully bonded / sealed to both pipes and sheeting. 

7.3.5 Project: finished sheeting adequately and prevent puncturing during following work. Sheet 
to be covered by permanent over laying construction as soon as possible.
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8. STRUCTURAL STEEL 

8.1 Scope 

8.1.1 This section shall apply to the work involved with structural steels. All incidental items of 
structural steel shall be stated in the particular specification. 

8.2 Materials 

8.2.1 Steel 

8.2.1.1 Shape of steel shall be precise and straight and free of injurious scratches and 
rust. 

8.2.1.2 All steel sections shall be galvanized sections of strength class 43 A. 

8.2.1.3 Dimensions of steel section and tolerance of dimension shall conform to 
standard dimension of steel regulated in ASTM or BS standard. 

8.2.2 Bolt 

8.2.2.1 Shape of bolt, nut, and washer shall be in accordance with requirement of BS 
4190 & BS 3692. 

8.2.2.2 Quality of bolt shall be SC 43 A. 

8.2.3 Welding Rod 

8.2.3.1 Arc welding rod shall conform to materials to be welded, and position. 

8.3 Fabrication 

8.3.1 Main fabrication shall be done in workshop unless otherwise specified or approved by the 
Consultant. 

8.3.2 Full scale drawing of each section shall be drawn prior to fabrication and checked by the 
Consultant. 

8.3.3 Section of each material shall be cut perpendicular to axis unless otherwise specified in the 
drawing. 

8.3.4 Saw and angle cutter shall be used for cutting, and cut section shall be free of any  noticeable 
defect. 

8.3.5 Deformation caused by cutting shall be corrected. 

8.3.6 Normal temperature or hot drawn process shall do bending process. Steel shall be red heat 
in hot drawn process. 

8.3.7 Those directed in the drawing shall be chiselled finish and completely attached. 

 

Materials shall be checked for bend, distortion, warp, etc. before fabrication. 
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8.4 Bolt 

8.4.1 Bolt Hole 

8.4.1.1 Spacing of bolt holes shall be as directed in the following table. 

Diameter of Bolt Standard Pitch Minimum Pitch End Distance Edge Distance 

12 50 30 30 25 

16 50 40 40 30 

8.4.1.2 Minimum pitch and end distance for lightweight steel shape shall be more than 
3 times and 2.5 times a Bolt diameter respectively. 

8.4.1.3 Diameter of hole shall not be over 0.5 mm larger than bolt diameter. However, 
for anchor bolt 5mm clearance shall be allowed between bolt diameter and 
diameter of hole unless otherwise specified. 

8.4.1.4 Bolt hole shall either be drilled open or reamed after sub punching. Punching 
can only be permitted for a material thickness less than 13 mm. 

8.4.1.5 Rolled edge around a hole shall be removed. 

8.4.1.6 Position of a bolthole shall be precise so that the center of all holes aligns. 

8.4.2 Protection against loosing of Nuts 

8.4.2.1 Nuts shall be protected against losing by concrete covering, double nuts or other 
proper means. 

8.5 Welding 

8.5.1 Welding 

8.5.1.1 Welder shall have an authorized qualification in Maldives and approved by the 
Consultant. 

8.5.1.2 Other tests shall be conducted to confirm welder’s skill in accordance with type 
of work. 

8.5.1.3 Tack welding shall be carried out by the welder approved by the Consultant. 

8.5.2 Welding Machine 

8.5.2.1 Arc welding machine shall be alternate or direct current type, which provides 
sufficient and adequate current. 

8.5.3 Preparation 

8.5.3.1 Welding shall be done as much downward as possible using a jig such as Rotary 
frame. 

8.5.3.2 Welding rod shall be always kept in a dry area and if necessary, dried by drying 
equipment. 

8.5.3.3 Welding surface shall be free of water, scale or others injurious to welding work. 
Slag appeared on the created surface in the middle of welding shall be cleaned 
before starting again. 

8.5.4 Fabrication 

8.5.4.1 Welding edge shall be smoothed by automatic gas cutting or other proper 
finishes. 
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8.5.8 Finishes 

8.5.8.1 Surface of welds shall be as smooth as possible and size and length of welds 
shall not be less than designed dimensions. 

8.5.8.2 Reinforcement of weld shall not exceed 0.1s + 1 mm (s: Designated size) in fillet 
welds. 

8.5.8.3 Welded parts shall be free of undercut, overlap, crack, blow hole, lack of welds, 
and lack of weld settlement, rolled up slag or other defects. 

8.5.8.4 Crater at the end of bead shall be carefully heaped up and slag, sputter, etc. 
shall be completely removed after welds. 

8.5.9 Safety 

8.5.9.1 Safe scaffoldings shall be provided for the field welds work. 

8.5.9.2 Welding facilities shall be such that there shall be no electric leakage of electric 
shock. There also shall be sufficient protection for fire. 

8.5.9.3 Electric shock protection device shall be used and also care shall be taken not to 
get suffocated or intoxicated by gas when welding in small area. 

8.5.10 Inspection 

8.5.10.1 Welding parts shall be inspected before, during and after welding in accordance 
with work schedule. 

8.6 Erection and Field Painting 

8.7.1 Erection 

8.7.1.1 Erection procedure shall be prepared by the contractor and be approved by the 
Consultant prior to the erection.  

8.7.1.2 Material shall be stored on flat surface in order not to get distortion, twist or 
other defects. Correction shall be made to those distortions or twisted before 
erection. 

8.7.1.3 Horizontal reinforcement and bracing shall be placed and bolts are temporary 
tightened as trusses are put up. 

8.7.1.4 Connection of materials by bolts, etc. shall be made after distortion on plumb is 
thoroughly corrected. 

8.7.1.5 Temporary bracing or other reinforcement shall be placed to resist wind 
pressure or other loads erection. 

8.7.1.6 When heavy objects are placed on a horizontal element in the course of 
erection, they shall be reinforced with prior approval of the Consultant. 

8.7.1.7 Care shall be taken on all facilities so that there is no accident. 
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8.7.2 Field Painting 

All steel work shall delivered to site unprimed shall be cleaned of impurities, scrapped and 
wire brushed to remove rust and painted with one coat of priming paint applied by brush. 

Steelwork delivered to Site primed shall be cleaned of impurities and damage to the priming 
paint and made good with priming paint. 

Galvanized steelwork to be painted shall be cleaned of impurities. Where rusting has 
occurred the rust shall be removed by wire brushing and made good with an approved rust 
inhibitor. The surfaces shall be coated with a mordant solution, washed with clean water 
and painted with two coats of priming paint applied by brush. 

Steelwork, which is to be concealed shall be prepared and primed as above and shall be painted 
with two priming coats and one finishing coat of paint applied by brush. 

8.8 Anchor Bolt 

8.8.1 The other methods for movable burying shall be as directed by the Consultant. 
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9. MASONRY 

9.1 Materials 

9.1.1 Material used for masonry and plastering work shall conform to Section 3. CONCRETE 
WORKS. 

9.1.2 Masonry work shall be done with cement bricks or blocks of approved quality unless 
specified otherwise. 

9.1.3 The blocks shall be free from excessive amounts of salt or other impurities and shall be 
inspected and approved by the Consultant. 

9.2 General 

9.2.1 Execution Drawing 

9.2.1.1  Work shall be complied with this specification unless otherwise stated on 
particular Specification or Drawings. Any work not specified shall be discussed 
and directed by the Consultant. Execution drawing of block or brick alignment 
(inclusive of indication for hanging bolt, wood plug and conduit pipe), detail 
reinforcement, window opening, and other requirement shall be prepared and 
submitted for the Consultant. 

9.2.2 Stake-Board 

9.2.2.1 Stake-board shall be provided at each 5m in length and shall be inspected by the 
Consultant for the accuracy, firmness and secureness. However, suitable ruler, 
plumb bob and leveller shall be provided for minor performance of cement 
block and bricks. 

9.2.3 Transportation and storing 

9.2.3.1 Care shall be taken for damage during transportation of materials and any 
defect of natural finished concrete blocks or bricks shall be rejected.  

9.2.3.2 Different size of material shall be stored separately and projected from dirt and 
other impurities. 

9.2.4 Curing 

9.2.4.1 Any shock or load shall not be applied until concrete mortar or other fills 
hardened. Corner, projection and top of cement block or brick work shall be 
protected from rain, dryness, cold, damage and stain by covering.  

9.2.4.2 Void between blocks or bricks shall not be intruded by rainwater. 

9.3 Block work 

9.3.1 Material 

9.3.1.1 Blocks shall be of standard quality low permeability blocks with no defects and 
sample shall be submitted for approval of the Consultant. 

9.3.1.2 Blocks shall be aerated hollow block 150 mm thick for external walls and 100 
mm thick for internal walls unless otherwise stated in the Bill of Quantities. The 
average compression strength should be not less than 2.8N/mm2 and shall 
comply with physical requirements of ISO 6073: 1981 
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9.3.2 Horizontal reinforcement for concrete block wall; 

9.3.2.1 Horizontal reinforcement shall be provided at end of wall adjoining to concrete 
column. Reinforcing bar shall be anchored into end block and column. 

9.3.2.2 Horizontal reinforcing bar for block wall shall be 6 dia. @ 1000 mm. 

9.3.3 Placing Blocks & Bricks 

9.3.3.1 Cement blocks shall be saturated with water and joint shall be cleaned. 

9.3.3.2 Bonding mortar shall be used immediately after mix, and mixed mortar left for 
more than one hour shall be rejected. 

9.3.3.3 Vertical and horizontal joint of blocks shall be filled completely and suitable with 
mortar on line shall not be moved or rearranged. Joint and surface of block of 
exposed finished block wall shall be cleaned immediately after joint is filled. 

9.3.3.4 In case concrete block wall is attached to structural concrete, block wall shall be 
placed before concreting structure. 

9.3.3.5 Mortar for joint shall be touched with steel trowel before hardened and exposed 
joint shall be finished with uniform width and planned without roughness or 
cavity. 

9.3.3.6 Height for placing block per day shall be maximum 1.2 m unless otherwise 
specified. 

9.3.3.7 Blocks shall be placed with cavity side under. 

9.3.4 Joints 

9.3.4.1 The thickness of joints shall not exceed 10 mm and the joints shall be rated (13 
mm dup.) when the mortar is still floor, so as to provide for proper bond for the 
plaster. Any mortar which falls on the floor from these joints or removed due to 
raking of joints shall not be reused. 

9.3.5 Lintel 

9.3.5.1 Lintel shall be reinforced concrete as approved or directed by the Consultant. 

9.3.5.2 Main reinforcing bar shall be anchored more than 40D (40 x diameter of the bar) 
at both end. 

9.3.5.3 In case lintel is prefabricated, shop drawing shall be submitted for approval of 
the Consultant. 

 

9.3.6 Frame of Opening 

9.3.6.1 In case frame is temporarily installed before placing of blocks, frame shall be 
firmly placed and joiner shall be bonded with mortar as placing each block at 
side and top of frame. 

9.3.6.2 In case frame is installed after placing of blocks, joiner shall be bonded with 
additional mortar at space or every two blocks or more. 

9.3.6.3 Back of frame shall be filled and compacted with mortar by providing shuttering 
board. 

9.3.6.4 Wood plug and anchor bolt shall be covered with mortar or concrete. 
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9.3.7 Piping 

9.3.7.1 Principally, piping shall not be placed in block wall unless piping block is in use. 

9.3.7.2 In case electric conduit pipe is placed in cavity of concrete blocks, care shall be 
taken not to obstruct reinforcing bar, and cavity shall be completely filled. 

9.3.7.3 In case chipping and piping on face of blocks is unavoidable, performance shall 
confirm to instruction of the Consultant. 

9.3.7.4 Joiner and supporter for exposed piping shall be buried at joint which back is 
filled or otherwise approved by the Consultant. 
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10. PLASTERING 

10.1 General 

10.1.1 All masonry walls shall have smooth finished cement plaster on both sides with a surface 
setting coat of neat cement applied within an hour of the completion of rendering. 

10.1.2 Cement rendering to floor shall be same as above. 

10.2 Materials and Storage 

10.2.1 Plaster materials which are affected by moisture such as plaster and cement shall be stored 
properly 

10.2.2 Materials used for plastering shall conform to those of Section 3 - Concrete Works. Grading 
of sand, however, shall be as in table below 

Grading of sand Mortar plastering Plastering 

5mm sifting thorough 100% 
0.15mm sifting less than 10% 

for first coat  
for finish coat 

for first coat and dubbing out 

2.5mm sifting through 100% 
0.15mm sifting less than 10% 

for finish coat for second coat 

 
10.2.3 White cement or filler or similar shall confirm to the requirements of Portland cement, 

BS.12. 

10.2.4 The use of mixtures shall be approved by the Consultant’s representative. The amount of 
admixture shall be such that it affects mortar strength very little. 

10.3 Mixing ratio 

10.3.1 Mixing volume ratio of mortar shall be as in table below unless otherwise stated in Bill of 
Quantities: 

Base area of 
application 

first coat 
cement:sand 

Dabbing out 
cement:sand 

Finish coat 
cement:sand 

Masonry blocks Floor 
Interior wall 
Exterior wall 

- 
1:4 
1:4 

- 
1:4 
1:4 

1:4 
1:4 
1:4 

10.4 Thickness of Coating 

 Standard thickness of coating (mm) 

Base Area of 
application 

First coat Dubbing 
out 

Second 
coat 

Finish coat Total 

Masonry 
block 

Floor 
Interior wall 
Exterior wall 

- 
8 

10 

- 
- 
- 

- 
8 

10 

- 
4 
5 

25 
20 
25 

  
Thickness of coating shall be standard thickness of coating unless otherwise indicated on the 
Drawings or Bill of Quantities. 
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10.5 Finish 

10.5.1 Type of finish and work schedule 

Type Work Schedule Notes 

1.Smooth Trowel 
finish 

1. Shall be applied flat by metal trowel 
2. Shall be finished by pressing with h 
trowel. 

Before applying second coat, 
corner and edge shall be 
screed well. 

2. Wooden float 
finish  

Shall be applied by wooden float  

 

10.6 General Preparation 

10.6.1 Remove efflorescence, laitance, dirt and other loose material by thoroughly dry brushing. 

10.6.2 Remove all traces of paint, grease, dirt and other materials incompatible with coating by 
scrubbing with water containing detergent and washing off with plenty applying  coatings 
unless specified otherwise. 

10.6.3 In Situ Concrete Surfaces: Scrub with water containing detergents to ensure complete 
removal of mould oil, surface retarders and other materials in compatible with coating. 
Rinse with clean water and allow to dry unless specified otherwise. 

10.6.4 Organic Growths: Treat with fungicide to manufacturer’s recommendations and bush off. 

10.6.5 Hacking for Key: roughen specified surfaces thoroughly and evenly by removing the entire 
surface to a depth of 3mm by scabbling, bush hammering or abrasive blasting. Clean 
surfaces by washing and brushing. 

10.6.6 Smooth Concrete Surfaces: where no keying or mix or bonding agent is specified, wet 
smooth concrete surfaces immediately before plastering. 

10.7 External Plastering 

10.7.1 Dissimilar Solid Backgrounds for Plastering: where plaster is to be continued without break 
across joints between dissimilar solid backgrounds which are rigidly bonded together, cover 
the joints with a 200mm wide mesh strip (back grounds in the same plane) or with the 
corner mesh (internal angle) fixed at not more than 600mm centers along both edges, 
unless specified or otherwise. 

10.7.2 Dissimilar Solid Backgrounds for Plaster: where plaster is to be continued without break and 
without change of plane across the face of a 300mm and rigidly bonded to the background. 

10.7.2.1 Cover the face of the column /beam/ lintel with building paper extending 25 mm 
on the adjacent background. 

10.7.2.2 Over lay with expanded metal lathing extending 50mm beyond the edges of the 
paper and securely fixed with masonry nails at not less than 100mm centres 
along both edges. 

Alternatively, an approved paper and mesh lathing may be used. 

10.7.3 Dissimilar Solid Backgrounds for Rendering: where rendering is to be continued without 
break across joints between dissimilar solid backgrounds which are in the same plan and 
rigidly bounded together, cover joints with a 150mm wide strip of building paper overlaid 
with 300mm wide metal lathing fixed at not more than 600mm centers along both edges 
unless specified otherwise. 
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10.7.4 Service Chases: cover with steel mesh strip fixed at not more than 600mm centers along 
both edges.  

10.7.5 Conduits bedded in under coat to be covered with 90mm wide jute scrim budded in finishing 
coat mix, pressed flat and trowelled in. Do not lap ends of scrim. 

10.8 Internal Plastering 

10.8.1 Accuracy of plaster 15mm thick or more: maximum permissible gap between an 1800mm 
straight edge and any point on the surface to be 3mm. 

10.8.2 Dubbing Out: if necessary to correct inaccuracies, dub out in thickness of not more than 
10mm in same mix as first coat. Allow each coat to set before the first is applied. Cross 
scratch surface of each dubbing out coat immediately after set. 

10.8.3 Metal Mesh Lathing: Work undercoat well in to interstices to obtain maximum key. 

10.8.4 Under Coats: generally to be not less than 8mm with thickness greater than 16mm applied 
as two equal coats. Rule to even surfaces and cross scratch - end coat to provide a key for 
the next hand applied coat. 

10.8.5 Cement Based Under Coats: all to dry out thoroughly but not rapidly, to ensure that drying 
shrinkage is substantially complete before applying next coat. 

10.8.6 Dissimilar Backgrounds: where scrim or lathing or beads are not specified, cut through 
plaster with a fine blade in a neat, straight line at junctions of:  

10.8.6.1 Plastered rigid sheet and plastered solid backgrounds. 

10.8.6.2 Dissimilar solid backgrounds.    

10.8.7 Smooth Finish: trowel or float to product a tight matt, smooth surface with no hollows 
abrupt change of level or trowel marks. Do not use water brush and avoid excessive 
trowelling and over polishing.  

10.9 External Rendering 

10.9.1 Dubbing Out: if necessary to correct inaccuracies, dub out in thicknesses of not more than 
10mm in same mix as first coat. Allow each coat to dry before the next is applied. Cross 
scratch surface of each dubbing out coat immediately after set. 

10.9.2 Under Coats for hand applied finishes: 

10.9.2.1 Apply first undercoat or dubbing out coat by throwing from a trowel. 

10.9.2.2 Coats to be no less than 8mm thick, with thickness greater than 16mm applied 
as two equal coats. On weak backgrounds first under coat to be not less than 
10mm thick. 

10.9.2.3 Brush down each under coat to remove dust and loose particles and wet 
thoroughly before application of next coat. 

10.9.2.4 Cross scratch under coat without penetrating the coat, to provide key for 
following coat(s). 
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10.10 Drying  

10.10.1 Keep each coat damp for the first three days by covering with polythene sheet and/or 
spraying with water. Thereafter prevent from drying out too rapidly. Work in shade 
whenever possible. 

10.10.2 Allow each coat to dry out thoroughly to ensure that drying shrinkage is substantially 
complete before applying next coat. 

10.10.3 Playing Floated Finish: Finish with wood or other suitably faced float to give an even texture. 

10.10.4 Do not draw excessive laitance to surfaces.  

10.11 Metal Mesh Lathing / Reinforcement For Plastered/Coatings. 

10.11.1 Lathing to be provided as reinforcement for plastering in columns, walls or specified in 
drawings products.  

10.11.2 Products:  

10.11.2.1 Plain Expanded Metal Lathing: To B.S 1369 with a minimum weight of 1.9 
kg/mm2. Manufacturer to approval of the Consultant.  

10.11.2.2 Wire Ties: Unless other specified, annealed iron, galvanized to B.S 443. 

10.11.2.3 Clout Nails: galvanized steel or stainless steel nails to B.S 1202: Part 1, table 3. 

10.11.2.4 Staples: Galvanized steel wire staples to B.S 1494: Part 2. 

10.11.3 Workmanship 

10.11.3.1 Framing: fix securely and accurately to help ensure that coatings on lathing , 
when finished, are true to line and level , within specified tolerances and free 
from cracks, rippling, hollows, ridges and sudden changes of levels. 

10.11.3.2 Runners/Bearers spanning between concrete beams/ribs: fix with 3mm wire ties  
twisted around 38 mm X 10 gauge screws driven well into fixing blocks or plugs 
in sides of beams/ribs. 

10.11.3.3 Wire Ties: twisted ends tightly together, cut off surplus and bend ends of wire 
away from face of coating. 

10.11.3.4 Plain Expanded Metal Lathing: 

(a) Stretch lathing and fix securely in accordance with manufacturers 
recommendations to give a taut, firm base for plaster/ rendering. 
 
(b) Fix with the long way of the mesh at right angles to supports and with all 
strands sloping in the same direction. 
 
(b) Lap side edges not less than 25mm. Lap ends 50mm at supports and 75mm 
between supports. Laps must not occur within 100mm of angles or bends.  
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11. CARPENTRY AND JOINERY 

11.1 Materials 

11.1.1 Timber shall be in accordance with the requirements of BS 1186 ‘Quantity of Timber and 
Workmanship in Joinery’, Part 1, ‘Quality of Timber’. 

11.1.2 Timber and timber products shall be subject to the inspection and approval of the 
Consultant. 

11.1.3 Timber shall be seasoned to stable moisture content compatible with the finished use, 
straight and true and free from wind, warp and distortion and in lengths suitable for the 
members required. 

11.1.4 All timber shall be in long lengths and laps, scars or splices shall be over a bearing surface. 
Where obtainable, finishing timber exposed to view shall be in single lengths. 

11.2 Preservation of Timber 

11.2.1 All timber shall be treated for insect attack and is to be of the correct moisture content and 
free from surface moisture content and dirt. 

11.2.2 All rafters, purlins, framing scribe pieces, wall plates, and trusses etc. shall be treated for 
insect attack with approved timber preservative. No extra payment shall be made for such 
coating and will be considered inclusive in the rate of the respective item in the BOQ. 

11.2.3 Treatment shall be carried out after all cutting and shaping is completed. 

11.3 Hardware 

11.3.1 Hardware shall be standard quality and samples shall be submitted to the Consultant for 
approval. 

11.3.2 All hinges shall be stainless steel or brass and shall be approved by the Consultant. 

11.3.3 The dimensions and quality of hardware shall meet the requirements and shall not be 
rested, deformed or defective. 

11.4 Dimensions and Finish 

11.4.1 All dimensions of timber given are finished dimensions. 

11.4.2 All elements and others of structural nature, which are exposed, must be machine planed to 
a smooth finish. 

11.4.3 All unexposed timber shall be machine planed to a rough finish. 

11.4.4 All joinery work shall be dressed on all four sides and hand dressed where necessary and 
sanded to all exposed surfaces. All arises in any way accessible shall be sanded and 
smoothed off. 
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11.5 Workmanship 

11.5.1 All connections whether nailed, screwed glued, moticed or dove-tailed shall be accurately 
made and properly executed to provide sound, satisfactory connections for the class of work 
required. 

11.5.2 Timbers containing defects or distortions shall not be used. 

11.5.3 All joinery shall be manufactured by skilled tradesman with accurate tolerances and set out 
and with tools, jigs, machines and equipment appropriate for the work. 

11.5.4  Assembly of the joinery units and joinery frames, etc. shall be by means of glued connections 
appropriate to the work - motice and tennon, housing and doweling, etc. where practicable 
including the use of glued blocks wherever required. Nailing, screwing shall only be used 
with prior approval of the Consultant, corrugated fasteners shall not be used for effecting 
connections. 
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12.  ALUMINIUM DOORS AND WINDOWS 

12.1 Aluminium Doors and Windows 

12.1.1 All windows and doors are to be constructed by approved specialist suppliers of medium 
section to the particular requirements noted on the drawings as to weight and profile. All 
sections shall generally conform to relevant British Standard Specifications unless otherwise 
stated. 

All frames should be made to fit the actual openings with a 3 mm clearance all around. 
Discrepancies in overall width or height exceeding 3mm will not be allowed and the frames 
will be rejected in such cases. Any small discrepancies shall have the gaps suitably backed 
and filled with gun-applied water repellent mastic sealant 

All sealants used in the assembly of, and in the fixing of cladding and window framing, shall 
be non-setting to allow thermal movement without detriment to those joint sealants used 
for peripheral caulking and shall be one part silicone sealant and shall conform to BS 4245. 
All spliced joints between mullions should be sealed with an approved silicone product, 
compatible with other sealants and packings used. 

12.1.4 The auxiliary components in sashes as locks, pivots, sliding gear etc. shall comprise of 
stainless steel or resisting materials. 

 
12.1.5 The tolerance are to be as follows: 

 a) Inside width of frame   3mm Maximum 
 b) Inside height of frame  3mm Maximum 
 c) Depth of frame   2mm Maximum 
 d) Opposite side, Inside distance  2mm Maximum 

 
12.1.6 The performance - associated requirements are 

 1) Strength (resistance to wind pressure and other forces applied in use) 
 2) Air tightness or ability to cut out drafts. 
 3) Water - tightness against rain or dew. 
 4) Sound arresting effect to (shut off noise from outside as well as inside). 

12.1.7 All surfaces shall have an anodized protective surface layer of minimum 25 Micron thickness. 

12.1.8 Glazing shall be done as specified by the Consultant. Glass shall be tinted, or as specified in 
the drawings. Thickness shall be according to the size of panels as given hereunder. 

  

Not exceeding 1 sq. ft. 2mm 

Exceeding 1 sq. ft. but not exceeding 2 sq. ft. 3mm 

Exceeding 2 sq. ft. but not exceeding 4 sq. ft 4mm 

Exceeding 4 sq. ft. but not exceeding 6 sq. ft 5mm 

Exceeding 6 sq. ft. 6mm 

 
 



Military Engineers, Maldives National Defence Force                                                                     Page | 43  
 

12.1.9 Prior to import and / or purchase of the Aluminium Doors and Windows, the relevant 
specification of the manufacturer, along with samples has to be submitted to the Consultant 
for approval. This clause shall not be contravened on any account. 

12.1.10 Fitting shall be done with utmost care not to spoil the finishes given by the manufactures, 
and any cleaning done shall be done with cleaners etc. as specified by the Manufactures. 

11.1.11 The Contractor shall provide all items, articles, materials, operations, mentioned, or 
scheduled on the drawings, including all the labour materials, including fixing devices, 
equipment and incidentals necessary as required for their completion. 

12.1.12 The Contractor shall submit shop drawings and/or samples of each type of doors, windows, 
railings and other items of metal work to the Consultant for approval. The shop drawings 
shall show full size sections of doors and windows etc. thickness of metal, details of 
construction hardware as well as connection of windows, doors and other metal work to 
adjacent work. 

12.1.13 Aluminium doors and shutters shall be manufactured by an approved manufacturer and 
shall be of sections, sizes combination and details shown on the drawings. The frame 
member shall be one piece, corners shall be electrically welded, ground smooth and true 
and glazing bare shall be threaded or interlocked as approved by the Consultant. 

12.1.14 Glazing for doors and windows shall be of specified thickness and of approved quality and 
shall conform to specification of glazing. Fixing for glazing shall be done with aluminium 
Snap-On beading as per detail drawing and instructions. Necessary continuous rubber 
gaskets of approved make shall be provided. 

12.1.15 Colour for doors and windows shall be approved by the Consultant. 

12.2 Aluminium louvers 

12.2.1 Samples shall be submitted for approval. 

12.2.2 All metal louvers shall be installed according to manufacturer’s instructions. 

12.2.3 All units shall be installed plum, well fitted and securely attached to supporting frames. 

 

12.3 Top hung windows, ventilators and side hung doors 

All windows and doors should be weather stripped. The weather protection should be achieved by a 
positive compressive action against the section and should not depend on external contact. At every 
contact between two profiles two weather stripping sections should be provided to complete 
weather protection. 

The bottom section for hinges must be capable of being adjusted vertically if necessary. The gap 
between section and the floor should be covered with a pair of special splay-tube sections. 
 
The shutter sections for both windows as well as doors shall be hollow section type and shall be 
overall size 57 x 45 mm and the door sections shall be overall size 81 x 45 mm (including flanges). 
 
The shutters of the windows and doors should be assembled with stainless steel pins and nylon 
washers. Handles shall be anodised aluminium finished to match the aluminium sections and 
mounted with self-lubricating nylon washers. 
 
A mortice cylinder rim automatic deadlock of high quality with double pin tumbler shall be used. 
Windows shall have anodised aluminium handles, colour as framing and a latching mechanism 
securing the shutter to the frame both at the top and bottom. 
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Required fittings; 
Single action door closer concealed in the head bar of the outer frame and mounted on an 
adjacent pivot at the threshold and deadlock fitted. 

The left hand leaf of double doors with flush bolts at head and sill with deadlock fitted to the 
right hand leaf. 

Escape doors to have panic bolts assembly with vertical elements concealed in the sill and 
door closer as in 13.3.7.1. 

12.4  Installation   

Aluminium work shall be installed adjusted and glazed by experienced workmen all in accordance 
with the manufacturer's installation instructions and in full conformity with the approved shop 
drawings, samples and other submitted data. Under no circumstances shall materials be installed on 
surfaces that contain condensation, dirt, grease or other foreign encountered materials that would 
hinder or prevent proper installation and functioning for the use intended. 

Aluminium work shall be carefully and accurately assembled with proper and approved provision for 
contraction and expansion and set in correct locations as per approved detailed shop drawings, all 
level, square, plumb and aligned with other work. All joints between framing and structural building 
shall be sealed in order to be watertight and weather-proof and to satisfy all other requirements of 
the Consultant. 

Frames shall be designed and manufactured with a maximum 2.5mm tolerance around the opening 
in the structure. These joints are to be finished by applying an approved sealant into a polystyrene 
foam backing strip. 

All aluminium works are to be fully protected for the duration of the contract from damage by other 
trades. The Consultant shall approve the method of protection. 

If for any reason final finishes become scratched, abraded or damaged during transport, delivery, 
storage or erection, it shall be the Contractor's responsibility to remove or repair those defective 
areas or components as directed and to the complete satisfaction of the Consultant. 

Repair work shall be identical to the manufacturer's applied finish with regard to gloss, finish and 
visual appearance. Field touch up of painted aluminium is permitted only with the written 
permission of the Consultant. Where touch up is not an authorised means of repair the damaged 
materials must be replaced by new. 

Upon completion of work all protective coverings from all exposed surfaces shall be removed. All 
surfaces shall be cleaned using soap or detergents as recommended by the aluminium 
manufacturers to remove sealants, discolouration and any other foreign material. Defection of any 
type determined by the Consultant shall be repaired at the Contractor's expense. 

Extreme care shall be taken when cleaning the exterior portion to protect all other adjacent works. 
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12.5 Sealing joints 

The Contractor shall ensure that joints are dry and remove all loose material, dust and grease. 

Joints shall be prepared in accordance with sealant manufacturer's recommendations using 
recommended solvents and primers where necessary. 

Adjoining surfaces which would be impossible to clean if smeared with sealant shall be masked. 

Backing strips shall be inserted in all joints to be pointed with sealant. When using backing strips, the 
Contractor shall not leave gaps and shall not reduce depth of joint for sealant to less than the 
minimum recommended by the manufacturer. 

Cavities shall be filled and jointed with sealant in accordance with the manufacturer's 
recommendations. Sealant shall be tooled to form a smooth flat bed. 

Excess sealant shall be removed from adjoining surfaces using cleaning materials recommended by 
the sealant manufacturer, and shall be left clean. 
 

12.6 Glass installation 

Workmanship shall generally be in accordance with CP 152 and respective British Standards. 

The glass is to be delivered to the site with adequate protection to prevent damage and where 
possible it is to be fixed in position immediately after delivery. When fixed the Contractor is to take 
all necessary precautions to prevent damage during succeeding building operations and will be 
entirely responsible for the replacement of any broken or damaged glass at his own cost. 

The Contractor is to be solely responsible for determining the exact sizes of glass required, including 
a tolerance of 2mm to each edge and he is recommended to check the necessary dimensions on site.  

No glazing is to be carried out until rebates have been painted with primer. Glazing beads as 
applicable are also to be primed before fixing. 

All mastic is to be neatly struck off to agree exactly with site lines inside and out. 

Rates are to include for all necessary springs, clips, setting blocks, location blocks and distance pieces 
and for taking off and later re-fixing loose beads 

Glass apertures in timber doors are to be bedded in chamois leather glazing strip, black ribbon velvet 
or P.V.C. glazing strip to the approval of the Consultant.  
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13. ROOFING 

13.1 Scope 

13.1.1 This Section deals with steel profiled sheeting used as external weatherproof cladding of 
roofs. 

13.2 Roof Cladding 

13.2.1 Sheet type to be used for roofing shall be approved by the Consultant unless otherwise a 
specific type is stated in the Bill of Quantities. Sample piece will be required to be presented 
to the Consultant for approval. 

13.2.2 Structural support: as per drawings or as stated in the Bill of Quantities. 

13.2.3 Fastening: depends on the structural support (i.e. steel or wood) used and need to be 
followed as per manufacturer’s recommendations using hexagonal head self-drilling and 
tapping screw with seal. 

13.2.4 End laps: 200mm and should be sealed with an approved sealant for pitches below 7 
degrees. 

13.2.5 Side laps: as per manufacturer’s recommendations. 

13.3 Products 

13.3.1 The profiled sheeting shall be in galvanized sheet steel with a factory per finished protective 
film with colour to approval. 

13.4 Workmanship  

13.4.1 Accessories: Flashing, trims, filler pieces, spacers, tapes, sealant, etc. where not specified to 
be the types recommended by the sheet manufacturer. 

13.4.2 Fastening: Select types and location of fastenings to meet the following requirements. 

13.4.2.1 Wind suction loaded: Calculate in accordance with CP 3: Chapter5: Part2, making 
due allowance for any internal pressure. 

 Basic wind speed: 45 m/sec. 

 Topography  factory S1 : 1.0 

 Ground roughness, building size and height Factory (S2): as determined from 
CP3:Chapter5: Part 2, Table 3. 

 Statistical factor ( S3) : 1.0 
13.4.3.2 Imposed loads other than wind and maintenance load, 1.5 KN/m2 concentrated 

on a 300mm2 whichever produces the greater stress. Maintenance point load: 
0.9 KN concentrated on any 125mm2. 

13.4.3.3 Dead load: allow for self-weight of sheeting. 

13.4.3.4 Roof pitch: as indicated on drawings. 

13.4.3.5 Distance between not less than 900mm or as indicated on the drawings. 
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13.5 Fixing 

13.5.1 Quality of Work: Handle and store to preserve surface using clean dry gloves. Do not slide 
sheets over rough surface or each other. Packs of all sheet must be kept dry in transit and 
stored clear of the ground under cover to prevent water and /or condensation being 
trapped between adjacent surfaces. If packs become wet, sheets should be separated, 
wiped with a clean cloth without delay and placed so that air calculation completes the 
drying process. 

13.5.2 Structure: Check that structure is in a suitable state to receive sheets before commencing 
fixing. Contractor must confirm acceptance to Consultant 

13.5.3 Structure: Do not fix profiled sheeting until final coats of paints have been applied to outer 
surfaces of supporting structure. 

13.5.4 Isolating Tape: Apply to those surfaces of supports which would otherwise be in contact 
with sheeting or accessories after fixing. 

13.5.5 Cutting and drilling: 

13.5.5.1 Cuts sheets accurately with clean, true lines and no distortion with a power saw 
with abrasive cutting disc. 

13.5.5.2 Cut openings in sheet for out lets, vent pipes, flues etc. to the minimum size 
necessary. Reinforce edges of openings with structural members. 

13.5.5.3 Drill all holes. Position at regular intervals in straight lines. Holes for primary 
fastenings to be 1.5mm larger than the diameter of fastening unless self-drilling 
type is used. 

13.5.5.4 Remove burrs, drilling swarf, lubricant, dust and any other foreign matter before 
finally fixing sheets into position. 

13.5.6 Direction of Laying: Lay sheets with exposed joints of side lap away from prevailing wind. 

13.5.7 End Laps: to be fully supported. 

13.5.8 Sealant: 

13.5.8.1 Install to manufactures recommendation. 

13.5.8.2 Position in straight, unbroken lines parallel to edges of sheets. Placed into 
corrugations. Do not allow to sag into position. 

13.5.8.3 Ensure continuity and effectiveness of seal, especially at corners of sheets. 

13.5.8.4 Do not over compress.  
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13.6  Fittings and Features 

13.6.1 Profile Fillers: use where specified and wherever necessary to close off corrugation cavities 
from the outside and inside of the building. Position on the line of, or above, fastening and 
ensuring a tight fit and leaving no gaps. Where sealed laps are specified bed profile fillers in 
sealant on top and bottom surface, but do not obstruct channels for ventilation or 
condensation drainage.  

13.6.2 Flashing Trims: All fittings for flashing / trim shall be as per manufacturers recommendation 
and lapped at joints as follows: 

13.6.2.1 Vertical and sloping flashing / trims: end lap to be the same as for adjacent 
sheeting. 

13.6.2.2 Horizontal flashing / trims: end laps to be 150mm and sealed. 

13.6.3 Gutter: Ensure that gutters are fully supported at each joint and at intermediate position not 
more than 600mm apart. Fix with spigot ends up the slope and make all the joints fully 
watertight. Position sheeting to leave a clear width across the gutter of not less than 
230mm.   

13.6.4  Insulation: 

 Rock Wool insulation blanket approved by Consultant with aluminium foil backing on 
both sides laid on top of purlins, including wire mesh to be used as insulation. 
Manufacturer and reference - to approval. 
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14. TILING 

14.1 General 

Glazed Ceramic Tile shall comply with British Standard specification No. 1281 and shall be approved 
sizes as shown on Drawings and the product of a reputable manufacturers approved by the 
Consultant. 

Unglazed Ceramic Tile shall comply with the requirements of British Standard No.1286 and shall be 
of approved sizes as shown on the drawings and the product of an approved reputable 
manufacturer. 

14.2  Manufacturers 

All tiles used ceramic or homogenous Manufacturer and reference - to approval. 

14.3 Ceramic and Vitreous Tile Materials  

14.3.1 Ceramic and Vitreous clay Wall Tiles:  

14.3.1.1 All tiles for wall installation shall have flat edge, impervious porcelain and highly 
glazed surface. Colours shall be as selected by the Consultant and shall include 
trimmers, corner pieces, bullnose and all other special shapes indicated or 
required. All this shall be free from flaws, cracks and crazing. 

14.3.2 Floor Ceramic and Vitreous Tiles 

14.3.2.1 Non-slip tiles shall be used on all floor locations. Floor tiles shall be specially 
prepared for floor use but shall have all the qualities of ceramic tiles listed above 
for wall use. 

14.4 Mortar Materials 

14.4.1 Standard brand of light grey or white Portland cement as specified in drawings, conforming 
to current British Standard specifications shall be used or an approved cement based 
adhesive for tiling shall be used. 

14.4.2 Sand: shall be clean, sharp, river sand, conforming to British Standard Specifications and 
graded fine to coarse within the following limits: 100% passing 8 sieve, 90% to 100% passing 
16 sieve, 60% to 90% passing 30 sieve, 25% to 55% passing 50 sieve and 0% to 15% passing 
100 sieve. 

14.5 Cement Colour 

14.5.1 Dry cement colour, chemically inert, non-fading, alkalifast, mineral pigment, as approved 
shall be used wherever refinished. 

14.6 Waterproofing 

14.6.1 Floors of toilet areas, corridors and planter boxes shall be treated with an appropriate water 
proofing coating, approved by the Consultant 
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14.7 Installation Requirements 

14.7.1 As far as possible, tile lay out work should be in such a way that no tile less than half size 
occurs. 

14.7.2 Align joints in wall tile vertically and horizontally except where other patterns are shown or 
specified, align joints in floor tiles at right angles to each other straight with walls to conform 
to the patterns selected. 

14.7.3 Verify locations of accessories before installing tiles. Work shall be coordinated with 
plumbing and other trades before starting of tile work. 

14.7.4 Installation of ceramic and vitreous tile shall be in accordance with manufacturer’s 
instructions. 

14.8 Floor Tile Installation 

All ceramic and vitreous clay tile floors shall be in Portland cement setting beds. Concrete surfaces 
shall be cleaned and surface of concrete shall be wetted prior to placing of setting bed mortar. Tiles 
shall be immersed in water for minimum of 4 hours before laying. 

Setting Bed Mortar Mix: shall consist of one (1) part Portland cement and two (2) parts dry sand, by 
volume, to which not more than 1/10 part of hydrated lime may be added. 

When mixed with water, the mortar mix shall be of such consistency and workability as to produce 
maximum density. Determine consistency by stroking the mortar surface with a trowel. Whereof 
correct consistency, the trowelled surface readily assumes a smoothed, slickened appearance. 

Spread setting bed mortar and screed to provide smooth, dense beds with true planes pitched to 
drains. The thickness of bed shall be such that the floor tile will finish flush with adjacent finished 
flooring, but bedding shall have average thickness of 38mm. 

After bed has set sufficiently to be worked over, trowel or brush a thin layer, 3mm in thickness, of 
neat Portland cement paste over the surface of the back of tile.  

Do not prepare larger setting bed than can be covered with tile before the mortar sets. 

Press tile firmly into the bed tapping with wood blocks to obtain firm bedding of total tile area and a 
smooth top surface.  

All tile shall be properly aligned with straight joints in even widths. Joints width shall be determined 
by spacers on ceramic tiles. Tamping shall be completed within one (1) hour after placing tile. Adjust 
work out of line within this period. 

Tiles shall be fitted closely around pipes running through walls and floors. Pitch floors to drains. 

14.9 Wall Tile Installation 

14.9.1 Base Plaster 13mm thick applied to masonry wall shall be one-part Portland cement, three-
parts of river sand by volume. Where additional thickness build-up is required to conform to 
indicated lines, apply as separate coat at no cost to employer. 

14.9.2 Setting bed of tiles shall be done with cement slurry. The thickness of slurry bed shall be 
3mm thick minimum for setting tiles and walls. 

Installation of tiles shall be in accordance with standards and applicable requirements previously 
specified for floor tile. 

Tiles shall be installed in perfect vertical plumb and as per the pattern and joints if shown on 
drawings 
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14.10 Grouting 

Grouting shall not commence for at least 24 hours after placing of tiles. 

Grout for floor and wall ceramic and vitreous tiles shall be waterproof, neat white Portland cement 
with dry cement colour added as directed by the Consultant. If white grout is selected, cement shall 
be white. 

Grout mixed to a creamy consistency in accordance with manufacturer’s directions shall be used for 
joint filling. Maximum width of joints shall be 3mm. 

Force maximum grout into the joints with trowel. Before grout sets, strike or tool joints to base of 
cushion and fill all skips and gaps. Do not permit setting bed materials to show through grouted 
joints. 

Cure grout joints by maintaining damp condition for three (3) days by sponging down, or other 
methods approved by the Consultant. Allow floors to set 48 hours before permitting ordinary foot 
traffic. 

14.11 Defects in Tiles and Tile Laying 

The surface of all tiled floors shall be perfectly in level and shall be executed by experienced workers 
in the field of tile laying. 

A sample panel of laid tiles of each type shall be approved by the Consultant before commencement 
of tile laying. 

Mismatches of colour, chipped or damaged tiles installed by the Contractor shall be rejected and 
shall have to be replaced by the Contractor at his own cost and risk. 

Mismatches of colour in tiles installed by the Contractor shall be rejected and shall have to be 
replaced by the Contractor at his own cost and risk. 

14.12 Guarantees 

14.12.1 Manufacturer shall be provide his standard guarantees for work under this section. 
However, such guarantees shall be in addition to not in lieu of all other liabilities which 
manufacturers and Contractor may have by other provisions of the Contract Documents. 
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15. PLUMBING 

15.1 General 

The materials used and workmanship shall be of highest quality and grade unless otherwise specified 
shall conform to the latest specifications of British  Standards and Codes of Practice for  “ Water 
Supply “Sanitary, Pipe Work “Building Drainage “ Surface Water and Sub- Soil Drainage” and 
applicable to details and work indicated on the Drawing and Bill of Quantities. In case of any 
discrepancy / ambiguity the decision of the Consultant shall be final, and the contractor will act and 
perform accordingly. 

The work shall be executed strictly in accordance with the rules and regulations set by the relevant 
local authority of the Maldives. 

The Contractor shall be responsible for obtaining the necessary approvals and test certificates from 
the concerned departments of Maldives. 

Plumbing work shall be carried out by licensed plumbers and shall produce the copy of the license 
along with the tenders, or approved by the Consultant. 

Any damage done by the Contractor to any existing work during the course of execution of his work, 
shall be made good by him at his own cost. Failing which it shall be get done by the Consultant at 
Contractors risk and cost. 

The Contractor shall be responsible to connect the drainage and water supply to the mains and to 
obtain the necessary approvals and certificates from the relevant authorities of the Maldives. 

All connections to mains and meter installation shall be arranged by the Contractor and payment of 
fees thereof, if any, shall also be made by him. 

The Contractor shall be responsible for the watch and ward of all fittings until the Works is fully 
completed and handed over to the owner. 

The levels, measurements and other information concerning the existing site as shown on the 
drawings or as described as are supposed to be correct.  The Contractor shall, however, verify them 
by himself and no extra claim whatsoever shall be entertained on account of the errors or omissions 
in such matters or on account of the descriptions turning cut to be different from what was 
expected. 

The Consultant shall instruct the Contractor to purchase and use such materials of particular make 
or from particular source as may in his opinion be necessary for proper and reasonable compliance 
with the specification and execution of the Works. 

After all plumbing fixtures and equipment have been set ready for use, and before the Contractor 
leaves the job, he shall thoroughly clean all fixtures installed by him, removing all plaster, stickers, 
rust stains and other foreign matter of discolouration on fixtures, leaving every part in acceptable 
condition and ready for use to the satisfaction of the Consultant. 

15.2 Drawings and Information Required 

The Contractor shall submit shop drawing for the entire installation including installation details for 
all items required or asked for approval of the Consultant. 

Approved by the Consultant of shop drawing for any material, apparatus, devices and layout, shall 
not relieve the Contractor from the responsibility of furnishing same of proper dimension, size, 
quantity and all performance characteristic to efficiently perform the requirements and intent of the 
Contract Documents. Such approval shall not relieve the Contractor from responsibility for errors of 
any sort in the shop drawing. 
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If the shop drawings deviate from the contract Documents the Contractor shall advise the 
Consultant of the deviations in writing accompanying the shop drawings including the reasons for 
the deviations. At the start of the Project the Contractor shall periodically and thereafter submit to 
the Consultant list of all shop drawings which will be submitted in the course of the project. The list 
shall show the disposition of each item including date of submission approval etc. The list shall be 
kept up to date through the entire course of construction. 

15.3 Record Drawing 

During Construction the Contractor shall keep an accurate record of all deviations between the work 
as shown on the Contract Drawings and that which is actually installed. 

The Contractor shall secure from the Consultant after approval of his Shop Drawing a complete set 
of drawing and note changes thereon in ink. 

The Contractor shall make a complete record of all changes and revisions in the original design which 
exist in the completed work. 

The cost of furnishing above prints and preparing these for record “ shall be deemed to be include in 
the tendered cost and its effects spread over other items of work, and as such item shall not be a 
subject to payment”. When all revisions showing the work as finally installed the corrected Original 
Transparencies shall be submitted to the Consultant before final payment for the completed work 
will be made. 

15.4 Operating and Maintenance Instructions 

15.4.1 Three sets of operating and maintenance instruction covering completely the operation and 
maintenance of all plumbing equipment, controls, heaters, pumps and the like shall be 
furnished to the Owner, by the Contractor. 

15.5 Tests 

The entire system of drains, waste and vent piping inside and outside the building shall be tested by 
the Contractor under a water test, which shall include the entire system from the lowest point to the 
highest pipes above the roof. 

The water test shall be made in accordance with all local requirement. Every portion of the system 
shall be tested to a hydrostatic pressure equivalent to latest 15 feet head of water. After filling, the 
Contractor shall shut off water supply and shall allow it to stand 2 hours under test during which 
time there shall be no loss or leakage. 

The Contractor shall furnish and pay for device, material supplies, labour and power require for all 
tests. All tests shall be made in the presence and to the satisfaction of Consultant. 

Defects disclosed by the test shall be repaired or if required by the Consultant defective work shall 
be replaced with new work without any extra charge to the Owner. Test shall be operated as 
directed until the work is proved satisfactory. 

Fixture shall be tested for soundness, stability of support and satisfactory operation. 

The Contractor shall notify the Consultant at least one week in advance of making the required test, 
so that arrangements may be made for their presence to witness the test. 

Equipment shall be tested in service and the Contractor shall demonstrate that the equipment 
performs the work intended for it and that it complies with the requirement of these specification 
for such equipment, to the satisfaction of Consultant.  

The rates shall include for all costs associated with tests.  
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15.6 Work in Common Piping 

15.6.1 Material 

15.6.1.1 Piping and fitting material shall be uP.V.C, Hard Impact P.V.C. or High 
Temperature P.V.C. and approved by the Consultant. 

15.6.1.2 Piping material shall comply with requirements of water supply and sewerage 
and other relevant authorities. 

15.6.1.3 Materials for the piping and service requirements shall basically conform to the 
service pressures encountered. 

 
15.6.2 Providing Drawings and Manuals 

15.6.2.1 The Contractor shall submit one set of originals and further two copies of layout 
drawings to the Consultant after completion of the Works. These drawings must 
give the following information: 

 (a) Run of all piping and diameter on all floors and the vertical stacks. 
(b) Location and sizes of all control valves, access panels and other equipment. 

 (c) Location of all manholes and their sizes. 

15.6.2.2 No completion certificate will be issued until the drawings are submitted. 

15.6.2.3 The Contractor shall submit to the Consultant for approval, samples, shop 
drawings, manufacturer’s drawings, equipment characteristics and capacity data 
etc. of all equipment, accessories devices etc. that he proposes to use in the 
installation. 

15.6.3 Samples 

15.6.3.1 The Contractor shall provide samples of all sanitary fittings, pipes and specials  
man-hole cover and frames, gratings and water supply pipes and fittings etc. and 
shall be deposited with the Consultant (which will be returned to the Contractor 
at the completion of the Works) and shall obtain approval from the Consultant 
before using in the Works. Any material rejected by the Consultant shall be 
removed from the site within 24 hours of rejection. 

15.6.4 Drawings 

15.6.4.1 The works shall be done in conformity with the plans and within the 
requirements of the general architectural, electrical and structural plans. This 
work shall be properly coordinated with the work of the other trades. Hangers 
and sleeves shall be furnished in time for their installation as other work 
proceeds. 

15.6.4.2 The plumbing drawings are diagrammatic, but shall be followed as closely as 
actual construction. All deviations from drawings required to conform to the 
building construction shall be made by the Contractor at his own expense. 

15.6.4.3 The architectural drawings shall take precedence over the plumbing drawings as 
to all dimensions. 

15.6.4.4 Large size details shall take precedence over small size drawings. The special 
dimensions in the specifications or schedule of quantities or instructions of the 
Consultant shall supersede the drawings. The Contractor shall verify all 
dimensions at site. 

15.6.4.5 The recommend position of the fittings, fixtures, control valves, tanks etc. as 
shown on the drawings will be adhered to as far as practicable. 
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15.6.4.6 Should there be any discrepancy due to incomplete description ambiguity or 
omission in the drawings and other documents, whether original or 
supplementary, forming the contract, either found on completion or during the 
currency of the installations work, the Contractor shall immediately, on 
discovering the same, draw the attention of the Consultant and the Consultants 
decision in final and binding on the Contractor. 

 
15.6.5 Existing pipes 

15.6.5.1 The site shall be examined for field drains and those, when found, shall be either 
entirely removed or diverted, trenches filled with dry earth in 200mm to 300mm 
layers and consolidated as directed by the Consultant. 

 
15.6.6  Spare Parts 

15.6.6.1 Necessary spare parts of the plumbing equipment for the one (1) year operation 
shall be supplied by the Contractor. 

 
15.6.7 Excavation 

15.6.7.1 All excavations shall be timbered to the satisfaction of the Consultant and the 
type of timber shall be suitable to the kind of earth encountered. Fixing of 
timber and removal after completion of work shall be done as directed by the 
Consultant. 

15.6.7.2 Should any water accumulated in the trenches, headings or other excavation, 
the Contractor shall do such work as may be necessary to drain away the 
accumulated water and shall install pumps as may be required to keep the 
excavation and trenches dry. The Contractor shall ensure that the flow water in 
trenches or excavation does not injure or remove cement or aggregate of any 
concrete that has not set. No subsoil water shall be discharged into open drains 
or sewer at the site. 

15.6.7.3 In refilling trenches after excavation this should be done in layers of 150mm 
after consolidating each layer. Special care shall be to see that the earth is 
packed uniformly and no injury to the pipe. 

15.6.7.4 Rates for excavation should include for backfilling in consolidated layers where 
necessary and as directed by the Consultant. 
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15.6.8 Piping 

15.6.8.1 The Contractor shall, as soon as possible after the award of the contract, 
prepare and submit to the Consultant for approval, working drawings showing 
exact locations and pipe runs for all pipework, the layout and setting up of 
equipment and the connection of piping to the equipment. Such drawings shall 
include details and methods of supports, anchors and sleeves etc. 

15.6.8.2 Pipe runs shown in the drawings are approximate and intended to indicate the 
general run and locations only. The exact locations of all pipework shall be 
determined on Site. 

15.6.8.3 All pipes, fittings etc. shall be kept closed against moisture and foreign matters 
when stored at site and during installation. 

15.6.8.4 All pipes shall be fixed clear of one another and be so arranged as to provide 
easy access for maintenance and repair. 

15.6.8.5 All plumbing work shall be carried out by suitably qualified plumbers in 
accordance with the British Code of Practice and Regulations and requirements 
of related Authorities. 

15.6.8.6 Materials for the piping and service requirements shall basically conform to the 
service pressures encountered. 

15.6.8.7 Each part of the installation of the plumbing work shall be completed in all 
details as shown in the drawings or as specified and provided with all necessary 
control valves, etc. that will be necessary for their satisfactory operation. 

15.6.8.8 All piping shall be run plumb, and straight and parallel to walls, except drain line 
which shall pitch 6mm per 300mm in the direction of flow. 

15.6.8.9 Pockets, unnecessary traps, turns and off-sets shall be avoided. When traps or 
pockets are unavoidable they shall be valved drains. 

15.6.8.10  Piping installed on the concrete slab shall be firmly fixed or anchored to the floor 
with packing to prevent damage to pipes. Pipes shall not be bent with bender 
where cross with other pipe or change to upward. 

15.6.8.11  Where pipes are to be laid directly in the ground, bed shall be sufficiently 
compacted, necessary protection for piping shall be taken. 

15.6.8.12  Backfill shall be done after the approval of the Consultant in such a manner not 
to damage the pipe line and shall be restored to the original stage. 

15.6.8.13  Where pipes penetrate through waterproof part or fire partition or fire wall, 
pipe sleeves shall be provided and clearance between pipe sleeve and pipe shall 
be filled with caulking material approved by the Consultant. 

15.6.8.14  Pipes, fittings, valves and accessories shall be thoroughly cleaned, both 
internally and externally before installation and shall be cleaned before putting 
into service. 

15.6.8.15  Plumbing work shall be completed in accordance with the details shown on the 
Drawings or as specified and provided with all necessary control valves, etc. that 
will be necessary for their satisfactory operation. 

15.6.8.16  All pipes shall be cut square and true to the pipe axis by means of suitable tools 
without reducing pipe diameter and cut ends shall be finished smooth. Before 
making connections, chips, dirt and other foreign matter shall be removed from 
inside interior of each pipe. Fixing of hangars and embedding of pipe sleeves 
shall be carried out without delay along with the progress of the work where 
required. 
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15.6.8.17  Pipe connections for the water supply system shall be by uP.V.C high pressure. 
Jointing shall be generally by means of solvent cement according to 
manufacturer’s instructions 

15.6.8.18  Vertical pipe shall be braced at more than 2 point in every story. 

 

15.7 Water Supply Work 

15.7.1 Materials 

Pipes, joints and fittings for water supply work shall be high pressure uP.V.C.  

Materials and workmanship shall comply with the local water supply authority 
requirements. 

15.8 Water Pumps 

The specification herein stated are basic guides only. Other items not so indicated but which are 
obviously necessary for the proper operation of the system as intended shall be supplied and 
installed, in accordance with accepted Consulting standard. 

Manuals of operation and maintenance and list of spare parts shall be supplied together with the 
equipment. 

The contractor shall submit at least four copies of pump performance curves showing among others, 
the pump rating and efficiency, properly marked out. 

A metal name plate indication in indelible letters for the correct specification of the pump and motor 
shall be properly attached to the assembly at a location such that the information written thereon 
can be conveniently read by all concerned. 

Well water pump and Fresh water pump: Flow rate = 60L/min, Head = 70m, Type: End suction Hydro 
pneumatic pump, 220/440V, 3-Phase, 50 Hz. Alternate and parallel operation. Fire pump: 50L/min, 
70m head, Vertical multistage pump with alternative operations. 

15.9 Spacing of supports 

15.9.1 Support spacing for uP.V.C pipes shall be as follows 

 

Nominal Dia. upto 40  more than 50 

Space (m) 1.2 1.5 
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15.10 Drainage Work 

15.10.1 General 

15.10.1.1 High Pressure uP.V.C pipe and fittings shall be used for all drainage work 
including vent pipes. 

15.10.1.2 Joints shall be made by the cold-jointing method, and the pipe interior shall have 
not offset at the joint interfering with the flow. Joint adhesive shall be good 
quality and shall not be affected by heat and shock. 

15.10.1.3 Where horizontal drain branch joints the main, such branch shall be connected 
to the main in a substantially horizontal position and at an acute angle of not 
more than 45 degree to the main in all cases. 

15.10.2 Vent stack pipes 

15.10.2.1 Vent pipe shall be vertically branched out upward from a horizontal drain branch 
pipe or other appropriate point. Horizontal branching of the vent pipe shall be 
done on approval of the Consultant.  

15.10.2.2 Where vent pipes on each floor are to be connected to the vent stack, all 
connections shall be made at least 150mm above the respective overflow edges 
of fixture on that floor. 

15.10.2.3 The provision of the preceding item shall also apply to the connection of vent 
stack vent pipe. 

15.10.2.4 Vent stack shall be connected to the waste stack or soil stack at the lowest part 
to stack pipe. 

15.10.2.5 Where vent pipe is to be connected to the horizontal drain pipe, such angle shall 
be more than 45 degree to upward. 

15.10.2.6 Vent stack shall be extended 600 mm from the top of the roof or lead to the wall 
and top of pipe shall be covered with vent cap. 

15.11 Laying of Pipes 

15.11.1 The pipes shall be laid to proper lines and levels as shown in the plans and directed by the 
Consultant, as the main is laid, the front pipes in the trench shall always be closed with a 
plug either of iron or wood and security fastened. The plug shall not be removed except 
when pipe laying is resumed or for purposes of testing. 

15.12  Laying of sewer water Mains 

15.12.1 All mains shall be laid on a good solid, bottom to prevent subsidence and consequent 
fracture. 

15.12.2 Mains running under buildings, if unavoidable, shall be completely surrounded by 150mm of 
concrete. 

15.12.3 In case of mains passing through a well, the weight of the latter shall be carried by a lintel or 
a suitable relieving arches. 

All rising mains shall be properly plugged to all wall brackets at regular intervals as given in the 
drawings. 

All mains shall be concealed inside wall as far as possible except for vertical sewer mains, cleaning 
doors shall be provided in the walls whenever necessary and as directed by the Consultant. 
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15.13 Sewers 

After the cement has had time to set, the pipes shall be tested in length between manholes in 
following manner. 

In the lowest manhole/intercepting trap as the case may be, a plug shall be inserted in the pipe. The 
disc in the pipe at the upper manhole shall be fitted with a filling pipe with a right angle bend and an 
air cook.  

The pipe line shall then be filled with water by means of the pipe connection on the upper disc. The 
air cock on the upper disc shall be kept open while the pipe line is being filled to permit the escape 
of air.  

When the pipes are filled with water and air excluded, the air cock shall be shut and the water shall 
be poured into conical filler, attached to the filling pipe until the water remains in the filter.  

The filling pipe shall then be raised and fastened so that the height of surface of the water in the 
filler above the invert of the pipe is 1828 mm which will be usual test pressure for S.W pipes.  

If the water level does not fall more than 16mm (12mm) in a length of 91.4 metre the test may be 
considered satisfactory.  

The Contractor shall make good all defective work at his own expense 

15.14 U.P.V.C Pipes 

15.14.1 Manufacturer’s instruction should be followed in pipes to be used for water mains. Where 
specified, pipes shall have integral rubber ring joints and where solvent cement joints are 
specified, a sufficient number of expansion/contraction joints shall be incorporated in the 
length of mains to allow for variation of temperature to the recommendation of the pipe 
manufacturers. 

15.14.2 These pipes shall be effectively protected from the direct rays of sun immediately after they 
are laid and until permission is given for the trenches to be refilled by the Consultant. 
Subject to such permission being obtained, trenches shall be refilled without delay. Final 
connection at a fixed point shall be deemed unto the majority of the length of the pipe line 
has been covered by backfill in order to reduce the effect of expansion and contraction 
caused by temperature variations.  

15.15 Bends and other Specials 

15.15.1 In fixing bends care shall be taken to see that the axis of the bend is truly vertical or 
horizontal as the case may be and the spigot of the bend is well in the socket of the pipe 
with which a joint has to be formed. The Contractor shall be called on to replace any faulty 
work at his own expense. 

15.16 Flanged Joints 

15.16.1 All flanged joints shall be made by painting the faces of the flanged with red lead freely and 
bolting the flanges evenly on all sides. A thin fibre of lead wool may be used in making the 
joints water tight when facing of the flanges is not true. Rubber insertions may be used with 
approval. Sewage resistant rubber insertion is to be used for sewer lines. 
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15.17 Support for U.P.V.C Pipes 

15.17.1 When U.P.V.C pipe lines incorporate metal valves or other heavy fittings, it is essential to 
support the valves directly rather than allowing their weight to be carried by the uP.V.C pipe 
and support shall be placed on either side of the fittings mentioned above. Moulded plastic 
fitting also should be supported.  

15.17.2 Maximum allowable horizontal support distance for uP.V.C are given below. 

15.17.3For vertical installation supports, distances shall be doubled. 

 

 

15.18 Sewer pipes 

15.18.1 All ‘P’, ‘S’, ‘I’ junctions bends etc. required shall be furnished and set without extra charge 
and shall confirm to the pipe specifications as to quality 

15.19 Air Valves 

These valves to be fitted as per drawings and Bill of Quantities shall be tested and accompanied by a 
certifying their efficiency.  

The floating ball in the valve shall be suitable metal or vulcanite or rubber specially manufactured for 
tropical conditions. 

15.20 Scour Washout Valve 

These shall be provided at portions shown in place and shall contain in one unit a flanged scour valve 
with short connection pieces, cast iron bend and T pieces for connection to main pipe. 

 The rate shall also provide for short length of straight pipe to a convenient as per details complete 
with covers and surface boxes 

15.21 Foot valves and Strainers 

15.21.1 Foot valve and strainers should be of reputable manufacture approved by the Consultant 
and shall be fitted with flushing lever attachment where specified. 

15.22 Pressure Reducers 

15.22.1 Pressure reducing valves shall be of the equilibrium type of approved manufacture and 
capable of reducing the pressure to the valve required as per plan and Bill of Quantities. 

 

Nominal bore 12 mm 
(1/2”) 

18 mm 
(3/8”) 

25 mm 
(1”) 

32 mm 
(1¼”) 

38 mm 
(1½”) 

50 mm 
(2”) 

Support 
distance 

533 mm 
(1’9”) 

616 mm 
(2’0”) 

686 mm 
(2’3”) 

764mm 
(2’6”) 

840 mm 
(2’9”) 

915 mm 
(3’0”) 

Nominal bore 75 mm 
(3”) 

100 mm 
(4”) 

    

Support 
distance 

1220 mm 
(4’0”) 

1290 mm 
(4’6”) 
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15.23 Water Meter 

15.23.1 The water meters shall be from a reputed manufacture and shall be approved by the 
consultant before installation.  

15.24 Equilibrium Ball Valves 

15.24.1 These should be of reputable manufacture approved by the Consultant and be of the angle 
pattern with gun metal valve seats guide bush, copper float with wrought iron lever and 
links with bronze pins. 

15.25 Fittings 

All sanitary pipes, gullies, water closets/bidets, squatting basins, sinks bath tubs etc. to be of 
approved design and to be obtained from approved Manufacture and to be of the best stoneware, 
glazed inside and outside, with burnt hard and sound, free from flaws, blisters, cracks and other 
imperfections and best quality commonly called ‘Firsts’.  

Rates should include for all bends, junctions, traps, cleaning, painting, fixing clear of wall etc. 
complete as specified as per Bill of Quantities. 

All pipes, fittings, flushing cisterns, valves, stop cocks, taps, tanks, surface boxes etc. to be of the 
best of their kinds and in addition to complying with previous clauses to be from approved 
Manufacturers and all taps, cocks, valves etc. to be screwed down pipe. Taps to be of brass/nickel 
coated and valves to be of gun metal. All tanks to be made fly-proof and to the complete satisfaction 
of the Consultant.  

Rates should include for all cutting and waste, bends, taps junctures, cleaning eyes, tees. 

15.26 Manholes, Manhole covers and Frames  

Concrete cover slabs or top rings of manholes shall provide a suitable seating for a rectangular cover. 

The frame shall have a clear opening of 0.61m x 0.61m or alternatively a circular or double triangular 
cover depending on the type of cast iron manhole cover to be used. The rate for manholes shall 
allow for such provision. 

Where the supply of cast iron manhole cover and frames is payable separately the cost of setting, 
surrounding, painting and materials for same shall be allowed for in the rate for manholes. 

Suitable lifting rings, hooks or brackets shall be provided in the precast manhole sections. Box holes 
shall be separately grouted with 1:2 cement mortar. 

The contractor shall supply two manhole keys for each pattern of cover without additional charge 
over the rate for covers (or manholes). 

Heavy duty (grade a) cast iron manhole cover and frames shall be of the double triangular type to bs 
and having a clear opening of 550mm dia. 

Medium duty (grade b) cast iron manhole covers and frames shall be of the circular type having a 
clear opening of 550mm dia. or the rectangular type having a clear opening of 0.61m x 0.61m and 
confirm to BS. They shall be of the single seal type, the weight of cover frame being approximately 
127.00 Kgs. 

Light duty (grade c) cast iron manhole cover and frames shall be of the doubles seal flat type having 
a clear opening of 0.61m x 0.61m conforming to BS. Weight of cover and frame approximately 
50.75kgs. 

All manhole covers and frames shall be supplied, coated with a black bituminous composition and be 
given two coats of bituminous paint after bedding. 
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No extra rate is payable for drop and/or junction manholes but piping in and surrounds of drop lines 
are payable at that relevant rates for s.w piping and manholes. 

In drop manholes where the difference in level between the incoming drains and the sewer does not 
exceed 0.610m in 75mm and there is sufficient room in the manhole, the connecting pipe may be 
brought directly through the manhole wall, and the fall accommodated by constructing a ramp in 
the benching of the manhole. The ramp shall be of concrete and finished equal to that of the 
benches. No extra rate is payable. 

15.27 Interceptor Manhole 

15.27.1 All gravity sewer lines should be, connected through an intercepting inspection chamber 
before connecting to the main sewer line, and the dimensions of the manhole and trap to be 
in conformity with the Maldives Water and Sanitation Authority. 

15.28 Fixtures and Accessories 

15.28.1 All sanitary wares to be used shall be of approved sizes as shown on the drawings and the 
product of an approved reputable manufacturer by the Consultant. Samples should be submitted for 
all required material with catalogue indicating its specifications. It is Contractor duty to obtain a 
written approval from the Consultant prior using the approved sanitary wares.  

15.29 As built Drawings 

The Plumbing Contractor, shall mark down with red pencil on two sets of plumbing plans all the 
revisions, omissions and/or additions to the various plumbing installation drawings as the 
construction progress. One set of the plans as marked shall be submitted to the Consultant after 
completion of the work. 

Before the final payment is made to the Contractor, he shall submit to the Owner through the 
consultant, all As-Built Drawings incorporating the changes made and noted in the marked plans 
retained by him. The As-Built Drawing incorporating all the changes made and noted in the marked 
plans retained by him. The As-Built Drawings shall be prepared on reproducible form 

The Plumbing contractor shall prepare and submit the As-Built Drawings without extra cost to the 
Owner. 

15.30 Miscellaneous 

Throughout the construction period, open ends of all installed pipelines shall be kept closed by 
temporary plugs. Drainage lines shall not be used to conduct dirty construction wash-washer, 
especially, those with cement, to avoid possible clogging. 

A temporary fire protection system at each building shall be provided by the Contractor during the 
construction period. This shall be of sufficient capacity to put out any fire that may break out at any 
of the building floors due to construction period. This in addition to temporary fire extinguishers 
required. 

A temporary potable water supply shall be available to construction workers at each building floor as 
construction work progresses. 

A temporary human Excrete Disposal System shall be provided by the Contractor to serve the 
workers during the construction period. 
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15.31  Height of Fixture Installation 

Height of fixture shall be as follows unless otherwise specified on the Drawings 

 

Fixture  Height (mm) 
Wash Basin Floor finish to front top edge     

 
800 

Mirror Floor finish to bottom of mirror or 
Floor finish to top of mirror 

1300 
1800 
 

Lavatory Floor finish to front top edge  760 
 

Cistern Floor finish to bottom of cistern 
             Western type 

 
550 
 

Shelf Floor finish to top of shelf 1500 
 

Towel bar Floor finish to top of bar 1500 

Paper holder Floor finish to center of holder 750 
 

Muslim Shower Floor finish to center of holder 750 
 

 
*** Depending on the design and type of the fixture, position of fixtures can vary therefore position 
of the fixture should be approved by the Consultant prior to commencement of the work.
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16. PAINTING 

16.1 Material 

All paints shall be approved by the Consultant for colour, quality and type and should be from a 
reputable manufacturer. All painting work shall be carried out in accordance with the paint 
manufacturer’s specifications unless otherwise directed by the Consultant. 

Contractor shall obtain a written approval from Consultant prior application of paint. 

Paint shall be ready mixed and all paints, varnishes, enamels, lacquer stains, paste fillers and similar 
materials shall be delivered to the site in the original containers with the seals unbroken and labels 
intact. Each container shall give the manufacturer’s name, type of paint, colour of paint and 
instructions for reducing. Thinning shall be done only in accordance with the manufacturer’s 
directions. 

Use of product by the same manufacturer shall be a general rule in each stage of work in this 
Specification. 
 
Colour, luster, colour scheme, finish shall be decided by the Consultant after checking sample paint 
test. 
 
The painting shall be performed by experienced and competent painter. 
 
Where walls are specified to be painted, all columns arises, groove, rough surfaces, reveals, soffits 
and returns, etc. shall be included and no extra shall be payable. 

16.2 Definition of Terminology 

Surface Sealing   
Surface to be painted shall be sealed to have uniform suction and prevent lye from oozing 
out. 

 
Spot Puttying   

All cracks and depressions shall be filled flush with putty. 
 

Puttying    
All surfaces to be painted shall be puttied uniformly flat surface. 

 
Spot painting  

Spot puttied area shall be touched up by paint 
 
Touch-up   

Any damaged area after the prime coat has been applied shall be touched up 
 

Drying hour  
The drying time of double-coated paint shall be measured at the temperature of 20°C and 
humidity of 70%. 
 

Amount of paint  
The amount shall be standard amount of paint itself not including thinner. It shall increase 
or decrease depending on shape and surface condition in the process of painting. 
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16.3 Paint Finish Symbols 

OP   Synthetic resin mix paint finish 
VP   Solvent-polyvinyl chloride resin paint finish 
EP   Polyvinyl acetate resin emulsion paint finish 
AEP  Synthetic resin emulsion paint finish 
CL   Clear lacquer finish 
EXP  Epoxy resin paint finish 
Stipple (OP) Stippled finish (oil mix paint finish) 
Stipple (EP)  Stippled finish (polyvinyl acetate resin emulsion paint finish) 

 

16.4 Painting in General 

16.4.1 Preparation of Paint 

16.4.1.1 Mixing: Paint content with pigment shall be thoroughly stirred to make a 
uniform consistency. 

16.4.1.2 Thinning: Portable water shall be used for thinning of emulsion paint and water-
soluble paint. Proper thinner, product of the same manufacturer as paint, as a 
rule, shall be used for other types of painting. Percentage of thinning and 
viscosity shall be conducted with direction of manufacturer or catalogue as they 
vary with the method of paint, temperature, type of material to be painted. 

16.4.1.3 Allowable period of Use: Paint mixed with more than 2 types shall be used with 
direction of a manufacturer or catalogue as allowable period of use, mixing ratio 
and mixing method vary. The paint which has passed allowable period of use 
shall not be used. 

 

16.4.2 Conditions of Painting 

16.4.2.1 Work shall not be executed in the following situations 

16.4.2.1.1 When humidity is above 85% 

16.4.2.1.2 When raining or it is forecast 

16.4.2.1.3 When dusts are present 

16.4.2.1.4 When temperature of surface is high under hot weather and 
bubbles are likely to develop on the painted surface. 

 

16.4.2.2 Conditions of Surface to be painted: Work shall not be executed or proper 
means shall be taken in the following situations. 

16.4.2.2.1 When surface is damp and wet 

16.4.2.2.2 When condensation is likely to develop on the surface. 

16.4.2.2.3 All nail holes on veneer, board. etc., shall be covered with proper 
rust-proof paint before the subsequent painting is applied in 
accordance with this specification. 
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17.4.3 Performance 

Paint shall be evenly and uniformed applied on the surface. Areas of difficult application 
such as pointed part, internal angle, welded part, etc. shall be thoroughly painted and 
double coated as necessary to deep uniform coating thickness.  

Painting shall be properly done by carefully selecting the painting method by the shape of 
surface and types of paint. 

 
17.4.4 Protection 

17.4.4.1 Dangerous material such as paint, thinner, etc., excluding emulsion paint and 
water-soluble paint shall be kept in accordance with regulations concerned. 

17.5 Procedure of Painting 

17.5.1  Exterior - Surface of Mortar, Plaster and Concrete 

AEP- Synthetic resin emulsion paint. 
 

Coating  
Process 

No. of  
Coats 

Type of  
Paint 

Drying  
hour 

Amount 
(kg/m²) 

1. Surface preparation  Dry, clean and free from 
impurities 

  

2. Surface sealing 1 Sealer for emulsion paint longer than 
4 hours 

 

3. Puttying  Putty for emulsion paint   

4. Grinding  Grind with proper grinding tool   

5. Spot painting  Synthetic resin emulsion paint   

6. Second coating 1 Synthetic resin emulsion paint  longer than 
4 hours 

0.10-0.13 

7. Finish coating 2 Synthetic resin emulsion paint longer than 
4 hours 

0.10-0.13 

 
Notes: 

Degree of dryness on the surface to be painted shall be kept under 6% in water content and 
below PH 9.5 

Puttying and sanding process shall allowed to omit depending on the conditions of the 
surface. 

Drying time of putty shall be long enough for sanding to proceed. 

Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as it 
varies with the surface conditions. 
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17.5.2  Exterior - Iron Products in General 

OP - Synthetic resin mix paint 
 

Coating  
Process 

No. of  
Coats 

Type of  
Paint 

Drying  
hour 

Amount 
(kg/m²) 

1. Surface preparation  Completely remove rust, 
moisture, oil and other 
impurities by sander, cleaner 
and surface. 

  

2. First Coating  
    24 hours 

1 Rust proof oil paint longer than 
24 hours 

0.13-0.15 

3. Touch-up  Touch-up rustproof oil paint    

4. First Coating 1 Rustproof oil paint longer than 
24 hrs 

0.13-0.15 

5.  Second coating 1 Synthetic resin mix paint longer than 
15 hrs 

0.11-0.15 

6. Finish coating 1 Synthetic resin mix paint longer than 
15 hrs 

0.11-0.15 

 
Note: 

Paint for touch-up painting shall be the same as used for first coat in process No. 2 
 

17.5.3  Exterior - Wood 

OP - Synthetic resin mix paint finish 
 

Coating  
Process 

No. of  
Coats 

Type of  
Paint 

Drying  
hour 

Amount 
(kg/m²) 

1. Surface preparation  Clean and sand to plane surface   

2. Knot treatment 1-2 Lacquer varnish  longer than 
24 hours 

 

3. First coating 1 First coat paint of oil mix paint longer than 
24 hrs 

0.13-0.15 

4. Second Coating 1 Oil mix paint longer than 
24 hrs 

0.11-0.13 

5.  Finish coating 1 Oil mix paint longer than 
24 hrs 

0.11-0.13 

 
Note:  

Puttying and sanding shall be done after process No.2 when there are cracks, etc. on the 
surface putty shall be oil-putty, but drying time shall vary depending on conditions. 
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17.5.4  Interior - Mortar, board, etc. 

Stipple (EP) - Polyvinyl acetate resin emulsion paint finish 
 

Coating  
Process 

No. of  
Coats 

Type of  
Paint 

Drying  
hour 

Amount 
(kg/m²) 

1. Surface preparation  Dry, clean and free from 
impurities 

  

2. Surface sealing 1 Sealer for emulsion paint  longer than 
4 hours 

 

3. Puttying  Putty for emulsion paint   

4. Grinding  Grind with proper grinding tool   

5.  Spot painting  Second coating paint of polyvinyl 
acetate resin emulsion paint 

  

6. Second Coating 2 Polyvinyl acetate resin emulsion 
paint 

longer than 
4 hrs 

1.11-0.13 
 

7. Finish Coating 1 Polyvinyl acetate resin emulsion 
paint for stipple-finish 

longer than 
4 hrs 

0.25-0.35 

 
Notes: 

Degree of dryness on the surface to be painted shall be kept under 6% in water content and 
below PH 9.5 

Puttying and sanding process shall allowed to omit depending on the conditions of the 
surface. 

Drying time of putty shall be long enough for sanding to proceed. 

Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as it 
varies with the surface conditions. 

 
17.5.5 Interior - Mortar, plaster, concrete, etc. 

VP Solvent - Polyvinyl chloride resin paint finish 
 

Coating  
Process 

No. of  
Coats 

Type of  
Paint 

Drying  
hour 

Amount 
(kg/m²) 

1. Surface preparation  Dry, clean and free from 
impurities 

  

2. Surface sealing 1 Sealer for emulsion paint  longer than 
2 hours 

 

3. Puttying  Putty for polyvinyl chloride resin 
paint 

  

4. Grinding  Grind with proper grinding tool   

5.  Spot painting  Solvent-polyvinyl chloride resin 
enamel emulsion paint 

  

6. Second Coating 1 Solvent-polyvinyl chloride resin 
enamel emulsion paint 

longer than 
4 hrs 

0.11-0.14 
 

7. Finish Coating 2 Solvent-polyvinyl chloride resin 
enamel emulsion paint 

longer than 
4 hrs 

0.11-0.14 
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Notes: 
Degree of dryness on the surface to be painted shall be kept under 6% in water content and 
below PH 9.5 

Puttying and sanding process shall allowed to omit depending on the conditions of the 
surface. 

Drying time of putty shall be long enough for sanding to proceed. 

Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as it 
varies with the surface conditions. 

 
17.5.6 Interior - Mortar, plaster, concrete, etc. 

EP Polyvinyl acetate resin emulsion paint finish 
 

Coating  
Process 

No. of  
Coats 

Type of  
Paint 

Drying  
hour 

Amount 
(kg/m²) 

1. Surface preparation  Dry, clean and free from 
impurities 

  

2. Surface sealing 1 Sealer for emulsion paint  longer than 
4 hrs 

 

3. Puttying  Putty for emulsion paint   

4. Grinding  Grind with proper grinding tool   

5.  Spot painting  Polyvinyl acetate resin emulsion 
paint 

  

6. Second Coating 1 Polyvinyl acetate resin emulsion 
paint 

longer than 
4 hrs 

0.11-0.13 
 

7. Finish Coating 1 Polyvinyl acetate resin emulsion 
paint 

longer than 
4 hrs 

0.11-0.13 

 
Notes: 

Degree of dryness on the surface to be painted shall be kept under 6% in water content and 
below PH 9.5 

Puttying and sanding process shall allowed to omit depending on the conditions of the 
surface. 

Drying time of putty shall be long enough for sanding to proceed. 

Amount of sealer for surface sealing shall be adjusted with direction of the Consultant as it 
varies with the surface conditions. 
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17.5.7 Interior - Iron products, steel. 

OP - Synthetic resin mix paint 
 

Coating  
Process 

No. of  
Coats 

Type of  
Paint 

Drying  
hour 

Amount 
(kg/m²) 

1. Surface preparation  Completely remove rust, 
moisture, oil and other 
impurities by sander, cleaner 
and surface  

  

2. First Coating 1 Synthetic resin rust-proof.  
Red lead-type, lead compound-
type 

longer than 
24 hrs 

0.18-0.22 
0.13-0.15 

3. Touch-up  Touch-up rust proof paint   

4. First Coating 1 Synthetic resin rust-proof paint. 
Red lead-type, Lead compound-
type 

Longer than 
24 hrs 

0.18-0.22 
 
0.13-0.15 

5.  Second Coating 1 Synthetic resin mix paint longer than 
15 hrs 

0.11-0.13 
 

6. Finish Coating 1 Synthetic resin mix paint longer than 
15 hrs 

0.11-0.13 
 

Notes: 
Paint for touch-up painting shall be the same as used for first coat in process No.2 

When oil rust-proof paint is used instead of synthetic resin rust proof, its specification shall 
conform to No. 5 and No.6. 

 
17.5.8 Floor - Concrete and Mortar 

EXP - Epoxy resin paint finish 
 

Coating  
Process 

No. of  
Coats 

Type of  
Paint 

Drying  
hour 

Amount 
(kg/m²) 

1. Surface treatment  Dry, clean and free from 
impurities 

  

2. First coating 1 First coating paint for epoxy Longer than 
24 hrs 

 

3. Finish Coating  2 Epoxy resin paint Longer than 
24 hrs 

 

 
Notes: 

Degree of dryness on the surface to be painted shall be kept under 6% in water content and 
below PH 9.5. 

Amount of paint and number of paint shall be as directed by the Consultant as they vary 
with the conditions of surface and required thickness of coating. 

Painted surface shall be kept out of use for more than 7 days after application of final coat. 
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18. ELECTRICAL INSTALLATIONS 

18.1 General 

18.1.1 The work shall be carried out strictly in accordance with the standard specifications and shall 
also conform to the requirements of State Electric Company Limited, Male’, Republic of 
Maldives. 

18.1.2 All materials to be used in the Works shall be of standard make and shall bear the 
certification marks of State Electric Company Limited, Male’. All materials shall be approved 
by the Consultant before use in the Works. 

18.1.3 Earthing shall invariably be done in the presence of the Consultant or his representative. 

18.1.4 All the conduits shall be continuously earthed. Check nuts shall be provided at the point 
where the conduct enter the I.C. box and junction box. 

18.1.5 The Contractor shall arrange for the inspection of all Medium Pressure Installation by the 
Electrical inspector of the local electric supply authority from where the electricity 
connections has to be obtained, and see that they are passed by him.  

18.1.6 The Contractor shall be responsible for all necessary permits, approvals, fees, deposits etc., 
required to complete the Electrical works in accordance with the Contract. 

 
18.1.7 Scope of work 

18.1.7.1 The work consist of furnishing all tools, plants, labour, materials and equipment 
and performing the internal electrical Works comprising of: 

  (a) Light and power wiring 
  (b) Fans and fixtures 
  (c) Wires and Cables 
  (d) Telephone System 
  (e) Sub- Station Equipments: 
  (f) Distribution Fusegear 
  (g) Earthing System 
  (h) Lightening Protection System 
  (i)  Fire Alarm System 
  (j) Air Conditioning System 
  (k) Computer Network cabling outlet work 
 

 
18.1.8 Prequalification 

18.1.8.1 The Electrification Work shall be carried out only by a licensed contractor 
authorized to undertake such work under the Maldives Electricity Bureau. 
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18.1.9 Qualification 

18.1.9.1 A licensed Electrical Contractors should have the following qualifications: 

Must have in his employment a competent Electrical Engineer registered with 
Maldives Electricity Bureau. 

Must have in its employment an Electrical Consultant having certificate of 
competency who will exclusively supervise this work. 

Must have necessary tools, plant and instruments. 

Must have adequate experience of similar works. 

If a contractor does not possess the above qualifications he shall be allowed to 
sublet the Work to a competent Sub-Contractor provided an application for his 
prequalification is made to the engineer for his approval. Decision of the 
Engineer in this case shall be binding on the Contractor. 

 
18.1.10 Rules and Regulations 

18.1.10.1 The installation in general shall be carried out in conformity with the Electricity 
Rules, 1937 (UK), and the latest edition of the Regulations for the Electrical 
Equipment of Buildings issued by the Institution of Electrical Engineers, London 
(I.E.). However, in case of conflict between these Specifications and the I.E. 
Regulations, these Specifications shall be followed. 

 
18.1.11 Standards 

18.1.11.1 The latest relevant British Specifications, and I.E. recommendations shall be 
applicable and be followed for the equipment specified herein. 

 
18.1.12 Climatic Conditions 

18.1.12.1 All equipment supplied shall withstand, without developing any detect, the 
following climatic conditions:- 

Maximum Ambient Temperature = 113° F     or     45° C 
Minimum Ambient Temperature  =   28° F     or   - 2.2° C 
Maximum Humidity   = 98% 
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18.1.13 Specifications 

The Contractor shall furnish all material and equipment at site, confirming fully to the 
specifications given herein and to the accepted standards, the Institution of Electrical 
Engineers, London, and the Maldives Energy Resource Unit.  

It is not the intent of these Specifications to include all details of design and construction of 
various material and equipment to be supplied under this contract.  

The Contractor shall supply and install all material and equipment specified herein and also 
all installation and small material such as nuts, bolts, washers, shims angles, levelling 
material, insulation, tape, solder, etc. and all such required for complete installation as 
intended by the Specifications. 

The contractor shall provide for all the required technical and non - technical personnel, 
skilled and non - skilled labour, construction equipment, transportation etc., as required for 
the completion of Work in strict accordance the Technical Specifications laid herein-after.  

All material and equipment supplied by the Contractor shall be new and in all respects 
conforming to the high standard of engineering design and workmanship.  

All material and equipment which have to be supplied and installed by the Contractor shall 
be passed/approved by the Consultant; even if the same is exactly in accordance with the 
Bill of Quantities and Drawings. 

 
 
18.1.14 Submittal 

18.1.14.1 The Contractor, after the award of work, shall submit for approval of the 
Consultant all drawings and cuts of equipment, appliances, fixtures and 
accessories. Cuts, catalogues and drawings shall be clearly marked to indicate, 
the items furnished. 

 
18.1.15 Approval of Drawings and Data 

18.1.15.1 The Contractor shall provide detailed electrical drawings, wire diagrams, etc. for 
all electrical switchgear, fusegear and all other systems etc. for the Consultant to 
review and approval. Three sets of equipment drawings shall be provided for 
obtaining approval. 

 
18.1.16 Drawings & Data 

18.1.16.1 Three sets of drawings and data for each equipment shall be furnished by the 
Contractor for the Consultant approval before commencement of work. The 
drawings to be supplied by the Contractor shall be as follows:- 

Electrical Drawings showing:- 
(a) Single-Line diagram 
(b) Detailed wiring diagram 
(c) All interconnections 
(d) Relays, their locations, and internal wiring diagrams 
(e) Other electrical devices including meters instruments and their wiring 
diagram  
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18.1.17 Shop Drawings 

18.1.17.1 The design drawings do not show conduit routes and depict only the position of 
various fixtures and outlets. All the planning for the conduit routes shall be 
carries out, well in advance of the actual execution of work, by the Contractor to 
the satisfaction of the Consultant. For this purpose the Contractor shall prepare 
shop drawings and obtain prior approval of the Consultant. There prints of each 
shop drawings shall be submitted for obtaining approval work. 

 No piece of work shall be allowed to be executed at site without the availability 
of these approved shop drawings. These shop drawings shall clearly depict the 
load balancing chart of each Distribution Board.  

 Time required for the preparation and approval of shop drawings shall be 
considered to have been included in the total time allowed for the completion of 
the work. 

 
18.1.18 Spare Parts list 

18.1.18.1 A list of spare parts required for the one year’s operation of each equipment 
where deemed necessary together with unit price of each part, shall be supplied 
by the contractor. 

 
18.1.19 Guarantee 

18.1.19.1 The Contractor shall furnish written guarantee in triplicate of the manufacturer 
for successful performance of each equipment. Such guarantee shall be for 
replacement which may be found defective in material or workmanship.  

 The guarantee shall cover a minimum period of 12 months effective from the 
date of completion certificate. 

 
18.1.20 As-Built Drawings 

18.1.20.1 The Contractor shall, during the progress of work keep a careful record of all 
changes and revisions where the actual installation differs from that shown on 
shop drawings. These changes and revisions shall be accurately carried out on 
the shop drawings and submitted to the Consultant for approval. After approval 
these drawings shall become the property of the Owner. These updated and 
approved shop drawings depicting clearly all changes and revisions made on site 
shall be called As-Built Drawings.  

 Reproducible tracings of all these As-Built Drawings shall be handed over to the 
Consultant. Final payment will be withheld until the receipt of the approved As-
Built Drawings. 

18.1.21 Test Reports 

18.1.21.1  The Contractor shall be responsible for the submitting the test 
reports/certificates and get the installation inspected passed by the Maldives 
Electricity Bureau. 
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18.2 Conduit and Conduit Accessories 

18.2.1 Conduit Pipe 

18.2.1.1 The conduit for the wiring of lights, socket outlets and other systems shall be 
made of PVC confirming to BSS 3505/1968 Class-D or approved equivalent. 

 The conduit shall have following wall thickness and standard weights: 
 

Pipe Size Wt/100Rft. Wall thickness 

20mm dia 3.4  Kg 0.04  to  0.05 

25mm dia 4.5  Kg  0.045 to  0.055 

 
18.2.1.2 Steel conduit shall conform to BSS 31/latest. The conduit shall be enamelled 

with good quality non- cracking and non-flaking black paint. 

18.2.2 Conduit Accessories 

The use of factory made round PVC junction boxes shall be used and should have nipples to 
receive PVC pipe with force fit, shall be used for ceiling outlets. The wall type junction box 
shall also be PVC.  

Each junction box shall be provided with one piece cover which shall be fitted on the box 
with screws. 

18.2.2.3 Conduit accessories such as switch boxes, socket outlet boxes, pull boxes and 
inspection boxes shall be made of PVC having dust tight covers. All boxes shall 
have required number of conduit entry holes. All the rectangular or square 
shaped boxes shall have nipples to receive PVC conduit force fit. 

 Manufactured smooth bends shall be used where conduit changes direction. 
Bending of Conduit by heating or otherwise shall be allowed only at special 
situations with the permission of the Consultant. Use of sharp 90 degree bends 
and tees is prohibited.  

 Bends shall have enlarged ends to receive the conduit without any reduction in 
the internal diameter of the PVC pipe. 

18.2.2.5 All accessories e.g. boxes, coupling, bends, solid plugs, bushes, reducers, 
checkouts etc. shall be equal in quality to the specified conduit. 

18.2.2.6 The drawings do not show conduit routes and all the planning for arranging 
conduit routes shall be carried out by the Contractor to the satisfaction of the 
Consultant. 

18.2.2.7 The entire conduit system shall be essentially completed before the wiring 
pulling is taken in hand. Each conduit run shall be tested for continuity and 
obstructions. All obstructions shall be cleared in an approved manner. Water 
and moisture that has entered any section of the conduit installation must be 
dried with suitable swabs to the satisfaction of the Consultant. 

18.2.2.8 Adequate expansion joints shall be provided in all conduit runs passing across 
the expansion joints in the concrete slab of the buildings. 

18.2.2.9 All the free ends of conduit shall be solidly plugged till such time as final and 
proper terminations are made. 
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18.3 Wires, Cables and Cords 

18.3.1 Wires & Cords 

The wires & cords for the conduit wiring shall be single core, made of stranded copper 
conductors, PVC insulated, tested to B.S. 6004, 1975. The voltage grade shall be 300/500 
volts or 450/750 V unless otherwise specified on Drawings and Bills of Quantities.  

All the wire and cables shall be of the approved standard of Maldives Electricity Bureau. 

 (a) For light or fan point wiring with 1.5 mm square or as specified in the BOQ. 

 (b) For light circuit wiring with 2.5 mm square or as specified in the BOQ. 

 (c) For power plug 15A wiring with 4mm square or as specified in the BOQ. 

 
18.3.2 Installation Instructions 

18.3.2.1 All wiring shall be continuous between terminations and use of connectors or 
joints is not be allowed. Spur and tee connections are strictly prohibited. 

18.3.2.2 Manufacturers recommended lubricant shall be allowed to facilitate pulling of 
wires. Use of any kind of oil and soap is prohibited. 

18.4 Wiring Accessories 

18.4.1 Switches 

18.4.1.1 Indoor switches controlling lights and fans shall be single pole, 5A, one or two 
way, suitable for 250V, 50 Hz. The body of the switches shall be made of 
moulded plastic, one, two, three or four gang with integral built in moulded 
plastic face plate.  

18.4.1.2 Weatherproof switches shall conform to B.S. standard. 

18.4.1.3 The Contractor shall submit samples for approval from Consultant. 
 
18.4.2 Switch Socket Outlet Units 

18.4.2.1 Switch & socket units shall be single, pole, 3 pin rated 5A. 15A or 20A, 250V, 50 
Hz. These shall be moulded plastic type with white integral built-in face plate. 
Each socket shall have its control switch by the side of it on a common face 
plate. Thus the complete unit specified in BOQ shall be as switch and a socket 
outlet unit. 

18.4.2.2 The Contractor shall submit samples for approval from Consultant. 
 

18.4.3 Fans 

18.4.3.1 All fans shall be capacitor type Deluxe models or equivalent and suitable for 
operation on 200/220 volts, 50 Hz, A.C Supply. All ceilings fans shall have five 
speed dimmers. The air displacement shall be 10,000 c.f.m for 48” (1219 mm) 
Sweep and 12,000 c.f.m. for 56” (1423 mm) Sweep at maximum speed. The fan 
motor shall be capacitor type and bearings shall be groove type to give noiseless 
and quiet operation. The noise level relative to a frequency of range 1000 Hz 
should be within the limits of +3 dB. 

18.4.3.2 The Contractor shall submit samples for approval from Consultant. 
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18.4.4 Dimmer  

18.4.4.1 The dimmer shall be recessed type as required and shall be approved by the 
Consultant. 

18.4.5 Fan Hook 

18.4.5.1 The fan hook shall be made of 12 dia mild 5/5 steel rod bent to shape of 
approved design. It should be in the form of a loop about 3-1/4” (87.5 mm) long 
and about 2” (50 mm) wide. The rod shall be bend to have at least 8” (200 mm) 
extension on both sides for tying to the reinforcement steel of the slab. All 
ceiling fan shall be of one make only.  

The fan hook shall be installed in the RCC slab of the ceiling at the time of pouring concrete.  

18.5 Light Fixtures 

18.5.1 General 

The description of light fixtures is given in the Bills of Quantities, and stated on the 
Drawings, and all relevant material are described in this Section.  

The determination of quality is based on certified photometric data covering the coefficient 
of utilization, light distribution curves, construction material, shape, finish, operation, etc. 

18.5.1.3 The Contractor shall submit samples of each and every lighting fixture specified 
for approval of the Consultant. 

18.5.1.4 The type of fixtures required are given in Bill of Quantities.  

18.5.1.5 The lighting fixtures shall be manufactured by a reputable manufacturer and 
prior approval have to be obtained from Consultant before commencement of 
work. 

18.5.2 Incandescent Light Fixture 

The glass globes/ shades/ diffusers of the incandescent light fixtures shall be first class 
quality glass free from any air bubbles or voids. The glass shall generally be of opal white 
colour unless otherwise specified. The shape of the glass may be spherical, hemispherical, 
flattened bottom or tablet shaped as required. 

Surface mounted fixture shall have stove enamelled sheet steel body. It may also be satin 
brass or aluminium anodised finish as required. The fixing holes shall match the outlet box. 
Wall bracket light fixtures shall have back plates with matching holes of the outlet box and 
decorative finish as required. 

 All the lighting fixtures shall be suitable for local climatic conditions. 

18.5.2 Fluorescent Light Fixture 

All the light fixtures shall have lamps and electronic ballasts of the wattage specified. The 
fluorescent lamp shall be either 2 ft - 18 watts or 4 - 35 watts and the colour shall generally 
be day light, cool day light in the order of preference or as mentioned specifically.  

The fluorescent lamps shall be Philips to BSS 1853 but having a minimum useful life of 5000 
hours. The new generation of 26mm dia 18 watts and 36 watts energy efficient lamps shall 
be preferred.  

The ballast shall be totally enclosed electronic type suitable for operation on 220 V, 50 Hz, 
single phase supply, a wiring diagram, wattage, voltage and current ratings shall be printed 
on the body of the ballasts. The power loss shall not more than 10 watts for 36 watts ballast. 
The ballast shall be noiseless in operation without any whistling sound.  
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The manufacture shall be called upon to guarantee a trouble free life of 3 years, effective 
from the date of completion certificate. 

18.5.2.5 The starters shall have radio-interference suppressers. 

18.5.2.6  The internal wiring of the light fixtures shall be carried out at manufacturers 
factory with heat resistance wires of size not less than 1.5 mm square.  

18.5.2.7 The louvers of light fixtures shall be made of anodized aluminium and/or 
moulded plastic. The diffusers shall be made of acrylic Perspex. 

18.5.2.8 All the lighting fixtures shall be suitable for local climatic conditions. 

 
18.5.3 Installation Instructions   

18.5.3.1 The light fitting shall be installed according to manufacturer’s recommendations 
or as approved by the Consultant. 

18.5.3.2 Flexible connecting wires from outlet box to the fixture shall be provided by the 
contractor; connector made of porcelain or thermoplastic material shall be 
provided and installed in the outlet boxes for connecting flexible wires to the 
point wires. 

18.5.3.3 Outlet boxes or any openings in the ceilings and walls shall be covered with 
appropriately fabricated accessories to provide an architectural entity to conceal 
them. 

 
18.5.4 Main L.T. Switchboard 

The L.T. switchboard shall be indoor type, free standing, free supporting, floor mounted, 
totally enclosed, sheet clad, dust and suitable for operation on 3 phase 4 wire system, 415 V, 
50 Hz, AC supply .  

The board shall be suitable for installation back to the wall and capable of front attendance. 
The switch board shall be designed to suit service conditions and ensure security and safety 
during operation, inspection, operation, cleaning and maintenance.  

The switch board shall be designed and tested to IEC recommendations. Each panel shall 
withstand strain of 2000 volts insulation level for one minute power frequency test.  

18.5.4.4 The L.T. switch board shall consist of the following: 

Maldives Energy Resource Unit incoming panel. 
KWh meters (To be approved and checked by MEB) 
Outgoing distribution feeders. 

   
18.5.5 Distribution Feeder Panel 

18.5.5.1 Single line diagram of the L.T. switch board shall be approved by the  consultant 
and Maldives Electricity Bureau before placing order for the switch board. 

18.5.6 Earthing 

18.5.6.1 The switchboard shall be effectively earth by means of a copper strip of 25mm x 
3mm (1” x 1/8”) cross -section bolted to connections near the bottom of the 
switchboard. 
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18.5.7 Accessories 

18.5.7.1 Designations labels, lifting lugs, foundation bolts, interconnecting nuts blots, and 
washers, thimbles, lugs, levelling shims cable glands and/or cable end box for all 
the sizes of incoming and outgoing cable shall be supplied with the switchboard. 

18.6 Testing 

The following tests shall be conducted on each completed switchboard. 

18.6.1.1 Type Tests 

 (a) Temperature rise test  
 (b) Mechanical endurance test  
 (c) Making/Breaking Capacity test 

18.6.1.2 Routing Test 

 High Voltage test 

18.6.2 The Switchboard shall be tested to British/Electricity Council Standard 41-5. Preference shall 
however, be given to Switchboards fabricated from all components manufactured by only 
one manufacturer. 

18.6 Installation Instruction 

All labour, equipment’s, tools and plants required to complete the installation shall be 
provided by the contractor. The Switchboard shall be fixed firmly on the floor in perfect line, 
plumb and level position.  

 All incoming and outgoing cable connections shall be made from the bottom including Earth 
connections. 

18.7 Distribution Board 

18.7.1 The distribution boards shall be either free standing, cubical type or wall mounting type 
suitable for recessed mounting. Each distribution board (D.B.) shall be tropical in design, 
fully dust and vermin proof and liquid repellent. 
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19. TELECOMUNICATION AND NETWROK INSTALLATIONS 

19.10 Telephone and Network System 

19.10.1 General 

 The design drawings do not show conduit routes and depict only the position of various 
telephone and network outlets. All the planning for the conduit routes shall be carries out, 
well in advance of the actual execution of work, by the Contractor to the satisfaction of the 
Consultant. For this purpose the Contractor shall prepare shop drawings and obtain prior 
approval of the Consultant. Three prints of each shop drawings shall be submitted for 
obtaining approval before commencement of work. 

 No piece of work shall be allowed to be executed at site without the availability of these 
approved shops drawings. Time required for the preparation and approval of shop drawings 
shall be considered to have been included in the total time allowed for the completion of 
the work. 

 The contractor shall furnish and install the type of Telephone outlets approved by Project 
Engineer. All the floor mounted telephone boxes shall be concealed in a PVC box with 
openable cover for easy access. 

 Both ends of each set of conductors shall be properly identified with durable tags with the 
same identifications of both ends, at the outlet and the telephone terminal cabinets to 
facilitate the installations of the telephone instrument in the future and for trouble shouting 
purposes. Cable used shall be twisted and shielded 3 cables in the office area and the rest as 
shown in the drawing. 

 

 

 

 

 


