# Work Detail	Unit	Qty	Rate	Amount
I Aluminium Door making and fixing (1.5mx2.1m)	Ont	V y	Rate	Amount
Entrance Door	nos	1		_
Door Near Ward	nos	1		_
2 Exterior Celling Change (Cerabord 4mm) (Price Must Include Exterior	1105	1	<u> </u>	
² Paint for Ceiling (Nippon or Equivalent)				
East & West Side of Old Building	m ²	28		-
North & South Side of Old Building	m^2	11.2		-
North & South Side of Old Building (Nala Fela)	m^2	7.4		-
Laundry & Store	m^2	13		-
3 Fascia Gutter Change			·	
HC Old building	nos	3		-
HC Extension building	nos	2		-
Laundry & Store	nos	1		-
4 Ground water well making	nos	1		-
5 Laboratory Maintenance			· · · · ·	
Electric work (drawing attached)	item	1		-
Celling Change with gypsum bord & relevant work (putty, paint, sandering etc)	m^2	21.5		-
Wall Tiles	m ²	18.5		-
Wall tiles & Remove old tiles from wall	m^2	18.5		-
6 Consultation Room				
Celling Change with gypsum bord & relevant work (putty, paint, sandering etc)	m ²	20.3		-
Fixing cerabord 6mm on walls & relevant work (putty, paint, sandering etc)	m^2	55.5		-
7 Reception Area				
Celling Change with gypsum bord & relevant work	m ²	49		-
Fixing cerabord 6mm on walls & relevant work (putty, paint, sandering etc)	m ²	68		-
Power point for AC 15AMP	nos	2		-
8 Public Health Unit				
Door remove & fixing new Door	nos	1		-
Fixing 2 partition cerabord 6mm drawing attached	nos	2		-
Celling Change with gypsum bord & relevant work	m ²	24		-
Relocating Celling Fan (Fan will provide by client)	nos	2		-
Relocating Power points	nos	6		-
			Total	

Total 8% GST Total inl. GST

-

_

