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Document plan for rebuilding Fuvahmulah City's
Fish Market

1. Introduction

The current fish market area is insufficient for the population of fuvahmulah. Therefore, the
restoration or expansion of the existing fish market is extremely important.

2. Project Description

The new fish market building will be a new design building for existing location with larger plot
area. This building will serve double amount of existing area.

3. Development Information

e Plot Area: 163.07 sqgm (1755.27 sqft)
e Built-up Area: 216.11 sgm (2326 sqft)
e Maximum Building Height 8 meters (26 Feet)

4. The Project sites
The proposed building is located in the existing land of Fuvahmulah city Fish market “Mas
Maarukeytu” as shown in the below charts.

Location:

aby
%%%

Figure 1 Existing Fish market near Harbor



5. Building requirements
» Incorporate the following spaces into the design based on the charts provided in Annex 1.

1. There should be a PWD-friendly Accessibility for wheel chair users from the beach side
road. This area can be designed from the road

2. There should be a Parking area provided Minimum 20 Motorcycle from the beach side
road. This area can be shown on the site plan outside the plot.

3. There should be a Fish cutting station (Minimum of five persons can serve
simultaneously) on the ground floor




4. Two Fish display areas ranges from 280 to 300 square feet on the ground floor.




7. There should be an office on the first floor with glass walls that can be seen across the
area.

9. The first level office should be half the size of the ground floor, while the remaining
space should be double volume.




6. Design features
e The building should be aesthetically pleasing and recognized as a landmark.

e Material should be Long-lasting, weather-resistant, low-maintenance material.




7. Concept Finalization

Illustrated concept design, The concept should be designed in accordance with the "building
requirements” and "design features.”

(to be approved by city council)
Conceptual level Elevations & Sectional views (to be approved by city council)
Required Material details (to be approved by city council)

Detail drawing

Concept drawing

Material details should be finalized by city council

Full drawing set for approval (Architectural and structural drawing set)
M & E Drawing (Mechanical and Electrical layout of all the floors)
Plumbing and Utility Drawing of all floors

Interior layout with all details

6 different 3D views

Construction works

Preliminaries and Ground Works
Concrete works
Finishing and Material

Pricing

BOQ for detailed Design and drawing set.
BOQ for Construction Works.
Pricing should be separate for Drawing and Construction works

. Duration and work Schedule:

Duration for the project is 12 (twelve) Calendar Months.
o Maximum 1 (one) calendar Month to provide the Concept specified in “Concept
Finalization”.
o Maximum 1 (one) calendar Month to provide all the drawings specified in “Detail
drawing”.
o Maximum 10 (Ten) calendar Months to provide all the works specified in
“Construction works”.
Including the following details to the tentative work schedule for bidding and a final

schedule upon the project is awarded.

o Dates for drawing delivery.
o Dates to complete construction stages.
o Building handover date.



Annex 1
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