







FG 3
5TH FLOOR
43.098 sqm (Variable)
QUANTITY:- 15.672M (1 Nos)
GRAY POWER COATED ALUMINUM FRAME
Glass:- GOLD TINTED GLASS 6MM
LOCATION:- EXTERIOR WALL SECURITY LEVEL:- NOT REQUIRED
COMMENTS:- TAKE MEASUREMENT ON SITE BEFORE FABRICATION




FG 1
5TH FLOOR
14.98 sqm (Variable)
QUANTITY:- 4.833M (1 Nos)
GRAY POWER COATED ALUMINUM FRAME
Glass:- GOLD TINTED GLASS 6MM
LOCATION:- EXTERIOR WALL SECURITY LEVEL:- NOT REQUIRED




FG 2
5TH FLOOR
21.39 sqm (Variable)
QUANTITY:- 6.9M (1 Nos)
GRAY POWER COATED ALUMINUM FRAME
Glass:- GOLD TINTED GLASS 6MM
LOCATION:- EXTERIOR WALL SECURITY LEVEL:- NOT REQUIRED
COMMENTS:- TAKE MEASUREMENT ON SITE BEFORE FABRICATION



Detail - A



Detail - B



W2	W1
5TH FLOOR	5TH FLOOR
0.87 sqm	1.96 sqm
QUANTITY:- 05 NOS	QUANTITY:- 23 NOS
GRAY POWER COATED ALUMINUM FRAME	GRAY POWER COATED ALUMINUM FRAME
ALUMINIUM FRAMED TOP HUNG WINDOWS WITH FIXED GLASS	ALUMINIUM FRAMED TOP HUNG WINDOWS WITH FIXED GLASS
Glass:- GOLD TINTED GLASS 6MM	Glass:- GOLD TINTED GLASS 6MM
LOCATION:- EXTERIOR WALL SECURITY LEVEL:- NOT REQUIRED	LOCATION:- EXTERIOR WALL SECURITY LEVEL:- NOT REQUIRED

NOTE:- ALL MATERIALS SAMPLE MUST BE SUBMITTED ON HMH PROJECT TEAM AND GET APPROVED BEFORE FABRICATION. CLINT IS NOT RESPONSIBLE ANY PRICE VARIATION FOR THE DAMAGES OF SAMPLES WILL NOT BE APPROVED.

WINDOW SCHEDULE 5 TH FLOOR

Revision notes:

Rev:	Date:	Notes:
1	18-04-2021	WINDOW SCHEDULE 3RD FLOOR

Drawn by:

KALEEM
Hussain Sifaz

Client:

Hulhumale Hospital

Project:

6 story 5TH
OT

Drawing Title:

Construction

Date:

18-04-2021

Scale @ A3:

Revision:

