



Ministry of Higher Education

AWARD DATA SHEET October 2021

#	Project Name	Client ministry	AWARDED PARTY	Currency	AWARDED PRICE	DATE	Duration
1	Cleaning Items	Maldives National Skills Development Authority	Procure Plus	MVR	1,333.48	3-Oct-21	1 Day
2	SoKlin Floor Cleaner	Ministry of Higher Education	Procure Plus	MVR	296.80	3-Oct-21	1 Day
3	Stamp Pad - Blue	Ministry of Higher Education	Chaandelier	MVR	1,060.00	3-Oct-21	1 Day
4	Extension Board 6 Socket	Ministry of Higher Education	Sun Front Light Shop	MVR	1,200.00	4-Oct-21	2 Days
5	IT Items - Battery and Jack	Ministry of Higher Education	Computer Plus	MVR	570.00	4-Oct-21	2 Days
6	Hard Paper White Plain	Ministry of Higher Education	M7 Book Store	MVR	1,060.00	4-Oct-21	2 Days
7	Display Stand	Maldives Qualification Authority	Procure Plus	MVR	1,272.00	4-Oct-21	2 Days
8	Air Freshener	Maldives Qualification Authority	Clone Copiers	MVR	1,166.00	5-Oct-21	2 Days
9	Tissue Box	Ministry of Higher Education	M7 Book Store	MVR	1,590.00	10-Oct-21	2 Days
10	Cartridge 331	Ministry of Higher Education	Simdi Tech	MVR	20,860.80	14-Oct-21	3 Days
11	Cleaning Services	Maldives National Skills Development Authority	Aminath Ahmed	MVR	1,500.00	17-Oct-21	15 Days
12	Developer Mohamed Mauroof October 2021 Payment	Ministry of Higher Education	Mohamed Mauroof	MVR	29,186.25	20-Oct-21	1 Day
13	Developer Shaffaaf Ahmed October 2021 Payment	Ministry of Higher Education	Shaffaaf Ahmed	MVR	28,489.00	20-Oct-21	1 Day
14	Business Card Printing	Maldives National Skills Development Authority	M7 Print Pvt Ltd	MVR	402.80	24-Oct-21	5 Days
15	Floor Tiles Change	Ministry of Higher Education	Fehikuri Group of Business	MVR	5,045.60	24-Oct-21	3 Days
16	Surgical Gloves	Ministry of Higher Education	Procure Plus	MVR	1,457.50	24-Oct-21	2 Days
17	MQA Website Upgrading	Maldives Qualification Authority	Pro Developers	MVR	34,600.00	24-Oct-21	2 Days
18	Drum Unit - Brother/DR-351CL	Maldives Qualification Authority	Copier Plus Pvt Ltd	MVR	3,050.00	25-Oct-21	2 Days
19	Coffee Tin 500g	Ministry of Higher Education	Clone Copiers	MVR	2,400.00	25-Oct-21	2 Days
20	Milk Tin or Packet 2500g	Ministry of Higher Education	Clone Copiers	MVR	2,400.00	25-Oct-21	2 Days
21	Handy Water 19Ltr	Maldives National Skills Development Authority	Handy Industries Pvt Ltd	MVR	265.00	26-Oct-21	2 Days
22	LED Panel Light	Ministry of Higher Education	Tripple AU Company Pvt Ltd	MVR	3,250.00	26-Oct-21	2 Days
23	Fixing Panel Light	Ministry of Higher Education	Shukoor Mohamed	MVR	2,000.00	26-Oct-21	1 Day
24	Ticket - Mohamed Shifaq and Yoosuf Yaeesh Ibrahim	Ministry of Higher Education	Island Aviation Services Ltd.	MVR	8,974.44	27-Oct-21	1 Day
25	Dustbin Big Black Bag and Red Plastic Bag (XL)	Maldives National Skills Development Authority	Procure Plus	MVR	1,802.00	31-Oct-21	1 Day
26	Ticket - Minister Dr. Ibrahim Hassan	Ministry of Higher Education	Island Aviation Services Ltd.	MVR	64,178.04	31-Oct-21	1 Day
27	Ticket - Mohamed Noor Rilwaan	Ministry of Higher Education	Island Aviation Services Ltd.	MVR	4,548.90	31-Oct-21	1 Day

28	Return Ticket Dharavandhoo - Male' (JC Marketing Trip)	Project Management Unit (MoHE)	Island Aviation	MVR	699.00	3-Oct-21	1 Day
29	Entrepreneurship training program trip 2 tickets to Addu for 3 staff - Cancelled	Project Management Unit (MoHE)	Island Aviation	MVR	7,995.00	4-Oct-21	8 Days
30	T-Shirt Printing	Project Management Unit (MoHE)	Donad Investments	MVR	3,529.80	10-Oct-21	5 Days
31	Filing Cabinet	Project Management Unit (MoHE)	Rainbow Office System	MVR	3,153.50	12-Oct-21	5 Days
32	Low cabinet	Project Management Unit (MoHE)	Sun Front	MVR	7,000.00	14-Oct-21	5 Days
33	CCTV Systems for BCC	Project Management Unit (MoHE)	Mass Technology	MVR	232,679.96	19-Oct-21	35 Days
34	Wifi Access Points for BCC	Project Management Unit (MoHE)	Personal Computer	MVR	101,850.18	19-Oct-21	45 Days
35	To and Return Ticket Male-Hanimaadhoo (JC Marketing Trip)	Project Management Unit (MoHE)	Island Aviation	MVR	2,226.00	20-Oct-21	5 Days
36	Portable Camera	Project Management Unit (MoHE)	Stabisys	MVR	6,995.00	27-Oct-21	21 Days

