

Ministry of Environment, Climate Change and Technology Male', Republic of Maldives





Enhancing National Development through Environmentally Resilient Islands (ENDhERI)

Small Grants for Laamu Atoll Islands

Request for Proposals

1. Background

The Government of the Republic of Maldives through the Ministry of Environment is implementing Enhancing National Development through Environmentally Resilient Islands (ENDhERI) project financed by Global Environment Facility (GEF) and assisted by United Nations Environment Program (UNEP) with the objective of enhancing reef protection, resilience and ecosystem recovery by reducing development impacts in a selected project site in the Maldives, enabled for replication nationally through public awareness and integrating the values of marine biodiversity and other natural capital.

This project aims to assist the government of the Maldives in its implementation of new environmental policies and transition towards national adoption of Green Growth atoll development that will sustain marine Natural Capital (NC) and strengthen the resilience and recovery of reef ecosystems. This will be informed by learning from atoll-wide integrated coastal zone management within a Managed Marine Area / Biosphere Reserve framework, and the application of innovative sustainability practices and standards in agriculture, fisheries, tourism and construction sector as the basis for transforming the human ecological footprint in Laamu Atoll, and taking this up to national level through sector transformation, and improved governance based on NC accounting. The intermediate objective of this transformation is to minimize pollutants from land and marine based activities into the adjacent marine environment, and reduce marine-based drivers of reef degradation including baitfish and reef fisheries. Overall, the project seeks to enhance reef ecosystem integrity and



resilience through sustainable management, reducing development impacts and integrating NC accounting into national planning.

2. Main Objective:

The main objective is to provide a small grants scheme under ENDhERI project for supporting sustainable livelihoods that relates to better management of natural capital; as part of the transition towards national adoption of Green Growth atoll development that will sustain marine Natural Capital (NC) and strengthen the resilience and recovery of reef ecosystems. The project also intends to provide at risk women extra support in economical betterment through alternative livelihood options.

This initiative is open for the NGOs and Island Communities/or Women Groups from Haddhunmathi (Laamu Atoll) to support and implement the proposed projects by advocating the island communities and institutions.

3. Grant awarding

After having reviewed the concept notes/application forms, an NGO/Island Community will be selected and the selected proponent will have to enter into an agreement with the Ministry of Environment, Climate Change and Technology (MECCT). These NGOs/Island Communities would be responsible in implementing the activities with the support of island councils, while MECCT will be providing required technical assistance and monitor the progress.

4. Focal Areas

ENDhERI project aim to increase community engagement in conservation of natural resources and sustainable management of natural capital. Also, to increase awareness on preservation of natural assets and to establish a continuous information flow on the Local Protected Areas and key natural sites of the Atoll and sustainably manage these areas within the island communities and build awareness of the natural capital at Haddhunmathi.

Following are the key focal areas for small grants:

- 4.1 Support local-led activities in support of MMA and LMMA development supporting implementation of the Atoll and Island Development Plans and facilitating public-private partnerships to contribute towards site management.
- 4.2 Support citizen science projects in monitoring and reporting on biodiversity and environmental quality.
- 4.3 Support to women's groups to contribute towards sustainable diversified agriculture and phase out dependency on agrochemicals; including introducing alternative technologies in support of sustainable production practices, food processing, waste management and related activities.



- 4.4 Support cooperative/Association/NGO work to develop value chains from farming communities to markets and logistical networks for distribution through facilitating supplier-vendor discussion; including proactive support for women's groups.
- 4.5 Support demonstration of sustainable fishing practices; especially for grouper, demersal reef fish and tuna bait-fish; including support for women's engagement including fish processing and marketing.
- 4.6 Support student projects in Laamu Atoll that will research aspects of natural capital accounting and marine conservation and monitoring.

ENDhERI Small Grants will support small scale activities relating to the above key focal area on advocating the island communities. Each island can apply to the selected focal area and amount (as per Annex A)

5. Who can Apply?

Civil society organizations (CSOs) with priority for national and local non-governmental organizations (NGOs), community-based organizations (CBOs), youth and children organizations, schools and universities as well as significant importance would be given to the women's development committees (WDC).

6. How much?

Selected proposal will be awarded the stated amount in Annex A for each island for project implementation based on the project proposals.

7. Payment

Payment will be disbursed as per the below schedule and proposed timeline.

#	Deliverable	Payment
1	Submission of Inception Report describing the Stakeholder Consultation, detailed work plan and timeline.	25%
2	Completion of 25% of the project as per the proposed timeline	25%
3	Completion of 50% of the project as per the proposed timeline	25%
4	Completion of 75% of the project as per the proposed timeline	25%



8. Project Duration

Maximum duration for the activity is six (06) months from the date awarded. A project completion report should be submitted as per the format provided.

9. **Submission** (can submit via e-mail or hardcopy)

The proposals shall be submitted along with the following mandatory documents. The proposals submitted without the mandatory documents will be disqualified and will not be considered for further evaluation.

- Application Form
- Copy of Registration certificate or a document of verification (CSO/CBO/NGO/School/Institute/WDC or any other organization).
- Project endorsement letter from the Island Council.

10. Submission Deadline

Applications and all documents must be received **no later than 1400hrs of 19th October 2022.** Applications can be submitted via email to ENDhERI@environment.gov.mv or can be submitted to ENDhERI Office at Haddhunmathi Atoll Council Office, in a sealed envelope labelled:

Small Grant for Laamu Atoll

Enhancing National Development through Environmentally Resilient Islands (ENDhERI) project,

Project Implementation Unit
Haddhunmathi Atoll Council Secretariat
L. Fonadhoo

Republic of Maldives

11. Evaluation Criteria

- The proposals that does not meet the allocated Focal Area will be disqualified and will not be considered for further evaluation.

Selection of grantees will be as follows;



#	Evaluation	Poor	Fair	Satisfactory	Good	Excellent
	Criteria	2 Points	4 Points	6 Points	8 Points	10 Points
1	Rationale of	Need is not	The stated	The stated	Addresses the	Addresses the
	Proposal	stated.	need does	need	need fairly and	need and is
			not address	generally	is consistent	consistent with
			the focal	addresses the	with the focal	the specified
			areas.	focal areas.	areas.	focal areas.
2	Major	The	The	The	The objectives	The objectives
	Objectives	objectives	objectives	objectives	are defined and	are defined and
		are unclear;	are defined,	are defined,	the outcomes	obtainable. The
		no	but	but	are stated.	outcomes are
		measurable	measurable	measurable		stated and
		outcomes	outcomes are	outcomes are		measurable.
		are included.	unclear.	somewhat		
				clear.		
3	Plans for the	The project's	The project's	The project's	The project's	The project's
	Project	methods are	methods are	methods are	methods are	methods are
		not	identified.	identified.	instructionally	instructionally
		identified.	The	The	sound. The	sound. The
		No	standards	standards	initiative	standards and
		standards or	and	and	standards and	benchmarks are
		measures	benchmarks	benchmarks	benchmarks are	clearly
		are cited	are not	are defined	identified, but	identified and
			clearly	fairly.	the project may	the project is
			defined.		not be doable.	doable.
4	Benefit to	No stated	There is little	The impact	Some positive	A significant
	community or	impact or	indication	on the	impact on the	positive impact
	the outcome of	benefit is	that the	identified	identified	on the
	the project	given.	identified	needs of the	needs of the	identified
			needs of the	targeted	targeted group	needs of the
			targeted	group	is indicated.	targeted group
			group are	indicated is		is certain.
			addressed.	fairly		
				average.		



5	Timeline	No timeline	The timeline	The timel	ine	The timeline is	The timeline is	
		is included.	is unclear or	is fairly		clear with	clearly stated	
			is not realistic	attainable	e.	realistic,	with realistic,	
			for the			attainable	attainable	
			successful			dates.	dates. All	
			completion				activities are	
			of the project				linked to the	
							time line and	
							the overall	
							outcome of the	
							project.	
6	Sustainability	No plans for	Sustainability	Sustainak	ility	The steps taken	The steps and	
		sustainability	of the project	of the pro	oject	before, during and at the	guidelines	
		of the	is unclear or	is defined	l	completion of	taken before, during and at	
		project	is not realistic	fairly		project	the completion	
						implementation to ensure the	of project implementation	
						sustainability of	to ensure the	
						the project is clear	sustainability of the project is	
						cicai	clear with	
							monitoring	
							guidelines.	
7	Experience and	No previous	Experience in	Experienc	ce in	Experience in	Experience in	
	Capacity	experience	implementing	impleme	mplementing implementing		implementing	
			projects, but	a project	project in 2-3 projects i		more than 3	
			not in similar	similar		similar capacity	projects in	
			capacity	capacity			similar capacity	
8	Budget	Project person	nel and administ	trative	0 po	i nts: No estimated	budget given.	
		cost should no	t exceed more th	nan 10%	5 po	ints: Budget is unc	lear or unrealistic	
		of the project	ect value			5 points: Budget is unclear or unrealist for the proposed project.		
					10 points : Budget is clear and realistic.			
		Cost for bardy	vare/equipment s	should		_		
			ore than 50% of			s not exceed allocand administrative and	_	
		project value	ore man 30% Of	uic				
		project value			amount allocated from ENDhERI Small Grant).			
					Grai	10,1		
Щ	<u> </u>	I			1			



			20 points: Budget is clear and realistic		
			for the proposed project. Estimated		
			amount matches the allocated budget.		
			Does not exceed allocated percentage		
			for administrative and equipment (with		
			additional funds from co-financers).		
9	Women	50% of the Project Implementation Unit consists of women			
	Management	A 10 (ten) point extra marks shall be awarded to the above evaluation criteria.			

Score will be given out of a total 100 obtainable points and will be awarded to the top scoring proposal.

ENDhERI Small Grants Application form can be obtained from the Ministry of Environment, Climate Change and Technology website: www.environment.gov.mv

For any further inquiries regarding the call for proposals, send email to the below email address.

Enhancing National Development through Environmentally Resilient Islands (ENDhERI) project,

Department Ministry of Environment, Climate Change and Technology

Malé, Maldives

Email: endheri@environment.gov.mv



Annex A

ENDhERI Small Grants will support small scale activities relating to the key focal areas on advocating the island communities. Each island can apply to the selected focal area and amount as per below table.

#	Focal Area	Island	Total per Island
4.1	Support local-led activities in support of MMA and LMMA development supporting implementation of the	Maabaidhoo	181,117.40
4.1	Atoll and Island Development Plans and facilitating public-private partnerships to contribute towards site management	Maavah	212,584.87
4.2	Support citizen science projects in monitoring and reporting on biodiversity and environmental quality.	Kalaidhoo	177,811.17
4.3		Hithadhoo	191,969.59
4.3	Support to women's groups to contribute towards sustainable diversified agriculture and phase out	Fonadhoo	260,272.28
4.3	dependency on agrochemicals; including introducing alternative technologies in support of sustainable	181,817.54	
4.3	production practices, food processing, waste management and related activities (Only Women leading group can apply to this area)	Gan	280,926.45
4.3	reading group can apply to this area)	Mundoo	156,651.34
4.4	Support cooperative/Association/NGO work to develop value chains from farming communities to markets and logistical networks for distribution through facilitating supplier-vendor discussion; including proactive support for women's groups	Isdhoo	201,615.98
4.5	Support demonstration of sustainable fishing practices; especially for grouper, demersal reef fish and tuna baitfish; including support for women's engagement including fish processing and marketing.	Dhanbidhoo	171,587.69
4.6	Support student projects in Laamu Atoll that will research aspects of natural capital accounting and marine conservation and monitoring.	Maamendhoo	183,645.69









ENDhERI Small Grants Application Form

This initiative is open for the NGOs and Island Communities/or Women Groups from Haddhunmathi (Laamu Atoll) to support and implement the proposed projects by advocating the island communities and institutions.

A. Project Description 1. Project Focal Area: 2. Project Title: 3. Project Location: 4. Rationale of proposal: 5. Objectives of proposed project: 6. Brief background: What is the issue or problem that your activity will address? Why is it critical to address this issue? 7. Project description (Describe in detail the activities that would be conducted under the project) 8. What are the likely outcomes of the project? (measurable changes to livelihoods, location, ecosystems, community and other important considerations)

9.	Describe your method for selecting participants and beneficiaries
10-	Community Participation and Engagement (Indicate how the community groups/stakeholders in affected community will be practically involved with the project)
11.	Risks Associated with the project (describe the potential barriers to implementation of the project and ways to resolve them)

B. Organization Profile

1.	Name of the organization:		
2.	Year Established:		
3.	Organization Detail:		
Atoll: Island: Office I	Address: Phone:	Mobile: Email: Website:	
4.	Key contact person/s and title		
Name: Title: Mobile Email:	:	Name: Title: Mobile: Email:	
5.	Describe your organization and its pu	rpose:	

C. Implementation Plan

Overall length (total number of months):

1. Anticipated duration of your activity (Detailed timeline is required)

	ısks, with estir		nd end dates for iption of Main Ta		Please includ	de all eve
Tasks		ription	Start Date		End Date	
Task 1	Desc	Приоп	Start Date		Liid Date	
ask 2						
ask 3						
ask 4						
ask 5						
ask 6						
3. List per	sonnel who w	ill he involved	d in implementin	a this proje	act	
ame	Soliliei Wilo W	Title	ı in implementin		ct Number	
				Conta	et Hamber	
Please attacl	ned detailed v	workplan for	the proposed p	oroject.		
D. Exper	ience and (Capacity		oroject.		
D. Exper1. Experie		Capacity		·	me	
D. Exper1. Experie	ience and (Capacity nting Similar a		Outco	me	
D. Exper1. Experie	ience and (Capacity nting Similar a		·	me	
D. Exper	ience and (Capacity nting Similar a		·	me	
D. Exper1. Experie	ience and (Capacity nting Similar a		·	me	
D. Experience of the control of the	ience and (Capacity Inting Similar a	octivities:	Outco		On
D. Experience of the control of the	ience and (Capacity Inting Similar a		Outco ences for th		on
D. Experience of the control of the	ience and (Capacity Inting Similar a Year Int relevant pr	octivities:	Outco ences for th	ne organizati	on
D. Experience of the control of the	ience and (Capacity Inting Similar a Year Int relevant pr	octivities:	Outco ences for th	ne organizati	on
D. Experience of the control of the	ience and (Capacity Inting Similar a Year Int relevant pr	octivities:	Outco ences for th	ne organizati	on

E. Budget

Est	timated Project cost (in MVR):	
	Amount requested from ENDhERI Small Grant: In-kind or other contribution: Total Estimated Cost:	
* A de	etailed budget format will be included with this form.	
	Sustainability	
	e steps to be taken before, during and at the complet e sustainability of the project	on of project implementation to ensure
1.		
2.		
	(continue to add more if required, for each area)	
I certify	y that to the best of my knowledge, the information porrect:	rovided in this application is accurate
Name:		
Title:		
Signatu Stamp:		
Date:		

Project Budget Template for the ENDhERI Small Grant Proposals

Note: budget narrative guidance is in a separate tab

All numbers in MVR

Expense Categories (for this project only)		Project Activit	y Budget		Total Budget	Total Budget Required from	Total Budget
Expense categories (for any project omy)	Activity 1	Activity 2	Activity 3	Activity 4	(MVR)	ENDHERI SG (MVR)	In-Kind (MVR)
	Budget (MVR)	Budget (MVR)	Budget (MVR)	Budget (MVR)			
I. Project Management							
Staff costs*							
Other							
Project Management subtotal							
II. Direct Expenses Planning, environmental and other							
regulatory approvals costs							
Travel							
Printing/publications							
Communication							
Monitoring, evaluation and reporting							
Equipment, Materials and Gear							
Other							
Direct Expenses Subtotal							
III. Capacity Development							
Capacity development							
Trainings, workshops							
Capacity Subtotal							
,,							
IV. Partner Expenses							
Consultants							
Consultant #1							
Consultant #2							
Partner Expenses Subtotal							
•							
V.Other project relevant expenses							
p							
EXPENSE TOTAL							

^{*} In line with the funding guidelines, staff costs of the project developer/proponent can be included up to a max of 10% of funding requested from ENDhERI.

^{**} In line with the funding guidelines, equipment / machinery costs of the project developer/proponent can be included up to a max of 50% of funding requested from ENDhERI.

Budget Template for the ENDhERI Small Grant Proposals

Expense Categories		Narrative Requirements
I. Project Management		
Staff costs		Estimated cost for staff based on percent time on project (should not exceed more the 10% of project value
Other		For project management purposes only.
II. Direct Expenses		
Planning, environmental and other regulatory approvals costs		Estimated cost for permits/desigining/ regulatory approvals (if required)
Travel		Estimated cost for trips, based on number of trips and cost per trip.
Printing/publications		Estimated cost for printing and document publication (if required)
Communication		Estimated cost for any communication and communication material such as video documentry (if required)
Monitoring, evaluation and reporting		Estimated cost for Monitoring, evaluation and reporting
Equipment, Material and Gear		Estimated cost for Equipment, Material and Gear (if required for the project)
Other		Provide short description of item. Include separate line for each different item.
Direct Expenses Subtotal		
III. Capacity Development		
Capacity development		Estimated cost for capacity development needs under the project
trainings, workshops		Estimated cost per meeting/event/workshop (if required for the project)
IV. Partner Expenses		
Consultants	0 1	Identify each consultant, what they will be doing, and estimated cost.
	Consultant #1	
	Consultant #2 Consultants Subtotal	
Partner Expenses Subtotal	Consultants Subtotal	
rui tilei Expelises Subtotul		
V.Other project relevant expenses		List here other expenses/activities that are relevant for the success of the project, but that are not eligible as costs under ENDhERI small grants.