Lily Road, Highway 60 to Scenic Rd

Estimated Construction Cost	3.) Traffic Control	 Chip Seal using PG 58-28 5% Cutback Liquid Asphalt @ .30 gallons/sq. yd. and FA-2 Black Granite Chip Aggregate @20lbs/sq. yd. 	Alternate:	Alternate: 1.) 1 inch Overlay Cold Mix Asphalt (1450 ft. x 22 ft.)	And FA-2 Black Granite Chip Aggregate @20lbs/sq.yd.	3.) Chip Seal using PG 58-28 5% Cutback Liquid Asphalt @ .30 gallons/sq. yd.	2.) 1.5 inch overlay Cold Mix Asphalt (4800 ft. \times 22 ft.)	1.) Pre Wedge where needed in extreme rutting	
Total		.ons/sq. yd.		ton		ons/sq. yd.	ton	ton	
							U		Unit Cost
									Item Cost

- Match Driveway Approaches
 2.) 2.) Final Tonnage not to exceed 5% of bid on any item.
 Project needs to be completed by Sept. 1, 2024
- 4.) Milestone markers need to be preserved or replacement will be charged to contractor.

Arthur Rd, Hwy NN to White Hawk Trail

 Pre Wedge where needed in extreme rutting if needed 1.5 inch overlay Cold Mix Asphalt (580 feet) (Blend into existing sides) Chip Seal using HFRS-2 Emulsion @ .30 gallons/sq. yd. And Black Granite Chip Aggregate @20lbs/sq. yd. Traffic Control 	ton	Unit Cost	Item Cost
2.) 1.5 inch overlay Cold Mix Asphalt (580 feet) (Blend into existing sides)	ton		
3.) Chip Seal using HFRS-2 Emulsion @ .30 gallons/sq. yd.			
And Black Granite Chip Aggregate @20lbs/sq. yd.	ton		
4.) Traffic Control			
Estimated Construction Cost	_	Total	

- 1.) Match Driveway Approaches
- 2.) 2.) Final Tonnage not to exceed 5% of bid on any item3.) Project needs to be completed by Sept. 1, 2024
- 4.) Milestone markers need to be preserved or replacement will be charged to contractor

Sherman Rd, South Lane, east of Hillside Rd

al Estimated Construction Cost	4.) Traffic Control	And Black Granite Chip Aggregate @20lbs/sq. yd.	3.) Chip Seal using PG 58-28 5% Cutback Liquid Asphalt @ .30 gallons/sq. yd.	2.) 1.25 inch overlay Cold Mix Asphalt (1650 feet x 11 ft.)	1.) Pre Wedge where needed in extreme rutting	
			ons/sq. yd.	ton	ton	
l						Unit Cost
						Item Cost

Tota

- 1.) Match Driveway Approaches
- 2.) 2.) Final Tonnage not to exceed 5% of bid on any item.3.) Project needs to be completed by Sept. 1, 2024
- 4.) Milestone markers need to be preserved or replacement will be charged to contractor.

Arthur Rd, west of Bridge, 2024

Estimated Construction Cost	1.) Traffic Control	And Black Granite Chip Aggregate @20lbs/sq. yd.	3.) Chip Seal using HFRS-2 Emulsion @ .30 gallons/sq. yd.	2.) 1 inch overlay Cold Mix Asphalt (1650 ft. x 21 ft.)	1.) Pre Wedge where needed in extreme rutting	
Total		ton		ton	ton	
_						Unit Cost
						Item Cost

- 1.) Match Driveway Approaches
- 2.) 2.) Final Tonnage not to exceed 5% of bid on any item3.) Project needs to be completed by Sept. 1, 2024
- 4.) Milestone markers need to be preserved or replacement will be charged to contractor

Lily Road, From Hwy 60, 1450ft. north

Estimated Construction Cost	2.) Traffic Control	And FA-2 Black Granite Chip Aggregate @20lbs/sq. yd.	1.) Chip Seal using PG 58-28 5% Cutback Liquid Asphalt @ .30 gallons/sq. yd.	Unit Cost
				Item Cost

N_O

- Match Driveway Approaches
 2.) Final Tonnage not to exceed 5% of bid on any item.
 Project needs to be completed by Sept. 1, 2024
- 4.) Milestone markers need to be preserved or replacement will be charged to contractor.