

Manufacturers Hanover Stabilization, Olean, NY

ADDENDUM 1

May 19, 2020

The following is issued to supplement or revise the Contract Documents. The revisions to the documents are described below. Unless specifically changed by this addendum, the remainder of the drawings, documents and specifications shall remain in effect as originally issued.

GENERAL

ITEM 1 - This project is a prevailing wage project. See updated Instructions to bidders and Prevailing Wage Schedule.

ITEM 2 - Drawings have been updated to reflect current scope of work. This shall be Removal of parapet and cornice, and Installation of CMU parapet and Fiberglass cornice. See attached drawing package.

ITEM 3 - The fiberglass cornice shall be a separate price not an alternate. See updated Bid form.

Documents

Prevailing Wage Schedule

Specifications

Instructions to Bidders 00 21 33

Bid Form 00 41 00

Drawings

CS1 – Cover

CS2 – Notes, Abbreviations, and Symbols

A1 – Roof Plan

A2 – East and South Elevations

A3 – Enlarged Elevations

A4 – Cornice and Parapet Details