

ADDENDUM NO. 1
TO
DRAWINGS AND SPECIFICATIONS FOR THE
HASTINGS DR, VINE ST, BELMONT CANYON RD WATER MAIN
IMPROVEMENTS

MID-PENINSULA WATER DISTRICT
SAN MATEO COUNTY, CALIFORNIA

OCTOBER 1, 2021

NOTICE IS HEREBY GIVEN to all bidders and interested parties that the Advertisement of Proposals, Bid Proposals, Contract Documents, and Specifications of the subject project are hereby modified only insofar as the following clarifications, corrections, changes, and amendments are concerned.

The Bidder **MUST** make acknowledgement of the receipt of this addendum on Page B-10 **and attach a copy of the addendum** to the Proposal section of the Contract Documents.

PRE-BID ATTENDEES

The following prospective bidders and representatives attended the pre-bid meeting held at **10:00 a.m. on Wednesday, September 22, 2021** at the District's office. Those who attended and completed the site visit are verified below.

Sanco Pipelines Steve Leonard 408-377-2793 estimating@sancopipelines.com	C2R Engineering Trevor Connolly 415-559-2841 trevor@c2rengineering.com
Con-Quest Contractors San Schoonmaker 619-405-0006 samuels@cqcontractors.com	D&D Pipelines Jerry Coughlan 415-672-1585 dennism@ddpipelines.com
Cratus Inc Jose Reyes 415-939-2840 estimating@cratusinc.com	Golden Bay Inc Mark Stoloski 415-999-3421 mark@gbayinc.com

McGuire & Hester Isabella Lew 510-632-7676 estimating@mcguireandhester.com	Pacific Underground Construction Tina Corbett 408-977-1655 tina@pacificunderground.com
---	---

Note: Copy of the Sign-Up sheet dated September 22, 2021 is attached at the end of this addendum.

To submit a bid, a prospective bidder must purchase the contract documents and complete the mandatory pre-bid meeting and site visit.

PROJECT STAGING

Contractor shall be responsible to secure a staging area for the project. The City of Belmont will not allow any material or equipment to be stored overnight in the public street right-of-away.

BID DUE DATE, TIME OF COMPLETION, ENGINEERING ESTIMATE

Sealed proposals must be received by MPWD at 3 Dairy Lane, Belmont, CA 94002, by **Thursday, October 14, 2021 at 2:00 PM**. Proposals received after 2:00 PM will not be accepted.

The time of completion for this project from the issue of Notice to Proceed is **95 working days** per contract documents.

Engineering estimate for this project is **\$1,547,000**.

AWARD AND START OF CONSTRUCTION

The District intends to award the project at the Board of Directors **October 28, 2021** meeting.

The District wants to start the project at the beginning of the year in 2022. With a shortage of material, this allows the contractor to secure all the material for the project.

FIELD VISIT

The site visit included a drive thru Vine Street and Belmont Canyon Road. Due to the narrow roads, lack of parking, and number of vehicles in the caravan, we did not stop. Purpose of the visit is to show the narrow roads and work conditions.

The site visit did not include Hastings Drive. Please refer to the project plans.

ENCROACHMENT PERMITS REQUIREMENT

The District will apply for an encroachment permit with the City of Belmont listing the contractor performing the work. Contractor will only need to provide the City a copy of the certificate of insurance for review.

No additional permit is anticipated or required on the project.

BACKFLOW PREVENTER SECTION 01 11 00 – SUMMARY OF WORK – 1.17- CONSTRUCTION SEQUENCE AND SPECIAL CONSIDERATIONS – G. VINE STREET (Page TS- 11)

The size of the meter is 2" and require will require a 2" backflow preventer. Contractor will need to provide the necessary adapters to connect to the 2 ½" hydrant.



Victor Fung
Associate Engineer

Enclosures: Sign-Up Sheet dated Wednesday, September 22, 2021 (1 page)

Hastings Dr, Vine St, Belmont Canyon Rd Water Main Improvements
Mandatory Pre-Bid Meeting
Wednesday, September 22, at 10:00 am
Sign-Up Sheet

	Attendee's Name (Sign In) <u>*PLEASE PRINT CLEARLY*</u>	Company	Phone No.	Email Address	Sign Out Verifications (Internal Use)
1	Rene Ramirez	Mid-Peninsula Water District	650-591-8941	rramirez@midpeninsulawater.org	✓
2	Michael Anderson	Mid-Peninsula Water District	650-591-8941	mikea@midpeninsulawater.org	✓
3	Victor Fung	Pakpour Consulting Group	925-353-0507	vfung@pcgengr.com	✓
4	STEVE LEONARD ^{#9}	SANCO PIPELINES Inc	408-371-2793	ESTIMATING@SANCOPIPELINES.COM	✓
5	TREVOR CONNOLLY ^{#10}	CR ENG.	415-559-2841	TREVOR@crengineering.com	✓
6	Sam Schoonmaker	Con-Quest Contractors	619-405-0006	samuels@cqcontractors.com	✓
7	Terry Coughlan	D. & D. Pipelines Inc	415 672-1585	Dennism@ddpipelines.com	✓
8	Jose Reyes	Cratus, Inc.	(415) 939-2840	estimating@cratusinc.com	✓
9	MARK STOLOSKI	GOLDEN BAY	415 999 3421	MARK@GBAYINC.COM	✓
10	Isabella Lew	McGuire & Hester	510 632 7676	estimating@mcguireand hester.com	✓



Hastings Dr, Vine St, Belmont Canyon Rd Water Main Improvements
Mandatory Pre-Bid Meeting
Wednesday, September 22, at 10:00 am
Sign-Up Sheet

Job No. 10012.26

	Attendee's Name (Sign In) <u>*PLEASE PRINT CLEARLY*</u>	Company	Phone No.	Email Address	Sign Out Verifications (Internal Use)
11	Tammy Zudow	Mid-Peninsula Water District	650-591-8941	tammy@midpeninsulawater.org	✓
12	Rene Ramirez	"	"	r Ramirez@midpeninsula water.org	✓
13	Tina Corbett	Pacific Underground	408.977.1655	tina@pacificunderground.com	✓
14					
15					
16					
17					
18					