FT. MYERS P&DC SECURITY UPGRADES FT. MYERS, FLORIDA 33913

SECTION 012300

ALTERNATES

PART 1 - GENERAL

1.1 SUMMARY

- A. Section Includes: Alternates to be submitted to U.S. Postal Service with Proposal.
 - 1. Submission procedures.
 - 2. Documentation of changes to Contract Sum/Price and Contract Time.
- B. Related Documents: The Contract Documents, as defined in Section 011004 Summary of Work, apply to the Work of this Section. Additional requirements and information necessary to complete the Work of this Section may be found in other documents.

1.2 DEFINITIONS

A. Alternate: The net amount to be added to or deducted from the Base Proposal Price for work identified in Schedule of Alternates.

1.3 SUBMISSION REQUIREMENTS

- A. Extent of Alternates:
 - 1. Determine the full extent of Work affected by proposed Alternates.
 - 2. Coordinate related work and modify surrounding work to integrate the Work of each Alternate.
 - a. Include as part of each Alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not mentioned as part of the Alternate.
- B. Submission Form: Complete Schedule of Alternates below and attach to Proposal.
 - 1. Substitutions are permitted unless prohibited by a relevant specification section for that product or material. Submit a request for substitution for any manufacturer not named in accordance with Section 016000 Product Requirements.
- C. Schedule: The Alternates consist of the items included, or attached and incorporated by reference in Section B, The Contract, B. 1500 Attachments. Specification Sections referenced in the Schedule contain requirements for materials and methods necessary to achieve the Work described under each Alternate.
 - 1. Alternates describe environmental requirements.
 - 2. Conform to Contract Documents for requirements for performance, appearance, workmanship, and materials not modified under the Alternate Bids.

1.4 SELECTION AND AWARD OF ALTERNATES

A. Acceptance or Rejection: Alternates quoted on Schedule of Alternates and attached to Proposal will be reviewed and accepted or rejected at the USPS's option. None, any, or all Alternates may be accepted or rejected by U.S. Postal Service.

USPS Date: 3/3/2022 ALTERNATES

FT. MYERS P&DC SECURITY UPGRADES FT. MYERS, FLORIDA 33913

- В. Accepted Alternates will be identified in the Contract.
- C. Some Alternates and respective pricing will survive the Contract and will remain valid for the period stated in the Schedule of Alternates below.

SCHEDULE OF ALTERNATES 1.5

Alternate Number 1: State the amount to be deducted from the Base Proposal Price for the installation A. of a Lightning Protection System as described on Drawings sheets a1.00, e6.01, e6.02, e6.03, e6.04, e6.05 and Specifications Section 264100 Facility Lightning Protection and Section 264101 Underground Counterpoise. This Alternate will remain valid until submittal and approval of product data, shop drawings and calculations.

Deduct:	dollars.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED

END OF SECTION

USPS Specification issued: 10/1/2020

Last revised: 9/16/2015

012300 - 2