
 
 

2680 Abutment Rd, Dalton, GA 30721 
(800) 723-TURF (8873) help@astroturf.com 

            July 7, 2022 
 
Project:   City of Bristol Seymour/Wilson Park Post Tension Court Construction 
Location:  Seymour Park 299 Shrub Rd Bristol, CT 06010 
  Wilson Park 37 Fifth Street Bristol, CT 06010 
Scope:    Post Tension Pickleball (4) and Basketball Court (2) Demo and Construction 
 

**Pricing based on AEPA Cooperative Contract #020-A 
 

Project Cost: Seymour Park- $475,000.00 

Project Cost: Wilson Park- $150,000.00 

 

*Pricing contingent on Seymour Park and Wilson Park projects, described below, being procured at the same time. Tentative 

early fall mobilization for construction.  

 

Seymour Park Pickleball Court Construction Inclusions: 
The general scope of work includes the sitework for the reconstruction of (2) tennis courts +/-13,000sf. Pricing 
assumes that the existing gravel base material is adequate for the construction of new courts. Excavation of 
existing base and/or import of new gravel base is not included 
 

Site Prep & Erosion Controls 
Erosion Control Allowance included for onsite stormwater management 

• 150’ of straw wattles at the parking lot end 

• 1 tracking pad 
Demo 

• Removal of Existing Tennis Court Fencing 

• Removal of Existing Tennis Court Nets & Posts 
Site Work for Court Reconstruction 

• Mill up to 4” of existing court pavement, including trucking and disposal of millings 

• Grade and Compact existing Gravel Base 

• Trenching and Base Prep for new perimeter haunches 

• Furnish, Spread, and Fine Grade up to 2” of Sand or Stone Dust Base in preparation for 
               new Post Tension Concrete. 

Drainage 

• NOT INCLUDED 
Athletic Equipment 

• Furnish & Install (4) new pickleball nets with posts 
Fencing 

• Furnish & Install +/-456’ of new 10’ Black Chain Link including (2) 4’ single gates 

• Furnish & Install +/-100’ of new 4’ Black Chain Link divider  

• Spec includes 1 ¾” wire mesh, 3” terminal & gate posts, 2 ½” line posts, 1 5/8” top & 
               middle rail, and bottom tension wire 

Landscape Restoration 
o To be performed by the town or others, not included   
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POST TENSION CONCRETE SLAB  

• Form work will be installed around the entire perimeter of the tennis court. 
• New net post sleeves to be set in their own concrete footings. 

• Two layers of 6 mil poly will be placed over the entire court area. 

• Encapsulated Post-tensioning tendons will be laid out according to PTI 
specifications. 

• A 5” thick, 3000 psi concrete slab will be poured monolithically inside the forms 
using a laser guided screed. 

• Post-tensioning cables will be stressed according to PTI specifications and 
procedures. 

• The concrete surface will be checked for flatness, according to the ASBA 
guidelines. Any deviations will be brought to proper tolerances with 5000 psi 
epoxy concrete. 

• After final cable stress, cable ends will be cut off inside the cone holes, grease cap 
will be inserted and the holes filled with grout. 

ETCHING 
• Etch concrete surface to prepare for coatings after allowing 30 days for concrete 

               to cure. 
CONCRETE PRIMER 

• Apply one coat of concrete primer. This coat promotes adhesion of 
               acrylic coatings to concrete court surfaces. 

APPLICATION OF ACRYLIC RESURFACER 
• Apply sand filled resurfacer. This coat will fill voids and blemishes in pavements and re-

establish consistent texture prior to installing Color Coatings. 
LAYKOLD ACRYLIC COLOR COATINGS  

• Furnish and install (2) coats of acrylic color coating surface 
               system to court surface using the highest pigmented 100% acrylic color coating system 
               designed specifically for asphalt and concrete surfaces. 
              Colors to be determined. 

LINE STRIPING 
• Layout and mask lines for 4 pickleball courts. Apply one coat of Line Primer 

                        and two coats of textured acrylic white line paint. 
 
 

Seymour Park - Basketball Court Construction 
The general scope of work includes the sitework for the reconstruction of (1) basketball court +/-5,000sf. Pricing 
assumes that the existing gravel base material is adequate for the construction of new courts. Excavation of existing 
base and/or import of new gravel base is not included.  
Pricing Assumes that the basketball court would be constructed the same time as the tennis courts. If additional 
mobilization is required, please add $2,900.  

• Site Prep & Erosion Controls  
o 6’ Temporary Chain Link Fence, up to 200’  
o Erosion Control Allowance included for onsite stormwater management  
50’ of straw wattles at the parking lot end  

 
• Demo  

o Removal of Existing Basketball Standards  
 

• Site Work for Court Reconstruction  
o Mill up to 4” of existing court pavement, including trucking and disposal of millings  
o Grade and Compact existing Gravel Base  
o Trenching and Base Prep for new perimeter haunches  
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o Furnish, Spread, and Fine Grade up to 2” of Sand or Stone Dust Base in preparation for new Post 
Tension Concrete.  

 
• Drainage  

o NOT INCLUDED  
 

• Athletic Equipment  
o Furnish & Install (2) new basketball standards  

 
• Fencing  

o Remove Existing and Furnish & Install New +/-192’ of 4’Galvanized Chain Link  
o Spec includes 2” x 9 gauge wire mesh, 2.5” terminal posts, 2” line posts, 1 5/8” top & bottom 
rails  

 
• Landscape Restoration  

o To be performed by the town or others, not included  
 

POST TENSION CONCRETE SLAB  
• Form work will be installed around the entire perimeter of the tennis court. 
• New net post sleeves to be set in their own concrete footings. 
• Two layers of 6 mil poly will be placed over the entire court area. 
• Encapsulated Post-tensioning tendons will be laid out according to PTI 

specifications. 
• A 5” thick, 3000 psi concrete slab will be poured monolithically inside the forms 

using a laser guided screed. 
• Post-tensioning cables will be stressed according to PTI specifications and 

procedures. 
• The concrete surface will be checked for flatness, according to the ASBA 

guidelines. Any deviations will be brought to proper tolerances with 5000 psi 
epoxy concrete. 

• After final cable stress, cable ends will be cut off inside the cone holes, grease cap 
will be inserted and the holes filled with grout. 

ETCHING 
• Etch concrete surface to prepare for coatings after allowing 30 days for concrete 

               to cure. 
CONCRETE PRIMER 

• Apply one coat of concrete primer. This coat promotes adhesion of 
               acrylic coatings to concrete court surfaces. 

APPLICATION OF ACRYLIC RESURFACER 
• Apply sand filled resurfacer. This coat will fill voids and blemishes in pavements and re-

establish consistent texture prior to installing Color Coatings. 
 
LAYKOLD ACRYLIC COLOR COATINGS  

• Furnish and install (2) coats of acrylic color coating surface 
               system to court surface using the highest pigmented 100% acrylic color coating system 
               designed specifically for asphalt and concrete surfaces. 
              Colors to be determined. 

LINE STRIPING 
• Layout and mask lines for 1 basketball courts. Apply one coat of Line Primer 

and two coats of textured acrylic white line paint. 
 

General Notes: 
• Prevailing Wage rates Apply 



P a g e  | 4 

 

2680 Abutment Rd, Dalton, GA 30721 
(800) 723-TURF (8873) help@astroturf.com 

 

 
 
Wilson Park - Basketball Court Construction 
The general scope of work includes the sitework for the reconstruction of (1) basketball court +/-5,000sf. Pricing 
assumes that the existing gravel base material is adequate for the construction of new courts. Excavation of existing 
base and/or import of new gravel base is not included.  

• Site Prep & Erosion Controls  
o 6’ Temporary Chain Link Fence, up to 200’  
o Erosion Control Allowance included for onsite stormwater management  
1 tracking pad  

 
• Demo  

o Removal of Existing Basketball Standards  
 

• Site Work for Court Reconstruction  
o Mill up to 4” of existing court pavement, including trucking and disposal of millings  
o Grade and Compact existing Gravel Base  
o Trenching and Base Prep for new perimeter haunches  
o Furnish, Spread, and Fine Grade up to 2” of Sand or Stone Dust Base in preparation for 
new Post Tension Concrete.  

 
• Drainage  

o NOT INCLUDED  
 

• Athletic Equipment  
o Furnish & Install (2) new basketball standards  

 
• Landscape Restoration  

o To be performed by the town or others, not included  
  

 
POST TENSION CONCRETE SLAB  

• Form work will be installed around the entire perimeter of the tennis court. 
• New net post sleeves to be set in their own concrete footings. 
• Two layers of 6 mil poly will be placed over the entire court area. 
• Encapsulated Post-tensioning tendons will be laid out according to PTI 

specifications. 
• A 5” thick, 3000 psi concrete slab will be poured monolithically inside the forms 

using a laser guided screed. 
• Post-tensioning cables will be stressed according to PTI specifications and 

procedures. 
• The concrete surface will be checked for flatness, according to the ASBA 
guidelines. Any deviations will be brought to proper tolerances with 5000 psi 
epoxy concrete. 
• After final cable stress, cable ends will be cut off inside the cone holes, grease cap 

will be inserted and the holes filled with grout. 
ETCHING 

• Etch concrete surface to prepare for coatings after allowing 30 days for concrete 
              to cure. 

CONCRETE PRIMER 
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• Apply one coat of concrete primer. This coat promotes adhesion of 
               acrylic coatings to concrete court surfaces. 

APPLICATION OF ACRYLIC RESURFACER 
• Apply sand filled resurfacer. This coat will fill voids and blemishes in pavements and re-

establish consistent texture prior to installing Color Coatings. 
LAYKOLD ACRYLIC COLOR COATINGS  

• Furnish and install (2) coats of acrylic color coating surface 
               system to court surface using the highest pigmented 100% acrylic color coating system 
               designed specifically for asphalt and concrete surfaces. 
                 Colors to be determined. 

LINE STRIPING 
▪ Layout and mask lines for 1 basketball courts. Apply one coat of Line Primer 

              and two coats of textured acrylic white line paint. 
 

General Notes: 
• Prevailing Wage rates Apply 

 
UNIT COSTS: 
 
UNIT COST #1: $170.00 / CY 

• Sieve, Proctor & Compaction Testing of Existing Gravel Base; Excavation of existing gravel base; disposal of 
existing material; furnish, install, and compact new processed gravel 

• Assuming 4” of new base material, we would generate 285cy of material to be removed and replaced 
($44,648 per 4” over 23,000sf) 

 
**AstroTurf is only bound to the price, scope, schedule, and conditions of this proposal.  AstroTurf reserves the right, to revise this proposal prior 
to issuing a final, binding contract in the event the scope of the subject project changes and/or market conditions affect material or freight cost.  
AstroTurf expressly excludes any liquidated or actual damages or material price increases caused by industry-wide shortages in materials or labor.  
Furthermore, this proposal contains confidential and proprietary information of AstroTurf Corporation, and it should not be shared by you with 
any 3rd parties other than representatives or advisors retained by you.  This proposal is valid for a period of 30 days, at which point in time material 
and freight costs may be re-calculated and are subject to change.  Thank you for the opportunity to provide this proposal.  We look forward to 
working with you! 
 
**AstroTurf takes pride in manufacturing and providing industry leading products, made from quality materials, purchased through reputable 

vendors, for you, our VALUED CUSTOMER.  Supply and demand for all construction materials and freight are as volatile as they have ever 
been due to the economic climate that has affected the construction industry as whole, from local municipalities to global communities.   As a 

result, AstroTurf may require additional compensation for any unforeseen cost increase greater than five percent (5%) as noted from the time the 

project was contracted to the time materials are purchased and shipped from our manufacturing facilities.  Any cost increase shall be documented 
using material quotes, supplier list prices, invoices, or receipts if requested.   Any cost increases due to conditions caused by AstroTurf will be the 

responsibility of AstroTurf.  We appreciate your understanding of the construction world that we live in and value the opportunity to provide you 

with our services.     

 

Exclusions 
 

• Bonds or Bond cost (ADD 1.5%) 

• CT State Sales Tax is NOT included 

• Permitting fees are NOT included 

• Quote based on fall 2022 project schedule. 

• Athletic equipment applications of any kind other than what is noted 

• All work will be suspended due to rain, temperatures not meeting manufacturer specifications, and/or 
high winds   

• Any surfacing other than what is specified in scope of work 

• Prevailing/ Union Wages 

• Fees and/or permits of any kind 
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• Any nontypical insurance requirements; if required additional charges may incur (i.e. railroad, pollution, 
cyber, builders risk) 

• Liquidated damages and/or actual damages due to scheduling or time constraints 

• Anything not specifically included in stated scope of work 
 
**Payment Terms will be based on the credit worthiness of the customer. 
 

Estimated and Submitted By: 
Ryan Matthews 

Rmatthews@astroturf.com 
(315) 439-6288 

 

 
 


