2024 BIDDING DOCUMENTS

for

VARIOUS RESURFACING AND PAVING PROJECTS

for

CAMBRIDGE TOWNSHIP
EAST FALLOWFIELD TOWNSHIP
HAYFIELD TOWNSHIP
SADSBURY TOWNSHIP
SUMMERHILL TOWNSHIP
UNION TOWNSHIP
VERNON TOWNSHIP
WEST MEAD TOWNSHIP
AND WOODCOCK TOWNSHIP

LEGAL NOTICE TO ALL BIDDERS

Sealed proposals will be received and opened publicly at the Office of the Secretary, West Mead Township, Crawford County, PA, at 1150 Morgan Village Road, Meadville, PA 16335, until 1:00 P.M. prevailing time, Wednesday, April 3, 2024, for the following:

VARIOUS RESURFACING AND SEAL COAT PROJECTS AND MATERIALS FOR CAMBRIDGE, EAST FALLOWFIELD, HAYFIELD, SADSBURY, SUMMERHILL, UNION, VERNON, WEST MEAD AND WOODCOCK.

These bids will be considered by the various entities within 45 days of the bid opening. Bid forms and specifications may be obtained at the Office of the West Mead Township Secretary, 1150 Morgan Village Road, Meadville, PA 16335 or at www.frenchcreekcog.org. Some portions of this bid packet may fall under the Pennsylvania prevailing wage rates.

Each proposal must be accompanied by a certified check or bid bond in the amount of ten (10%) percent of the contract amount, made out individually to Cambridge Township, East Fallowfield Township, Hayfield Township, Sadsbury Township, Summerhill Township, Union Township, Vernon Township, West Mead Township and Woodcock Township, as a guarantee that the bidder will furnish proper bonds satisfactory to all entities and enter into contracts to do the said work. These checks or bid bonds will be forfeited to the participating entities in case of failure to do so. Bids will be accepted only from PennDOT pre-qualified contractors. All proposals must be upon the forms furnished.

Bidders must attend a MANDAORY pre-bid meeting for all projects at the West Mead Township Building, 1150 Morgan Village Road at 9:00 a.m. on Thursday, March 21, 2024 in person to meet with all municipal representatives.

All bids must be submitted in a **SEALED** envelope clearly labeled "**ROAD PROJECT BID for letting of April 3, 2024"**.

The Townships of Cambridge, East Fallowfield, Hayfield, Sadsbury, Summerhill, Union, Vernon, West Mead and Woodcock, reserve the right to reject any or all proposals or waive any or all informalities therein, and award contracts in the best interest of each entity. Each participating entity also reserves the right to delete any item or items from the contract for budgetary reasons.

Cambridge Township, Debra Merritt
East Fallowfield Township, Donna Kean
Hayfield Township, Jennifer McClymonds
Sadsbury Township, Rose Mumau
Summerhill Township, Andrew McClymonds
Union Township, Roxie Fucci
Vernon Township, Amie Steadman
West Mead Township, Jill Dunlap
Woodcock Township, Renee Hayes

INSTRUCTIONS FOR ALL BIDDERS

- 1.1 As used in these documents, the term "participating entities" shall mean the Townships of Cambridge, East Fallowfield, Hayfield, Sadsbury, Summerhill, Union, Vernon, West Mead and Woodcock.
- 1.2 All bids are to be submitted on the forms included in this packet. They may be photocopied, however any bid submitted for consideration must include original signatures. All bids must be submitted in a sealed envelope, clearly labeled "ROAD PROJECT BID for letting of April 3, 2024".
- 1.3 Each bid form may or may not include several items. Bidders may bid on any or all items for which he can provide the specified services. Bid prices however, must be itemized for each unit of each item as well as any sub items within an item.

Bid Deviations

If the bidder cannot provide services exactly as specified, but wishes to bid on similar services, he shall attach a letter explaining the deviations from the specifications. These deviations may or may not cause the bid to be rejected.

Alternate Bids

If the bidder wishes to propose an alternate bid, he may attach an alternate bid labeled as such. However again, each participating municipality has no legal obligation to consider any or all of the unsolicited alternate bids provided by the contractor(s).

- MANDATORY Pre-Bid Meeting will be held at the West Mead Township building, 1150 Morgan Village Road, Meadville, PA 16335 at 9:00 a.m. on Thursday, March 21, 2024 in person to meet with all municipal representatives.
- 1.5 Bids shall be delivered to the Secretary/Treasurer of West Mead Township, 1150 Morgan Village Road, Meadville, PA 16335 no later than 1:00 p.m. prevailing time on Wednesday, April 3, 2024. Bids delivered after that time will not be accepted for consideration. The participating entities will not be responsible for U.S.P.S. delays in the mail. Bids will be opened at 1:00 p.m. on Wednesday, April 3, 2024 and distributed to each participating entity.
- 1.6 All bids must be accompanied by a certified check or bid bond made out **individually** to the entities in the amount of 10% (ten percent) of the bid based on the contractor's unit prices and the estimated quantities.

- 1.7 All bidders must submit Form MS-944 Proposal and Contract, Proposal and Contract Instructions Form 944, Attachment 1 Schedule of Prices, Special Provisions to Contract MS-944 (Attachment 1-A) and any other additional attachments that may include 1-B. One copy of each will be furnished to each prospective bidder to be used as a proposal, when completed by the municipality.
- 1.8 All bidders must submit Attachment 2 Performance Bond, Attachment 3- Payment Bond, Attachment 4 Affidavit RE: (Accepting Provision of the Workman's Compensation Act), Form 7126 Anti-Collusion Affidavit and MS NCP form Notice of Completion, Attachment 5 Public Works Employment Verification Form and if applicable, Attachment 6 Prevailing Wage Rates apply.

AWARDING AND EXECUTION OF CONTRACTS

- 2.1 Each participating entity will review the bids for their projects and will award their own contract(s) within 45 (forty-five) days of the bid opening. Each participating entity shall award the contract(s) based on what they believe to be in the best interest of that entity. The awarding of any one participating entity shall have no effect on the other participating entities decisions to award, not to award or to accept or reject any or all of the bids.
- 2.2 Each participating entity shall notify the contractor(s) of the awards and make arrangements for the collection of performance bonds and payment bonds, (50% for contracts under \$5,000.00 and 100% for any contracts \$5,000.00 or more) and any additional forms which must be submitted by the successful bidder(s) within 20 (twenty) days of the awarding of the contract. Failure to submit the bond(s) shall constitute grounds to cancel the contract.
- 2.3 Each item on the proposal, as previously stated, may be awarded as a separate contract however all sub items within an item shall be priced individually yet must be awarded together.

MS-944 PROPOSAL and CONTRACT (When Executed) For SUPERPAVE

Including:

ATTACHMENT 1 and 1A
PERFORMANCE BOND and
PAYMENT BOND FORMS
WORKMEN'S COMPENSATION AFFIDAVIT
ANTI-COLLUSION AFFIDAVIT
NOTICE OF COMPLETION
PUBLIC WORKS VERIFICATION FORM
AND
PREVAILING WAGE RATES

for

CAMBRIDGE TOWNSHIP

DEBRA MERRITT SECRETARY/TREASURER



PROPOSAL AND CONTRACT (WHEN EXECUTED)

INSTRUCTIONS ATTACHED

THIS PROPOSAL INCLUDES INSTRUCTIONS TO BIDDERS

Frenchcreek COG Joint Advertisement

A. DEPOS	SIT OF PROPOSALS.	
All en	velopes containing Bid proposals shall	Cambridge Twp, 2nd Cl.
	learly marked "Bid Proposal for letting of	MUNICIPALITY (NAME & TYPE)
	April 3, 2024 ."	
	DATE	Debra Merritt
		SECRETARY
	ed Proposals will be received on or before	
1:00 PM	_ on the above Letting Date.	22530 Electric Dr
TIME		Cambridge Springs, PA 16403
Dida	will be seened and made to the second state.	ADDRESS
	will be opened and read at approximately	PROPOSALS MUST BE MAILED OR OTHERWISE
1:00 PM TIME	, on the above Letting Date.	DELIVERED TO THE WEST MEAD TWP BUILDING
IIIVIL		AT 1150 MORGAN VILLAGE RD, MEADVILLE, PA 16335
1) and to do and perform all work on the followards Schedule of Prices (Attachment), in accordance and specifications on file at Cambrand special requirements contained herein and specifications (Publication 408), except (a)	R-465 DAILY ASPHALT MIXTURE CERTIFICATION owing project as more specifically set forth in the
2	notice to proceed, or as otherwise provided complete all work within see attachme	nt 1-A calendar days.
3	Accompanying this proposal is a certified chemade payable to the municipality as a proposorfeited in case the contractor fails to comp	osal guarantee which, it is understood, will be
B. PROPOSA	AL OF:	
	NAME / ADDRES	S OF CONTRACTOR
	CONTRACTORS C	ERTIFICATION
lt is ho	reby certified as follows:	ERTIFICATION
1	The only person interested in the proposal a	s principal (s) is (are):
2	None of the above persons are employees of	of the municipality.
3	This proposal is made without collusion with	any other person, firm or corporation.
4	contractor. The contractor understands that	e and the site of the work have been examined by the the quantities indicated herein are approximate and and that all work is payable on the basis of the unit

price listed on the Schedule of Prices. (Attachment 1).

- The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

CONTRACTOR	
BY:	DATE:
WITNESSED OR ATTESTED BY:	DATE:
TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS AC	CEPTED
ACCEPTED ON :	
MUNICIPALITY	
MUNICIPALITY	
BY: TITLE:	
BY: TITLE:	
SEAL BY:	
ATTESTED BY: TITLE:	



ATTACHMENT 1 TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)

County:	Crawford	Municipality:	Cambridge Twp, 2nd Cl.
		Project Number:	

LOCATION OF WORK:

Ridge Rd (T817) from Center St Ext to Birchard Rd (3800 LF x 18 LF).

DESCRIPTION OF WORK:

Option A - Furnish and place Superpave Binder (Leveling) Course at a depth of 3 inches, Selected Borrow Excavation, 2RC (Shoulder Back-up), and Prime Coat (MC-70) at the above location or **Option B**. Furnish and apply an Asphalt Surface Treatment Medified at the above location. The Asphalt

Option B - Furnish and apply an Asphalt Surface Treatment Modified at the above location. The Asphalt Surface Treatment will consist of an application of MC-70 and No. 67 Course Aggregate (Limestone) then an application of CRS-2PM and No. 8 Coarse Aggregate (Limestone).

ESCALATOR CLAUSE: (if adopted by Municipality.)

N/A

			SCHEDULE OF PRICES		
Item 1 No.	Approximate 2 Quantities	Unit 3	*Description 4	Unit 5 Price	Total 6
	Option A - 3	3" Binde	er with 2RC Shoulder Back-Up and MC-70 Prime	Coat	
1A	1,300	TON	Superpave Asphalt Mixture Design, Binder		
			(Leveling) Course, PG 64S-22, <0.3 Million]	
			Esals, 19.0 MM Mix (3" Depth)		
2A	280	TON	Selected Borrow Excavation, 2RC Shoulder		
			Back-up (2' Width)		
3A	1,689	SY	Asphalt Prime Coat, MC-70	-	
			Option A Project Total		
	Option B - A	 Asphalt	Surface Treatment		
4B	7,600	SY	Asphalt Surface Treatment, SRL-L, Modified		
			Option B Project Total		<u>I</u>

^{*}DESCRIPTION:

Must include ADT on wearing surfaces.

USE OF CUTBACK ASPHALT IS PROHIBITED BETWEEN MAY 1ST AND OCTOBER 31ST, EXCEPT AS NOTED IN BULLETIN NO 25.

(11-22)

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 1 OF 2 CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR

The Prime Contractor and subcontractors must comply with all of the following provisions that are marked with an "X"

	that are marked with an "X".
X	This Proposal and Contract is made under, subject to, and governed by Specification 408/2020, Change #7,
	effective October 6, 2023, of the Pennsylvania Department of Transportation.
X	Traffic Control and Safety Devices to be provided by the contractor. (Maintenance and Protection of Traffic
	to comply with current MUTCD, PennDot Publication 212 and Penndot Publication 213).
X	Contractor required to review proposed project with municipality's representative prior to bidding. Contact
	Dan Klapthorat (814) 450-5002, to schedule a review of the project.
X	The municipality reserves the right to eliminate items of work.
X X	The lowest responsible bidder must comply with the Public Works Employment Verification Act by submitting a
	Commonwealth Public Works Employment Verification Form to the Public Body prior to award of Contract.
	The form and relevant information is attached with the Bid Package. Return completed form with submitted
	bid package.
X	Contractor to supply proof of CDL Drug and Alcohol Compliance upon award of the bid.
X	Notify the municipality 5 working days prior to the start of physical work.
Χ	No physical work prior to June 3, 2024, unless authorized by the municipality.
X X X X	No work on July 4 through July 7.
Χ	No work permitted on weekends unless authorized by the municipality.
X	Work to be completed on or before August 30, 2024. Liquidated damages apply at the rate of \$975.00
	per calender day after this completion date.
X	Contractor must receive authorization from municipality if the anticipated work is to exceed 100% of
	planned quantity.
Χ	The municipality is responsible for the inspection of the project. If the municipality's representative is not on site, it is
	the responsibility of the contractor to contact the municipality for any questions or concerns that may arise during
	construction. Failure to do so, may result in "no payment" for the area in question.
X	Incidental preparation and clean up required (Project Construction Materials). Excess material to be removed
	by the contractor.
X	Contractor responsible for defects that occur within one year from the date of the Notice of Completion.
X	Future award of Contract will be based on quality of work as determined by the municipality.
	If Option A is Selected:
X	Contractor to provide Asphalt Quality Control Plan (Form CS-409) and all Asphalt Mix Designs (Form TR-448A)
	to the municipality 5 days prior to start of work.
X	Prevailing wages apply if contract exceeds \$100,000.00 (Refer to the attached wage rates).
X	Saw cut or milled paving notch required at abutting pavement which includes intersecting roads and paved
	driveways (considered incidental to paving item).
X	Asphalt tack coat (NTT/CNTT) required for each paving course (considered incidental to paving item).
X	Scratch/Leveling Courses to be placed at the discretion of appointed inspector(s).
X	Full width pavement with one pass required.
X X X	Asphalt material to be accepted by certification.
X	Compaction to be accepted by Optimum Rolling Pattern. Contractor to complete Optimum Rolling Pattern
	for Asphalt Density Acceptance by Nuclear Method, Form TR-4276B, and provide a copy to the municipality.
X	Asphalt seal required on all abutting pavement (including asphalt driveways), new centerline longitudinal
	pavement joints, along existing concrete curbs, and around any inlets, manhole covers, water valves and gas valves
	(considered incidental to wearing item). Any inlet grates, manholes, and valve boxes sealed shut will be cleaned
100 000	to the satisfaction of the municiality without any additional compensation to the contractor.
X	Contractor required to have approved sample bottles, bags, and boxes available if the municipality requests samples.
X	All required documentation must be submitted to the municipality prior to any invoice payments. Required

documentation are as follows: Asphalt Quality Control Plan, Mix Designs, Material Delivery Tickets, Material Certifications (CS-4171), Asphalt Bill of Lading(s), Tack Coat Bill of Lading, Optimum Rolling Pattern (TR-4276B),

and the notice of Completion (MS-NCP).

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 2 OF 2

<u> </u>	If Option B is Selected:	
X	The Asphalt Surface Treatment will consist of an application of MC-70 and No. 67 Course Aggregate (Lim	estone)
	then an application of CRS-2PM and No. 8 Coarse Aggregate (Limestone).	
X		
	of Publication 27 at least 5 days prior to beginning work.	
X	The Bill of Lading is required for each shipment of asphalt material per Section 702.1(c) of Specifications 4	408.
X	Oil Samples are required from each distributor truck by the contractor (1) one quart : A.M. & P.M. Samples	
	witnessed and retained by the municipality. (Oil samples must be placed in an approved type container that	
	is compatible with the oil sample.)	
X	At least three random stone samples are to be taken by the contractor on the project site. Samples to be w	itnessed
·	and retained by the municipality.	
X	Delivery tickets and CS-4171 Certificate of Compliance for all aggregate must be provided to the municipa	lity.
		•
	ject Specific Special Provisions:	
X	This project is part of the Frenchcreek COG Joint Advertisement. Bids will be opened on April 3, 2024, at	1 PM
	at the West Mead Township Building. Bids will then be handed over to the Municipalities to either be	
	awarded or rejected the bid at the next Township Meeting. The next meeting is scheduled for April 8, at 7:00	
X		Building
	After the meeting Municipalities will be available to field view the projects with the contractors.	
X	Sealed bids are to be labeled on the outside envelope "Cambridge Township Bid".	
1	My signature signifies that I have read and understand the above special provisions to this	
	contract, and by being authorized by this company to act as their authorized representative, and	
	on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract.	
8-	·	_
	Contractor's Representative Date Municipality's Representative Date	
	Cambridge Two 2nd Cl	

Municipality

Company

PROPOSAL AND CONTRACT INSTRUCTIONS- FORM 944

- 1 The proposal must be typewritten or printed.
- If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one proposal, the lowest, will be considered.
- 3 Description of work—A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets"
- Part A of Page 1 is to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices -Column #1 (Item) ,#2 (Approximate Quantities), #3 (Unit, i.e., ton, square yard, linear foot, etc.) and #4 (Description, i.e., bituminous materials -9.5mm S & L, 12.5mmWearing, 25.0mm Base Course, etc.) must be filled in by municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at bottom of the page, "Continued on Attachment No. 1-A"; and add additional sheet designated as Attachment No. 1-A, 1-B, etc. Repeat for each additional sheet required. As required by Publication 408 (current edition), Section 102.06 (e), each bidder must submit a completed Form D-7126, Anti-Collusion Affidavit (included in this Form MS-944), with its bid proposal.
- If liquidated damages are to be assessed, add the following sentence to Part A #2: "If all work is not completed on time, liquidated damages will be assessed at the rate of \$975.00 per additional working day." (OR"... as set forth in the attached schedule").
- Only the successful bidder is obligated to provide payment and performance bonds. These bonds shall conform to the requirements of the relevant municipal code or charter and the Public Works Contractors' Bond Law of 1967, Act of December 20, 1967, P.L. 869, No.385, 8 P.S. §§ 191—202. Bond forms are included in this Form MS-944 as Attachments 2 (performance bond) and 3 (payment bond). The successful bidder must submit the bonds and the Workmen's Compensation Act Affidavit, Attachment 4, within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract
- If the estimated cost of a contract for "public work," as this term is defined in the Pennsylvania Prevailing Wage Act, Act of August 15, 1961, P.L. 987, No. 442, as amended, 43 P.S. §§ 165-1—165-17, exceeds \$100,000.00 and the contract is paid for in whole or part out of the funds of the municipality, the municipality shall take the following actions: (1) Determine the prevailing minimum wage rates from the Department of Labor and Industry, Bureau of Labor Law Compliance. (2) Indicate in the advertisement issued for the purpose of securing bids for the contract that prevailing wage rates shall be paid on the project. (3) Specify the prevailing minimum wage rates in the bid proposals for the contract. On projects financed partly with federal funds, if the project cost exceeds \$2,000.00 and 25% or more of the funding comes from federal funds, the Davis-Bacon Act, 40 U.S.C. §§ 3141—3145, applies. Here again, it is the responsibility of the municipality to obtain the Davis-Bacon wage rates from the United States Department of Labor, Wage and Hour Division, which has offices in Philadelphia, Pittsburgh and Wilkes-Barre; include them in the proposal; and note the fact in the advertisement. If both acts are applicable, the Davis-Bacon Act preempts the Pennsylvania Prevailing Wage Act and applies to the entire project, not just the federally-funded components.
- 8 An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

MS-944-S (7-09)

TITLE:

PERFORMANCE BOND (With Corporate Surety)



KNOW ALL MEN BY THESE PRESENTS, That we,	
	(NAME AND ADDRESS OF CONTRACTOR)
as Principal and	(NAME AND ADDRESS OF CONTRACTOR)
(SURE	RETY COMPANY)
a corporation incorporated under the laws of the State of	as Surety
and hald and founds have discus-	(NAME OF STATE)
are held and firmly bound unto (NAME OF MUNICIPA	in the full and just sum of
(NAME OF MONICIPA	
lawful money to the United States of America, to be paid to the above Municip	(\$) dollars
made, we bind ourselves, our heirs, executors, administrators, successors and	
WHEREAS, the above bounden Principal has entered into a contract	ct with the above Municipality, bearing even date herewith, for
the undertaking of certain obligations as therein set forth.	
NOW, THEREFORE, the condition of this obligation is such that if the respects comply with and faithfully perform the terms and conditions of said C to and made a part thereof, and such alterations as may be made in said Sp a manner satisfactory to the municipality fulfill all obligations as therein set shall be and remain in full force, virtue and effect. It is further provided that any alteration which may be made in the ten approval of the Municipality or the Principal to the other, shall not in any way re-	Contract, including the Specifications and conditions referred Specifications as therein provided, and shall well and truly, and in t forth, then this Obligation shall be void, but otherwise the same terms of the contractor or its specifications with the express
their heirs, executors, administrators, successors or assigns from their liability forebearance being hereby waived.	19 - 12 5 5 7 - 1 2 5 5 5 7 5 7 5 7 5 7 5 7 5 7 5 7 5 7 5
IN WITNESS WHEREOF, the said Principal and Surety have duly ex	xecuted this Bond under Seal, pursuant to due and legal action
authorizing the same to be done on(DATE OF BOND)
PLACE Attest / Witness:	' <i>'</i>
SEAL -	CONTRACTOR
HERE /	oominate for
ВУ	
7	TITLE:
TITLE:	
Attest / Witness:	
PLACE SEAL HERE	SURETY COMPANY
	TITLE.
-17	TITLE:



TITLE:

KNOW ALL MEN BY THESE PRESENTS, that	WO .
MIOW ALL MEN BY THESE PRESENTS, that	we
as PRINCIPAL and	
a corporation incorporated under the laws of the State of	
held and firmly bond unto the	, in the full and just sum of
(\$)dollars, lawful money of the
United States of America, to be paid to the said	or its assigns, to which
payment well and truly to be made, we bind ourselves, o	ur heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by t	nese presents.
WHEREAS, the above bounden Principal has en	tered into a contract with the above
municipality hereinafter called Obligee, bearing even dat	
certain section of highway or bridge in said Municipality of	consisting of
on an age in case maniopanty c	one and a second
for approximately the sum of:	(\$) dollars.
NOW THERETORE II	
NOW, THEREFORE, the condition of this obligation	on is such that if the above bounden
PRINCIPAL shall and will promptly pay or cause to be pa	id in full all sums of money which may be
due by contract or otherwise, to any individual, firm, partr	nership, association or corporation, for all
material furnished or labor supplied or performed in the p	prosecution of the work, whether or not the
said for material or labor entered into and became compo	onent parts of the work and for rental of the
equipment used and services rendered by public utilities	in, or in connection with the prosecution of
such work, then this obligation to be void, otherwise to re	main in full force and effect.
The PRINCIPAL and SURETY , hereby, jointly and	d severally, agree with the Obligee herein
that any individual firm, partnership, association or corpor	ration, which has performed labor or
furnished material in the prosecution of the work as provi	ded, and any public utility which has not
been paid in full therefor, may sue in assumpsit on this P	ayment Bond in his, their, or its own name
and may prosecute the same to final for such sum or sun	as a may be justly due nim, them or it, and
have execution thereon. Provided, however, that the Obli any costs of expenses of such suit.	gee shall not be liable for the payment of
RECOVERY by any individual, firm, partnership, a	association or corporation hereunder shall
be subject to the provisions of the "Public Works Contrac	
approved December 20, 1967,P.L. 869, which Act shall b	
hereof, as fully and completely as though its provisions w	
It is further provided that any alterations which ma	by he made in the terms of the contract or
in the work to be done or materials to be furnished or labor	or to be supplied or performed under it or
the giving by the Obligee of any extension of time for the	performance of the contract or any other
forebearance on the part of either the Obligee or the Prince	cipal to the other, shall not in any way
release the PRINCIPAL and the SURETY or SURETIES of	of any such alteration, extension of
forebearance being hereby waived.	
IN WITNESS WHEREOF, the said PRINCIPAL ar	nd SURETY have duly executed this Bond
under seal this day of	,20
PLACE WITNESS:	
SEAL	CONTRACTOR
HERE /	
BY:	
TITLE:	TITLE:
WITNESS:	
_	SURETY COMPANY
/ PLACE \	SOLET COMPANY
SEAL HERE	
\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	

TITLE:



AFFIDAVIT RE:

ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of Pennsylvania))) ss:		
County of	.)		
being duly sworn according to law depose	s and says th	nat	accepted
the provisions of the Workmen's Compensations Act	of 1915 of the	e Commonwealth of Pennsylv	vania, with its
supplements and amendments, and insured liability th	nereunder in a	accordance with the terms of	said Act with
accepted the provisions of the Workmen's Compensa	tion Act of 19	915 of the Commonwealth of	Pennsylvania, with
(SURETY COMPANY)			
		(TYPE OR PRINT)	CONTRACTOR
	ВУ		ATURE .
Sworn to and subscribed before me this_	day of	A.D. 20	
	-	SIGNATURE:	NOTARY PUBLIC
		My Commission Expires	(DATE)

ANTI-COLLUSION AFFIDAVIT

			County	Crawford
16	pennsylva DEPARTMENT OF TRA	ania	Municipality	Cambridge Twp, 2nd Cl.
			Project Number _	
State of County of			Fed. Project No (If	Applicable)
		 -	d says that they are the	
of the	(TYPE OR F	PRINT)	_Company; that they a	re authorized to make this
affidavit on beh	nalf of said company	in compliance with	section 102.06 (e) of De	epartment Specifications,
Publication 408	3, as amended and	that the said compar	ny has not, either directly	y or indirectly, entered
into any agreer	ment, participated in	any collusion, or otl	nerwise taken any actior	n in restraint of free
competitive bid	Iding in connection v	with such contract.		
			(TYPE OR PRIN	UT)
			(Contractor)	NI)
	ВҮ			
;	Sworn to and subs	cribed before me t	he undersigned notary	public this
	day of	,	<u>-</u> ·	
			Notary Public	
		My Commission exp	oires	



Cambridge Twp, 2nd Cl. MUNICIPALITY

NOTICE OF COMPLETION

II	N REFERENCE TO PRO	OJECT#
Name of Contrac	tor	_
final pavement in		ne above numbered contract is completed and adde by the contractor and municipality in act awarded.
DATE OF AWARI)	
	-	Signature of Municipality
	-	Signature of Contractor
Both copies of this pavement restorat	ion.	Contractor-Municipality on completion of final BE COMPLETED BY MUNICIPALITY
	FINAL COI By the affixing of r inspection has bee accordance with the by the municipality	MPLETION CERTIFICATE my signature I hereby certify that final en made and all work has been performed in he above contract # and is hereby accepted y as completed.
DATE		Authorized Agent for the Municipality
The contractor is period of one yea		tenance of permanent pavement repairs for a



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

		Date	
Business or Organization Name (Employer)			
Address			
City	State	Zip Code	
Contractor Subcontractor (check one)			
Contracting Public Body			
Contract/Project No			
Project Description			
Project Location			
As a contractor/subcontractor for the above refe of the above date, our company is in compliance ('the Act') through utilization of the federal E-V Department of Homeland Security. To the be January 1, 2013 are authorized to work in the Uni	with the Public V erify Program (EV st of my/our kno	Vorks Employme /P) operated by	ent Verification Act the United States
It is also agreed to that all public works contra verify the employment eligibility of each new hir date throughout the duration of the public works federal EVP upon each new hire shall be maintain	e within five (5) be contract. Docum	usiness days of t entation confirm	he employee start ning the use of the
I, authorized reprint in authorized reprint information contained in this verification form is of false or misleading information in connection sanctions provided by law.	true and correct ar	nd understand ti	nat the submission
	Au	rthorized Repres	entative Signature

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project Name:	Cambridge Township 2024 Paving Project
Awarding Agency:	Cambridge Twp
Contract Award Date:	4/8/2024
Serial Number:	24-01824
Project Classification:	Heavy/Highway
Determination Date:	2/26/2024
Assigned Field Office:	Pittsburgh
Field Office Phone Number:	(412)565-5300
Toll Free Phone Number:	(877)504-8354
Project County:	Crawford County

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 24-01824 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	8/1/2022		\$39.36	\$28.51	\$67.87
Boilermakers	6/1/2008		\$33.90	\$20.06	\$53.96
Bricklayer	5/1/2022		\$31.24	\$23.16	\$54.40
Carpenter	6/1/2022		\$34.49	\$18.54	\$53.03
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2022		\$34.54	\$18.30	\$52.84
Cement Finishers	6/1/2016		\$28.71	\$17.85	\$46.56
Cement Masons	6/1/2021		\$31.77	\$21.89	\$53.66
Drywall Finisher	6/1/2022		\$29.00	\$19.41	\$48.41
Drywall Finisher	6/1/2023		\$31.89	\$22.92	\$54.81
Drywall Finisher	6/1/2024		\$33.51	\$23.80	\$57.31
Electricians	12/26/2022		\$45.55	\$27.52	\$73.07
Electricians	1/1/2024		\$47.30	\$28.51	\$75.81
Electricians	12/30/2024		\$49.05	\$29.44	\$78.49
Elevator Constructor	1/1/2023		\$56.14	\$42.83	\$98.97
Elevator Constructor	1/1/2024		\$58.55	\$43.87	\$102.42
Glazier	6/1/2021		\$28.70	\$11.65	\$40.35
Glazier	6/1/2022		\$21.00	\$22.35	\$43.35
Glazier	6/1/2023		\$21.00	\$22.35	\$43.35
ron Workers	6/1/2023		\$33.57	\$32.68	\$66.25
aborers (Class 01 - See notes)	6/1/2022		\$22.33	\$20.07	\$42.40
aborers (Class 02 - See notes)	6/1/2022		\$22.48	\$20.07	\$42.55
aborers (Class 03 - See notes)	6/1/2022		\$22.61	\$20.07	\$42.68
aborers (Class 04 - See notes)	6/1/2022		\$23.08	\$20.07	\$43.15
andscape Laborer (Skilled)	1/1/2020		\$21.64	\$16.98	\$38.62
andscape Laborer (Skilled)	1/1/2023		\$23.79	\$18.28	\$42.07
andscape Laborer (Skilled)	1/1/2024		\$24.79	\$18.53	\$43.32
andscape Laborer (Skilled)	1/1/2025		\$25.79	\$18.78	\$44.57
andscape Laborer (Skilled)	1/1/2026		\$26.79	\$19.03	\$45.82
andscape Laborer (Tractor Operator)	1/1/2020		\$21.94	\$16.98	\$38.92
andscape Laborer (Tractor Operator)	1/1/2023		\$24.09	\$18.28	\$42.37
andscape Laborer (Tractor Operator)	1/1/2024		\$25.09	\$18.53	\$43.62
andscape Laborer (Tractor Operator)	1/1/2025		\$26.09	\$18.78	\$44.87
andscape Laborer (Tractor Operator)	1/1/2026		\$27.09	\$19.03	\$46.12
andscape Laborer	1/1/2020		\$21.22	\$16.98	\$38.20
andscape Laborer	1/1/2023		\$23.37	\$18.28	\$41.65
andscape Laborer	1/1/2024		\$24.37	\$18.53	\$42.90
andscape Laborer	1/1/2025		\$25.37	\$18.78	\$44.15
andscape Laborer	1/1/2026		\$26.37	\$19.03	\$45.40
fillwright	6/1/2020		\$41.68	\$20.32	\$62.00
perators (Class 01 - see notes)	7/1/2022		\$34.17	\$20.62	\$54.79

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 24-01824 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Class 01 - see notes)	7/1/2023		\$35.87	\$20.92	\$56.79
Operators (Class 01 - see notes)	7/1/2024		\$36.87	\$21.42	\$58.29
Operators (Class 02 -see notes)	7/1/2022		\$29.55	\$20.62	\$50.17
Operators (Class 02 -see notes)	7/1/2023		\$31.25	\$20.92	\$52.17
Operators (Class 02 -see notes)	7/1/2024		\$32.87	\$21.42	\$54.29
Operators (Class 03 - See notes)	7/1/2022		\$27.00	\$20.62	\$47.62
Operators (Class 03 - See notes)	7/1/2023		\$28.70	\$20.92	\$49.62
Operators (Class 03 - See notes)	7/1/2024		\$29.70	\$21.42	\$51.12
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2022		\$26.60	\$20.62	\$47.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2023		\$28.30	\$20.92	\$49.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2024		\$29.30	\$21.42	\$50.72
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2022		\$25.60	\$20.62	\$46.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2023		\$27.30	\$20.92	\$48.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2024		\$28.30	\$21.42	\$49.72
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2022		\$25.15	\$20.62	\$45.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2023		\$26.85	\$20.92	\$47.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2024		\$27.85	\$21.42	\$49.27
Painters Class 2 (see notes)	6/1/2022		\$26.11	\$22.14	\$48.25
Painters Class 6 (see notes)	6/1/2023		\$30.56	\$24.01	\$54.57
Painters Class 6 (see notes)	6/1/2024		\$32.14	\$24.93	\$57.07
Painters Class 6 (see notes)	6/1/2025		\$34.16	\$25.81	\$59.97
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Plasterers	6/1/2022		\$31.44	\$19.74	\$51.18
Plasterers	6/1/2023		\$32.14	\$20.54	\$52.68
lumber	6/1/2022		\$44.63	\$25.22	\$69.85
lumber	6/1/2023		\$46.98	\$25.87	\$72.85
lumber	6/1/2024		\$50.08	\$25.87	\$75.95
lumber	6/1/2025		\$53.28	\$25.87	\$79.15
lumber	6/1/2026		\$56.38	\$25.87	\$82.25
lumber	6/1/2027		\$59.48	\$25.87	\$85.35
ointers, Caulkers, Cleaners	12/1/2022		\$35.47	\$20.88	\$56.35

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 24-01824 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Roofers	5/1/2023		\$33.00	\$17.66	\$50.66
Roofers	5/1/2024		\$35.03	\$17.18	\$52.21
Sheet Metal Workers	7/1/2022		\$39.50	\$31.43	\$70.93
Sign Makers and Hangars	7/15/2022		\$30.54	\$24.35	\$54.89
Sign Makers and Hangars	7/15/2023		\$31.76	\$24.63	\$56.39
Sprinklerfitters	4/1/2023		\$44.33	\$28.04	\$72.37
Steamfitters	6/1/2022		\$42.15	\$27.32	\$69.47
Steamfitters	6/1/2023		\$44.10	\$28.37	\$72.47
Stone Masons	12/1/2022		\$38.56	\$23.61	\$62.17
Terrazzo Finisher	12/1/2022		\$36.13	\$18.03	\$54.16
Terrazzo Mechanics	12/1/2022		\$35.49	\$20.32	\$55.81
Tile Finisher	12/1/2022		\$28.76	\$17.34	\$46.10
Tile Setter	12/1/2022		\$35.64	\$21.81	\$57.45
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Fruckdriver class 3 (see notes)	1/1/2016		\$28.23	\$16.98	\$45.21
Nindow Film / Tint Installer	10/1/2019		\$25.00	\$2.63	\$27.63

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 24-01824 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	1/1/2023		\$38.35	\$20.59	\$58.94
Carpenter	1/1/2024		\$39.85	\$21.34	\$61.19
Carpenter	1/1/2025		\$41.10	\$22.09	\$63.19
Carpenter	1/1/2026		\$42.35	\$22.84	\$65.19
Carpenter Welder	1/1/2023		\$39.85	\$20.59	\$60.44
Carpenter Welder	1/1/2024		\$41.35	\$21.34	\$62.69
Carpenter Welder	1/1/2025		\$42.60	\$22.09	\$64.69
Carpenter Welder	1/1/2026		\$43.85	\$22.84	\$66.69
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Cement Finishers	1/1/2023		\$34.14	\$25.05	\$59.19
Cement Finishers	1/1/2024		\$35.14	\$26.30	\$61.44
Cement Finishers	1/1/2025		\$35.94	\$27.50	\$63.44
Cement Masons	1/1/2020		\$32.84	\$21.10	\$53.94
Electric Lineman	8/29/2022		\$62.66	\$28.08	\$90.74
Electric Lineman	9/4/2023		\$64.68	\$29.01	\$93.69
Electric Lineman	1/1/2024		\$64.46	\$29.23	\$93.69
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	6/1/2023		\$33.57	\$32.68	\$66.25
Laborers (Class 01 - See notes)	1/1/2023		\$29.85	\$25.50	\$55.35
Laborers (Class 01 - See notes)	1/1/2024		\$32.10	\$25.50	\$57.60
Laborers (Class 01 - See notes)	1/1/2025		\$33.60	\$26.00	\$59.60
Laborers (Class 01 - See notes)	1/1/2026		\$34.60	\$27.00	\$61.60
Laborers (Class 02 - See notes)	1/1/2023		\$30.01	\$25.50	\$55.51
Laborers (Class 02 - See notes)	1/1/2024		\$32.26	\$25.50	\$57.76
Laborers (Class 02 - See notes)	1/1/2025		\$33.76	\$26.00	\$59.76
Laborers (Class 02 - See notes)	1/1/2026		\$34.76	\$27.00	\$61.76
Laborers (Class 03 - See notes)	1/1/2023		\$30.50	\$25.50	\$56.00
Laborers (Class 03 - See notes)	1/1/2024		\$32.75	\$25.50	\$58.25
_aborers (Class 03 - See notes)	1/1/2025		\$34.25	\$26.00	\$60.25
_aborers (Class 03 - See notes)	1/1/2026		\$35.25	\$27.00	\$62.25
_aborers (Class 04 - See notes)	1/1/2023		\$30.95	\$25.50	\$56.45
aborers (Class 04 - See notes)	1/1/2024		\$33.20	\$25.50	\$58.70
_aborers (Class 04 - See notes)	1/1/2025		\$34.70	\$26.00	\$60.70
aborers (Class 04 - See notes)	1/1/2026		\$35.70	\$27.00	\$62.70
aborers (Class 05 - See notes)	1/1/2023		\$31.36	\$25.50	\$56.86
aborers (Class 05 - See notes)	1/1/2024		\$33.61	\$25.50	\$59.11
aborers (Class 05 - See notes)	1/1/2025		\$35.11	\$26.00	\$61.11
aborers (Class 05 - See notes)	1/1/2026		\$36.11	\$27.00	\$63.11
aborers (Class 06 - See notes)	1/1/2023		\$28.20	\$25.50	\$53.70
aborers (Class 06 - See notes)	1/1/2024		\$30.45	\$25.50	\$55.95
aborers (Class 06 - See notes)	1/1/2025		\$31.95	\$26.00	\$57.95
aborers (Class 06 - See notes)	1/1/2026		\$32.95	\$27.00	\$59.95
ommonwealth of Pennsylvania			Ψυ2.30		Department of La

Commonwealth of Pennsylvania Report Date: 2/26/2024

Department of Labor & Industry Page 5 of 7

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 24-01824 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 07 - See notes)	1/1/2023		\$30.85	\$25.50	\$56.35
Laborers (Class 07 - See notes)	1/1/2024		\$33.10	\$25.50	\$58.60
Laborers (Class 07 - See notes)	1/1/2025		\$34.60	\$26.00	\$60.60
Laborers (Class 07 - See notes)	1/1/2026		\$35.60	\$27.00	\$62.60
Laborers (Class 08 - See notes)	1/1/2023		\$32.35	\$25.50	\$57.85
Laborers (Class 08 - See notes)	1/1/2024		\$34.60	\$25.50	\$60.10
Laborers (Class 08 - See notes)	1/1/2025		\$36.10	\$26.00	\$62.10
Laborers (Class 08 - See notes)	1/1/2026		\$37.10	\$27.00	\$64.10
Millwright	6/1/2020		\$41.68	\$20.32	\$62.00
Millwright	6/1/2023		\$45.50	\$23.72	\$69.22
Millwright	6/1/2024		\$47.59	\$23.72	\$71.31
Millwright	6/1/2025		\$49.72	\$23.72	\$73.44
Operators (Class 01 - see notes)	1/1/2023		\$36.79	\$23.58	\$60.37
Operators (Class 01 - see notes)	1/1/2024		\$38.59	\$24.03	\$62.62
Operators (Class 01 - see notes)	1/1/2025		\$40.39	\$24.23	\$64.62
Operators (Class 02 -see notes)	1/1/2023		\$36.53	\$23.58	\$60.11
Operators (Class 02 -see notes)	1/1/2024		\$38.33	\$24.03	\$62.36
Operators (Class 02 -see notes)	1/1/2025		\$40.13	\$24.23	\$64.36
Operators (Class 03 - See notes)	1/1/2023		\$32.88	\$23.58	\$56.46
Operators (Class 03 - See notes)	1/1/2024		\$34.68	\$24.03	\$58.71
Operators (Class 03 - See notes)	1/1/2025		\$36.48	\$24.23	\$60.71
Operators (Class 04 - See notes)	1/1/2023		\$32.42	\$23.58	\$56.00
Operators (Class 04 - See notes)	1/1/2024		\$34.22	\$24.03	\$58.25
Operators (Class 04 - See notes)	1/1/2025		\$36.02	\$24.23	\$60.25
Operators (Class 05 - See notes)	1/1/2023		\$32.17	\$23.58	\$55.75
Operators (Class 05 - See notes)	1/1/2024		\$33.97	\$24.03	\$58.00
Operators (Class 05 - See notes)	1/1/2025		\$35.77	\$24.23	\$60.00
Operators Class 1-A	1/1/2023		\$39.79	\$23.58	\$63.37
Operators Class 1-A	1/1/2024		\$41.59	\$24.03	\$65.62
Operators Class 1-A	1/1/2025		\$43.39	\$24.23	\$67.62
Operators Class 1-B	1/1/2023		\$38.79	\$23.58	\$62.37
Operators Class 1-B	1/1/2024		\$40.59	\$24.03	\$64.62
Operators Class 1-B	1/1/2025		\$42.39	\$24.23	\$66.62
Painters Class 1 (see notes)	6/1/2021		\$29.61	\$21.21	\$50.82
Painters Class 1 (see notes)	6/1/2022		\$30.06	\$22.14	\$52.20
ainters Class 2 (see notes)	6/1/2023		\$36.01	\$24.01	\$60.02
ainters Class 2 (see notes)	6/1/2024		\$38.09	\$24.93	\$63.02
ainters Class 2 (see notes)	6/1/2025		\$40.36	\$25.81	\$66.17
ainters Class 3 (see notes)	6/1/2023		\$38.33	\$24.01	\$62.34
ainters Class 3 (see notes)	6/1/2024		\$40.66	\$24.93	\$65.59
ainters Class 3 (see notes)	6/1/2025		\$43.69	\$25.81	\$69.50
ile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
ile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
ile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 24-01824 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2019		\$29.59	\$19.82	\$49.41

MS-944 PROPOSAL and CONTRACT (When Executed) For SUPERPAVE

Including:

ATTACHMENT 1 and 1A
PERFORMANCE BOND and
PAYMENT BOND FORMS
WORKMEN'S COMPENSATION AFFIDAVIT
ANTI-COLLUSION AFFIDAVIT
NOTICE OF COMPLETION
PUBLIC WORKS VERIFICATION FORM
AND
PREVAILING WAGE RATES

for

EAST FALLOWFIELD TOWNSHIP

DONNA KEAN SECRETARY/TREASURER



PROPOSAL AND CONTRACT (WHEN EXECUTED)

INSTRUCTIONS ATTACHED

THIS PROPOSAL INCLUDES INSTRUCTIONS TO BIDDERS

Frenchcreek COG Joint Advertisement

A. DEPOS	BIT OF PROPOSALS.	
All en	velopes containing Bid proposals shall	East Fallowfield Twp, 2nd Cl.
	learly marked "Bid Proposal for letting of	MUNICIPALITY (NAME & TYPE)
	April 3, 2024 ."	
t.	DATE	Donna Kean
Sool	ad Dramanala will be received an an last and	SECRETARY
1:00 PM	ed Proposals will be received on or before on the above Letting Date.	10180 Adamsville Rd
TIME	On the above Letting Date.	Hartstown, PA 16131
		ADDRESS
Bids	will be opened and read at approximately	
1:00 PM	_, on the above Letting Date.	DELIVERED TO THE WEST MEAD TWP BUILDING
TIME		AT 1150 MORGAN VILLAGE RD, MEADVILLE, PA 16335
1) and to do and perform all work on the followant of Prices (Attachment), in accordant specifications on file at East Fallowant special requirements contained herein Specifications (Publication 408), except (a)	TR-465 DAILY ASPHALT MIXTURE CERTIFICATION owing project as more specifically set forth in the
2	If designated as the successful bidder, the onotice to proceed, or as otherwise provided complete all work within see attachme	
3	Accompanying this proposal is a certified chemade payable to the municipality as a propforfeited in case the contractor fails to comp	osal guarantee which, it is understood, will be
B. PROPOS	AL OF:	
	NAME / ADDRES	S OF CONTRACTOR
	CONTRACTORS C	ERTIFICATION
It is he	reby certified as follows:	
1	The only person interested in the proposal a	s principal (s) is (are):
	r	
2	None of the above persons are employees of	of the municipality.
3	This proposal is made without collusion with	any other person, firm or corporation.
4	contractor. The contractor understands that	e and the site of the work have been examined by the the quantities indicated herein are approximate and and that all work is payable on the basis of the unit

price listed on the Schedule of Prices. (Attachment 1).

- The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

	CONTRACTOR	
BY:	TITLE:	DATE:
WITNESSED OR ATTESTED BY:	TITLE:	DATE:
TO BE EXECUTED O	ONLY IN THE EVENT THE ABOVE PROPOSAL IS ACC	EPTED
ACCEPTED ON :	DATE Option Selected	
-	MUNICIPALITY	
BY:	TITLE:	
BY:	TITLE:	
SEAL BY:	TITLE:	
ATTESTED BY:	TITLE:	



ATTACHMENT 1 (Page 1 of 2) TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)

County:	Crawford	Municipality:	East Fallowfield Twp, 2nd Cl.
	·	Project Number:	24-20208-001

LOCATION OF WORK:

Option A - Kibbler Road (T430) from Atlantic Rd (SR 3006) to Laird Rd - $3630 \, \text{LF} \times 17 \, \text{LF}$ and Kibbler Road (T430) from Laird Rd to Adamsville Rd (SR 3004) - $3575 \, \text{LF} \times 18 \, \text{LF}$.

Option B - Kibbler Road (T430) from Laird Rd to Adamsville Rd (SR 3004) only - 3575 LF x 18 LF.

DESCRIPTION OF WORK:

Furnish and place 3" SAMD Binder (Leveling) Course or 3" of Fiber Modified Binder (Leveling) Course along with 2 foot of 2A Shoulder Back-up and a Asphalt Prime Coat at the above locations.

ESCALATOR CLAUSE: (if adopted by Municipality.)

N/A

				SCHEDULE OF PRICES				
1	Item No.	Approximate 2 Quantities	Unit 3	*Description 4	5	Unit Price	Total 6	
Option A - Both Sections of Kibbler Rd								
				Superpave Asphalt Mixture Design, Binder				
	1A	2,400	TON	(Leveling) Course, PG 64S-22, <0.3 Million				
				Esals, 19.0 MM Mix (3" Depth)				
		OR						
				Fiber Modified Binder (Leveling) Course,				
	2A	2,400	TON	PG 64S-22, <0.3 Million Esals, 19.0 MM				
				Mix (3" Depth)				
AND								
	3A	500	TON	Selected Borrow Excavation, 2A Shoulder				
	3A	300	TON	Back-up (2' Width)				
	4A	3,202	SY	Asphalt Prime Coat, MC-70				
	4/1	3,202	31					
				Option A Total with SAMD Binder (No Eiberg)				
				Option A Total with SAMD Binder (No Fibers)				
				Option A Total with Fiber Modified Binder		_		
				- File (I stat Mar) Ibb. Modified Billidel				

^{*}DESCRIPTION:

Must include ADT on wearing surfaces.

USE OF CUTBACK ASPHALT IS PROHIBITED BETWEEN MAY 1ST AND OCTOBER 31ST, EXCEPT AS NOTED IN BULLETIN NO 25.



ATTACHMENT 1 (Page 2 of 2) TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)

County:	Crawford	Municipality:	East Fallowfield Twp, 2nd Cl.	
		Project Number:	24-20208-001	

				SCHEDULE OF PRICES			
	Item	Approximate	Unit	*Description		Unit	Total
1	No.		3	4	5	Price	6
		Ol	otion B	- Kibbler Rd from Laird Rd to Adamsville Rd			
				Superpave Asphalt Mixture Design, Binder			
	1B	1,225	TON	(Leveling) Course, PG 64S-22, <0.3 Million]		
				Esals, 19.0 MM Mix (3" Depth)			
		OR					
	2B	1,225	TON	Fiber Modified Binder (Leveling) Course,			
				PG 64S-22, <0.3 Million Esals, 19.0 MM			
				Mix (3" Depth)			
		AND					
	3B	250	TON	Selected Borrow Excavation, 2A Shoulder			
	36		TON	Back-up (2' Width)			
	4B	1 500	SY	Asphalt Prime Coat, MC-70			
	40	1,589	31				
				Ontion D. Total with CAMD Binder (No Fibers)			•
				Option B Total with SAMD Binder (No Fibers)			
				Ontion D. Total with File on Madified Binds			
				Option B Total with Fiber Modified Binder			
							,

^{*}DESCRIPTION:

Must include ADT on wearing surfaces.

USE OF CUTBACK ASPHALT IS PROHIBITED BETWEEN MAY 1ST AND OCTOBER 31ST, EXCEPT AS NOTED IN BULLETIN NO 25.

(2-24)

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 1 OF 2 CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR

The Prime Contractor and subcontractors must comply with all of the following provisions that are marked with an "X".


X	This Proposal and Contract is made under, subject to, and governed by Specification 408/2020, Change #7,
	effective October 6, 2023, of the Pennsylvania Department of Transportation.
X	Traffic Control and Safety Devices to be provided by the contractor. (Maintenance and Protection of Traffic
	to comply with current MUTCD, PennDot Publication 212 and Penndot Publication 213).
X	Contractor required to review proposed project with municipality's representative prior to bidding.
_	Contact AJ Coser at (814) 671-5167, to schedule a review of the project.
X	The municipality reserves the right to eliminate items of work.
X	The lowest responsible bidder must comply with the Public Works Employment Verification Act by submitting a
	Commonwealth Public Works Employment Verification Form to the Public Body prior to award of Contract.
	The form and relevant information is attached with the Bid Package. Return completed form with submitted
	bid package.
X	Contractor to supply proof of CDL Drug and Alcohol Compliance upon award of the bid.
Χ	Contractor to provide Asphalt Quality Control Plan (Form CS-409) and all Asphalt Mix Designs (Form TR-448A)
	to the municipality 5 days prior to start of work.
X X X	Notify the municipality 5 working days prior to the start of physical work.
X	No physical work prior to June 3, 2024, unless authorized by the municipality.
X	No work on July 4 through July 7.
X	No work permitted on weekends unless authorized by the municipality.
X	Work to be completed on or before August 16, 2024. Liquidated damages apply at the rate of \$975.00
	per calender day after this completion date.
X	Prevailing wages apply if contract exceeds \$100,000.00. Refer to attached wage rates.
n/a	Contractor required to notify all residents of pending work to be performed.
Χ	Contractor must receive authorization from municipality if the anticipated work is to exceed 100% of
	planned quantity.
Χ	The municipality is responsible for the inspection of the project. If the municipality's representative is not on site, it is
	the responsibility of the contractor to contact the municipality for any questions or concerns that may arise during
	construction. Failure to do so, may result in "no payment" for the area in question.
X	Incidental preparation and clean up required (Project Construction Materials). Excess material to be removed
	by the contractor.
n/a	Municipality will retain asphalt millings. Contractor responsible for delivering the millings to
	XXXXXXXXXXXXX. Contractor responsible for coordinating delivery and whether the contractor is
	responsible for providing a loader and operator to stockpile the material.
X	Saw cut or milled paving notch required at abutting pavement which includes intersecting roads and paved
	driveways (considered incidental to paving item).
X	Asphalt tack coat (NTT/CNTT) required for each paving course (considered incidental to paving item).
n/a	Scratch/Leveling Courses to be placed at the discretion of appointed inspector(s).
X X X	Full width pavement with one pass required.
	Asphalt material to be accepted by certification.
Χ	Compaction to be accepted by Optimum Rolling Pattern. Contractor to complete Optimum Rolling Pattern
V	for Asphalt Density Acceptance by Nuclear Method, Form TR-4276B, and provide a copy to the municipality.
X	Asphalt seal required on all abutting pavement (including asphalt driveways), new centerline longitudinal
	pavement joints, along existing concrete curbs, and around any inlets, manhole covers, water valves and gas valves
	(considered incidental to wearing item). Any inlet grates, manholes, and valve boxes sealed shut will be cleaned
	to the satisfaction of the municiality without any additional compensation to the contractor.

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 2 OF 2 Contractor required to have approved sample bottles, bags, and boxes available if the municipality requests samples. X All required documentation must be submitted to the municipality prior to any invoice payments. Required documentation are as follows: Asphalt Quality Control Plan, Mix Designs, Material Delivery Tickets, Material Certifications (CS-4171), Asphalt Bill of Lading(s), Tack Coat Bill of Lading, Optimum Rolling Pattern (TR-4276B), and the notice of Completion (MS-NCP). Contractor responsible for defects that occur within one year from the date of the Notice of Completion. Future award of Contract will be based on quality of work as determined by the municipality. **Project Specific Special Provisions:** This project is part of the Frenchcreek COG Joint Advertisement. Bids will be opened on April 3, 2024, at 1 PM at the West Mead Township Building. Bids will then be handed over to the Municipalities to either be awarded or rejected at their East Fallowfield Township's Meeting scheduled April 10, at 5:00 PM. A mandatory Pre-Bid Meeting will be held on Thursday, March 21st at 9:00 AM at the West Mead Township Building. After the meeting Municipalities will be available to field view the projects with the contractors. Sealed bids are to be labeled on the outside envelope "East Fallowfield Township Paving Bid". Refer to the attached Standard Special Provision for Fiber Modified Binder if selected by the Township. My signature signifies that I have read and understand the above special provisions to this contract, and by being authorized by this company to act as their authorized representative, and on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract. Contractor's Representative Date Municipality's Representative Date

Company

East Fallowfield Twp, 2nd Cl.

Municipality



STANDARD SPECIAL PROVISION

Index or Category: Item Related

Sequence ID: 57

Version: B

Provision Name: c00057 ITEM 9000 - _ _ - FIBER MODIFIED _ _ _ COURSE, PG _ - _ - _ - _ _ MILLION ESALS

Status: Active

District: CO

Measurement: English-IP

Edit Body: No

Include on all projects: No

Edit Header: Yes

Include on all federally funded projects: No

Edit Project Specific Details: No

Include on all 100% State funded projects: No

Instructions for Usage: The Header must be edited to indicate details and/or item(s) of construction. Use in

accordance with Publication 242.

When using these items, use work class code(s) E for base course or F for other

courses.

For use on projects let on or after April 10, 2020.

408 Section: 413

Effective From: 04/10/2020

To: 01/01/2199

Associated Items

Item Number

Description

No records found.

TEM 9000 - _ _ _ - FIBER MODIFIED _ _ _ COURSE, PG _ - _ , _ _ _ MILLION ESALS, _ _ _ MM MIX, _ _ _
_ DEPTH, SRL - _ (FMC) ITEM 9000 -

- I. DESCRIPTION—This work is the standard and RPS construction of plant-mixed Fiber Modified Courses (FMC) on a prepared surface using a volumetric mixture design developed with the Superpave Gyratory Compactor.
- II. MATERIAL—Section 413.2 with the following additions.
- (k) Aramid Fibers. Use only Para-aramid fibers (aramid fibers) approved and listed in Bulletin 15 for use in Asphalt. Provide a supplier certification with each shipment as specified in Section 106.03(b)3. Certify that the aramid fibers conform to the physical requirements of TABLE 1.

Add aramid fibers at a rate of 2.0 ounces (minimum) of aramid fiber per ton of asphalt mix.

Aramid fibers may be packaged in loose form with other inert material, or packaged in a bundled form coated with wax (or other inert material) to aid in dispersion of the aramid fibers into the mixture.

Deliver fibers in sealed, undamaged, pre-weighed bags or as loose fibers in bulk containers. Identify the pre-weighed bags or bulk containers with legible labels, indicating fiber manufacturer name, product name or designation, manufacturer lot number, and weight.

Store materials in accordance with manufacturer's recommendations. Protect fibers from UV radiation. Do not allow fibers to become wet or contaminated. Discard and replace wet or contaminated fibers at no additional cost to the Department.

TABLE 1

Aramid Fiber Properties

Property	Requirement		
Length	$3/4 \text{ inch} \pm 1/16 \text{ inch}$		
Form	Filament Yarn		
Color	Yellow		
Tensile Strength	400,000 psi minimum		
Decomposition Temperature	800 F minimum		
Modulus	10.2×10^6 psi minimum		
Specific Gravity	1.44 - 1.45 (g/cm ³)		

III. Construction—Section 313.3 or 413.3 with the following additions.

• Revise Section 413.3(c) Asphalt Mixing Plant to add the following:

Make any plant modifications needed to add fibers in accordance with manufacturer's recommendation. Follow manufacturer's requirements for minimum mix production temperature when adding fibers.

• Revise Section 413.3(c)1 Batch Plant to add the following:

Add fibers to the aggregate in the weigh hopper and follow the manufacturer's recommendations for both the dry and wet mixing times. Ensure that the fibers are uniformly distributed before the injection of asphalt cement into the mixture. If there is evidence of clumping of fibers, stop production of the asphalt material.

The addition of fibers must be controlled to $\pm 10\%$ by weight of the aramid fibers required. The Plant's fiber supply system must be approved by the fiber manufacturer, and include one of the following methods:

- For use of pre-weighed bags, add the bags of fibers through an automated supply system during production. Have the fiber supply system meter and print out, with date and time stamp, the number of bags added during mix production.
- For use of loose (bulk) fibers, utilize one of the following methods:
 - Automated Fiber Feeder System: Add fibers through an integrated fiber feeder system that prints out, with date
 and time stamp, the weight of the aramid fibers added during each batch mix production. Calibrate the equipment to
 the satisfaction of the Representative to show the aramid fibers are being accurately metered and uniformly
 distributed into the mix.

OR, in lieu of an automated system

• Qualified QA/QC Mixing Technician: Have a dedicated, qualified QA/QC mixing technician trained by the manufacturer, to feed the aramid fibers into the asphalt during plant mixing operations to produce all the fiber modified quantities required for the project.

A certification report must be submitted upon project completion. The report must certify that the metering and feeding was performed per the dosage rate requirements of this specification, and that a visual inspection was performed during the mixing process to verify no clumping of aramid fibers.

• Revise Section 413.3(c)2 Drum Mixer to add the following:

Add fibers to the RAP collar or as per Manufacturers recommendation to ensure that fibers are uniformly distributed before the injection of asphalt cement into the mixture.

Do not allow fibers to be removed by the exhaust or dust collection system. If there is evidence of clumping of fibers, stop production of the asphalt material.

The addition of fibers must be controlled to $\pm 10\%$ by weight of the aramid fibers required. The Plant's fiber supply system must be approved by the fiber manufacturer, and include one of the following methods:

- For use of pre-weighed bags, add the bags of fibers through an automated supply system during production. Have the fiber supply system meter and print out, with date and time stamp, the number of bags added during mix production.
- For use of loose (bulk) fibers, utilize one of the following methods:
 - Automated Fiber Feeder System: Add fibers through an integrated fiber feeder system that prints out, with date and time stamp, the weight of the aramid fibers added during mix production. Calibrate the equipment to the satisfaction of the Representative to show the aramid fibers are being accurately metered and uniformly distributed into the mix.

OR, in lieu of an automated system

Qualified QA/QC Mixing Technician: Have a dedicated, qualified QA/QC mixing technician trained by the
manufacturer, to continuously feed the aramid fibers into the asphalt during plant mixing operations to
produce all the fiber modified quantities required for the project.

A certification report must be submitted upon project completion. The report must certify that the metering and continuous feeding was performed per the dosage rate requirements of this specification, and that a visual inspection was performed during the mixing process to verify no clumping of aramid fibers.

IV. MEASUREMENT AND PAYMENT—Section 313.4 or Section 413.4 with the following modifications.

- Revise Section 313.4(a)1 Courses to read as follows for base course:
- 1. Fiber Modified Base Course (FMC). Add the following:
 - 1.f Fiber Modified Superpave Asphalt Mixture Design, Base Course. Square Yard or Ton
 - Revise Section 413.4(a)1 Courses to read as follows:
- 1. Fiber Modified Courses (FMC).
 - 1.a Fiber Modified Superpave Asphalt Mixture Design, Wearing Course. Square Yard or Ton
 - 1.b Fiber Modified Superpave Asphalt Mixture Design, Wearing Course (Scratch). Ton
 - 1.c Fiber Modified Superpave Asphalt Mixture Design, Wearing Course (Leveling). Ton
 - 1.d Fiber Modified Superpave Asphalt Mixture Design, Binder Course. Square Yard or Ton
 - 1.e Fiber Modified Superpave Asphalt Mixture Design, Binder Course (Leveling). Ton
 - Revise Section 413.4(b) RPS Construction to read as follows:
- (b) RPS Fiber Modified Construction. Square Yard or Ton

Project Specific Details

Audit Information			
Created By	Created On	Modified By	Modified On
Nhan T Phan/PennDOT	02/20/2020 12:37:16 PM	SYSTEM	04/09/2020 09:35:36 PM

PROPOSAL AND CONTRACT INSTRUCTIONS- FORM 944

- 1 The proposal must be typewritten or printed.
- If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one proposal, the lowest, will be considered.
- 3 Description of work—A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets"
- Part A of Page 1 is to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices -Column #1 (Item) ,#2 (Approximate Quantities), #3 (Unit, i.e., ton, square yard, linear foot, etc.) and #4 (Description, i.e., bituminous materials -9.5mm S & L, 12.5mmWearing, 25.0mm Base Course, etc.) must be filled in by municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at bottom of the page, "Continued on Attachment No. 1-A"; and add additional sheet designated as Attachment No. 1-A, 1-B, etc. Repeat for each additional sheet required. As required by Publication 408 (current edition), Section 102.06 (e), each bidder must submit a completed Form D-7126, Anti-Collusion Affidavit (included in this Form MS-944), with its bid proposal.
- If liquidated damages are to be assessed, add the following sentence to Part A #2: "If all work is not completed on time, liquidated damages will be assessed at the rate of \$975.00 per additional working day." (OR"... as set forth in the attached schedule").
- Only the successful bidder is obligated to provide payment and performance bonds. These bonds shall conform to the requirements of the relevant municipal code or charter and the Public Works Contractors' Bond Law of 1967, Act of December 20, 1967, P.L. 869, No.385, 8 P.S. §§ 191—202. Bond forms are included in this Form MS-944 as Attachments 2 (performance bond) and 3 (payment bond). The successful bidder must submit the bonds and the Workmen's Compensation Act Affidavit, Attachment 4, within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract
- If the estimated cost of a contract for "public work," as this term is defined in the Pennsylvania Prevailing Wage Act, Act of August 15, 1961, P.L. 987, No. 442, as amended, 43 P.S. §§ 165-1—165-17, exceeds \$100,000.00 and the contract is paid for in whole or part out of the funds of the municipality, the municipality shall take the following actions: (1) Determine the prevailing minimum wage rates from the Department of Labor and Industry, Bureau of Labor Law Compliance. (2) Indicate in the advertisement issued for the purpose of securing bids for the contract that prevailing wage rates shall be paid on the project. (3) Specify the prevailing minimum wage rates in the bid proposals for the contract. On projects financed partly with federal funds, if the project cost exceeds \$2,000.00 and 25% or more of the funding comes from federal funds, the Davis-Bacon Act, 40 U.S.C. §§ 3141—3145, applies. Here again, it is the responsibility of the municipality to obtain the Davis-Bacon wage rates from the United States Department of Labor, Wage and Hour Division, which has offices in Philadelphia, Pittsburgh and Wilkes-Barre; include them in the proposal; and note the fact in the advertisement. If both acts are applicable, the Davis-Bacon Act preempts the Pennsylvania Prevailing Wage Act and applies to the entire project, not just the federally-funded components.
- 8 An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

MS-944-S (7-09) Attachment 2

TITLE:

PERFORMANCE BOND (With Corporate Surety)



KNOW ALL MEN BY THESE PRESENTS, That we, (NAME AND ADDRESS OF CONTRACTOR) as Principal and (SURETY COMPANY) a corporation incorporated under the laws of the State of as Surety (NAME OF STATE) are held and firmly bound unto in the full and just sum of (NAME OF MUNICIPALITY) (\$ lawful money to the United States of America, to be paid to the above Municipality or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. WHEREAS, the above bounden Principal has entered into a contract with the above Municipality, bearing even date herewith, for the undertaking of certain obligations as therein set forth. NOW, THEREFORE, the condition of this obligation is such that if the above bounden Principal, as Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said Contract, including the Specifications and conditions referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided, and shall well and truly, and in a manner satisfactory to the municipality fulfill all obligations as therein set forth, then this Obligation shall be void, but otherwise the same shall be and remain in full force, virtue and effect. It is further provided that any alteration which may be made in the terms of the contractor or its specifications with the express approval of the Municipality or the Principal to the other, shall not in any way release the Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, notice to the surety of any such alteration or forebearance being hereby waived. IN WITNESS WHEREOF, the said Principal and Surety have duly executed this Bond under Seal, pursuant to due and legal action authorizing the same to be done on (DATE OF BOND) **PLACE** Attest / Witness: SEAL CONTRACTOR HERE BY TITLE: TITLE: Attest / Witness: **PLACE** SURETY COMPANY SEAL **HERE** TITLE:



KNOW ALL MEN BY THESE PRESEN	NTS that we		
	Tro, that we		
as PRINCIPAL and			
a corporation incorporated under the laws of the	ne State of	as SURE	
(\$, in the full and jus)dollars, lawful money of the	r sum or
United States of America, to be paid to the said	d		signs, to which
payment well and truly to be made, we bind ou	rselves, our h	neirs, executors, administrator	
successors and assigns, jointly and severally,	firmly by thes	se presents.	
WHEDEAS the chave bounder Dringin		ad into a contract with the above	
WHEREAS, the above bounden Princip municipality hereinafter called Obligee, bearing			
certain section of highway or bridge in said Mu	nicipality cons	erewith, for the improvement t sisting of:	ла
	morpanty corn	sioting of.	
for approximately the sum of:		(\$) dollars.
NOW, THEREFORE, the condition of the	nis obligation	is such that if the above bound	dan
PRINCIPAL shall and will promptly pay or caus			
due by contract or otherwise, to any individual,			
material furnished or labor supplied or perform			
said for material or labor entered into and beca			
equipment used and services rendered by publ	lic utilities in,	or in connection with the prose	
such work, then this obligation to be void, other	wise to rema	in in full force and effect.	
The PRINCIPAL and SURETY , hereby,			
that any individual firm, partnership, association			
furnished material in the prosecution of the wor			
been paid in full therefor, may sue in assumpsi			
and may prosecute the same to final for such s have execution thereon. Provided, however, that			
any costs of expenses of such suit.	at the Obligee	s shall not be liable for the pay	ment of
RECOVERY by any individual, firm, par	tnership, ass	ociation or corporation hereun	der shall
be subject to the provisions of the "Public Work			
approved December 20, 1967, P.L. 869, which			
hereof, as fully and completely as though its pro			
It is further provided that any alterations			
in the work to be done or materials to be furnish			
the giving by the Obligee of any extension of tin			
forebearance on the part of either the Obligee of			
release the PRINCIPAL and the SURETY or SU	JRETIES of a	ny such alteration, extension of	OT .
forebearance being hereby waived. IN WITNESS WHEREOF, the said PRIN	VCIDAL and 9	SUPETY have duly executed t	hic Rond
under seal this day of	TOIL ALL ALLA	,20	ilis Dolla
WITNESS:			
PLACE SEAL	CON	TRACTOR	
HERE			
	_ BY:		
TITLE:	TITL	E:	
WITNESS:			
	SUR	ETY COMPANY	
PLACE SEAL	-311		
HERE			
	<u> </u>		
TITLE:	TITLI	E:	



AFFIDAVIT RE:

ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of Pennsylvania))) ss:		
County of	Ś		
being duly sworn according to law deposes	and says that		accepted
the provisions of the Workmen's Compensations Act o	f 1915 of the Common	wealth of Pennsyl	vania, with its
supplements and amendments, and insured liability the	reunder in accordance	with the terms of	said Act with
accepted the provisions of the Workmen's Compensat	on Act of 1915 of the 0	Commonwealth of	Pennsylvania, with
(SURETY COMPANY)			
	(TYPE OF	R PRINT)	CONTRACTOR
	ВҮ		
		SIGN	ATURE
Sworn to and subscribed before me this _	day of	A.D. 20	<u> </u>
	SIGN	ATURE:	NOTARY PUBLIC
	My Commi	ssion Expires	(DATE)

ANTI-COLLUSION AFFIDAVIT

			County	Crawford
16	pennsylva DEPARTMENT OF TR	ania	Municipality	East Fallowfield Twp, 2nd Cl.
	DEFAILTIERT OF THE	ANSTONIATION	Project Number	24-20208-001
State of			Fed. Project No.	
County of			(If	Applicable)
County of				
	The undersigned d	eponent deposes an	d says that they are the	
of the	(TYPE OR F	PRINT)	_ Company; that they a	re authorized to make this
affidavit on beh	nalf of said compan	y in compliance with	section 102.06 (e) of De	epartment Specifications,
Publication 408	3, as amended and	that the said compa	ny has not, either directl	y or indirectly, entered
into any agreer	ment, participated ir	n any collusion, or ot	herwise taken any action	n in restraint of free
competitive bid	ding in connection	with such contract.		
			(TYPE OR PRII	NT)
			(Contractor)	
	ВҮ	•		
;	Sworn to and subs	scribed before me t	he undersigned notary	y public this
	day of	, , , , , , , , , , , , , , , , , , ,	_*	
			Notary Public	
		My Commission ex	pires	



East Fallowfield Twp, 2nd Cl. MUNICIPALITY

NOTICE OF COMPLETION

IN REFERENCE TO PROJECT # 24-20208-001

Name of Contractor
Performance of work as specified on the above numbered contract is completed and final pavement inspection has been made by the contractor and municipality in accordance with the terms of the contract awarded.
DATE OF AWARD
Signature of Municipality
Signature of Contractor
Both copies of this form to be filled by the Contractor-Municipality on completion of final pavement restoration.
THIS PORTION TO BE COMPLETED BY MUNICIPALITY
FINAL COMPLETION CERTIFICATE By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.
*DATE
* The contractor is responsible for maintenance of permanent pavement repairs for a period of one year from this date.



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

		Date
Business or Organization Name (Employer)		
Address		
City	State	Zip Code
Contractor Subcontractor (check one)		
Contracting Public Body		
Contract/Project No		
Project Description		
Project Location		
As a contractor/subcontractor for the above reference of the above date, our company is in compliance ('the Act') through utilization of the federal E-Nanuary 1, 2013 are authorized to work in the Unit is also agreed to that all public works contraverify the employment eligibility of each new hird date throughout the duration of the public work federal EVP upon each new hire shall be maintain authorized repinformation contained in this verification form is of false or misleading information in connection.	e with the Public Wor /erify Program (EVP) st of my/our knowle ited States. ectors/subcontractors re within five (5) busis s contract. Document and in the event of an resentative of the contract and	rks Employment Verification Act operated by the United States edge, all employees hired post is will utilize the federal EVP to ness days of the employee start tation confirming the use of the investigation or audit. Ompany above, attest that the understand that the submission
sanctions provided by law.	on with the above	venneation shall be subject to
	Auth	orized Representative Signature

Project Name:	2024 East Fallowfield Paving Bid
Awarding Agency:	East Fallowfield Twp
Contract Award Date:	4/10/2024
Serial Number:	24-01956
Project Classification:	Heavy/Highway
Determination Date:	2/28/2024
Assigned Field Office:	Pittsburgh
Field Office Phone Number:	(412)565-5300
Toll Free Phone Number:	(877)504-8354
Project County:	Crawford County

Project: 24-01956 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	8/1/2022		\$39.36	\$28.51	\$67.87
Boilermakers	6/1/2008		\$33.90	\$20.06	\$53.96
Bricklayer	5/1/2022		\$31.24	\$23.16	\$54.40
Carpenter	6/1/2022		\$34.49	\$18.54	\$53.03
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2022		\$34.54	\$18.30	\$52.84
Cement Finishers	6/1/2016		\$28.71	\$17.85	\$46.56
Cement Masons	6/1/2021		\$31.77	\$21.89	\$53.66
Drywall Finisher	6/1/2022		\$29.00	\$19.41	\$48.41
Drywall Finisher	6/1/2023		\$31.89	\$22.92	\$54.81
Drywall Finisher	6/1/2024		\$33.51	\$23.80	\$57.31
Electricians	12/26/2022		\$45.55	\$27.52	\$73.07
Electricians	1/1/2024		\$47.30	\$28.51	\$75.81
Electricians	12/30/2024		\$49.05	\$29.44	\$78.49
Elevator Constructor	1/1/2023		\$56.14	\$42.83	\$98.97
Elevator Constructor	1/1/2024		\$58.55	\$43.87	\$102.42
Glazier	6/1/2021		\$28.70	\$11.65	\$40.35
Glazier	6/1/2022		\$21.00	\$22.35	\$43.35
Glazier	6/1/2023		\$21.00	\$22.35	\$43.35
Iron Workers	6/1/2023		\$33.57	\$32.68	\$66.25
Laborers (Class 01 - See notes)	6/1/2022		\$22.33	\$20.07	\$42.40
Laborers (Class 02 - See notes)	6/1/2022		\$22.48	\$20.07	\$42.55
Laborers (Class 03 - See notes)	6/1/2022		\$22.61	\$20.07	\$42.68
Laborers (Class 04 - See notes)	6/1/2022		\$23.08	\$20.07	\$43.15
Landscape Laborer (Skilled)	1/1/2020		\$21.64	\$16.98	\$38.62
Landscape Laborer (Skilled)	1/1/2023		\$23.79	\$18.28	\$42.07
Landscape Laborer (Skilled)	1/1/2024		\$24.79	\$18.53	\$43.32
Landscape Laborer (Skilled)	1/1/2025		\$25.79	\$18.78	\$44.57
Landscape Laborer (Skilled)	1/1/2026		\$26.79	\$19.03	\$45.82
Landscape Laborer (Tractor Operator)	1/1/2020		\$21.94	\$16.98	\$38.92
Landscape Laborer (Tractor Operator)	1/1/2023		\$24.09	\$18.28	\$42.37
Landscape Laborer (Tractor Operator)	1/1/2024		\$25.09	\$18.53	\$43.62
Landscape Laborer (Tractor Operator)	1/1/2025		\$26.09	\$18.78	\$44.87
Landscape Laborer (Tractor Operator)	1/1/2026		\$27.09	\$19.03	\$46.12
andscape Laborer	1/1/2020		\$21.22	\$16.98	\$38.20
andscape Laborer	1/1/2023		\$23.37	\$18.28	\$41.65
andscape Laborer	1/1/2024	411111111	\$24.37	\$18.53	\$42.90
andscape Laborer	1/1/2025		\$25.37	\$18.78	\$44.15
Landscape Laborer	1/1/2026		\$26.37	\$19.03	\$45.40
Millwright	6/1/2020		\$41.68	\$20.32	\$62.00
Operators (Class 01 - see notes)	7/1/2022		\$34.17	\$20.62	\$54.79

Commonwealth of Pennsylvania Report Date: 2/28/2024

Department of Labor & Industry Page 2 of 7

Project: 24-01956 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Class 01 - see notes)	7/1/2023		\$35.87	\$20.92	\$56.79
Operators (Class 01 - see notes)	7/1/2024		\$36.87	\$21.42	\$58.29
Operators (Class 02 -see notes)	7/1/2022		\$29.55	\$20.62	\$50.17
Operators (Class 02 -see notes)	7/1/2023		\$31.25	\$20.92	\$52.17
Operators (Class 02 -see notes)	7/1/2024		\$32.87	\$21.42	\$54.29
Operators (Class 03 - See notes)	7/1/2022		\$27.00	\$20.62	\$47.62
Operators (Class 03 - See notes)	7/1/2023		\$28.70	\$20.92	\$49.62
Operators (Class 03 - See notes)	7/1/2024		\$29.70	\$21.42	\$51.12
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2022		\$26.60	\$20.62	\$47.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2023		\$28.30	\$20.92	\$49.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2024		\$29.30	\$21.42	\$50.72
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2022		\$25.60	\$20.62	\$46.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2023		\$27.30	\$20.92	\$48.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2024		\$28.30	\$21.42	\$49.72
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2022		\$25.15	\$20.62	\$45.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2023		\$26.85	\$20.92	\$47.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2024		\$27.85	\$21.42	\$49.27
Painters Class 2 (see notes)	6/1/2022		\$26.11	\$22.14	\$48.25
Painters Class 6 (see notes)	6/1/2023		\$30.56	\$24.01	\$54.57
Painters Class 6 (see notes)	6/1/2024		\$32.14	\$24.93	\$57.07
Painters Class 6 (see notes)	6/1/2025		\$34.16	\$25.81	\$59.97
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Plasterers	6/1/2022		\$31.44	\$19.74	\$51.18
Plasterers	6/1/2023		\$32.14	\$20.54	\$52.68
plumber	6/1/2022		\$44.63	\$25.22	\$69.85
plumber	6/1/2023		\$46.98	\$25.87	\$72.85
plumber	6/1/2024		\$50.08	\$25.87	\$75.95
plumber	6/1/2025		\$53.28	\$25.87	\$79.15
plumber	6/1/2026		\$56.38	\$25.87	\$82.25
plumber	6/1/2027		\$59.48	\$25.87	\$85.35
Pointers, Caulkers, Cleaners	12/1/2022		\$35.47	\$20.88	\$56.35

Project: 24-01956 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Roofers	5/1/2023		\$33.00	\$17.66	\$50.66
Roofers	5/1/2024		\$35.03	\$17.18	\$52.21
Sheet Metal Workers	7/1/2022		\$39.50	\$31.43	\$70.93
Sign Makers and Hangars	7/15/2022		\$30.54	\$24.35	\$54.89
Sign Makers and Hangars	7/15/2023		\$31.76	\$24.63	\$56.39
Sprinklerfitters	4/1/2023		\$44.33	\$28.04	\$72.37
Steamfitters	6/1/2022		\$42.15	\$27.32	\$69.47
Steamfitters	6/1/2023		\$44.10	\$28.37	\$72.47
Stone Masons	12/1/2022		\$38.56	\$23.61	\$62.17
Terrazzo Finisher	12/1/2022		\$36.13	\$18.03	\$54.16
Terrazzo Mechanics	12/1/2022		\$35.49	\$20.32	\$55.81
Tile Finisher	12/1/2022		\$28.76	\$17.34	\$46.10
Tile Setter	12/1/2022		\$35.64	\$21.81	\$57.45
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2016		\$28.23	\$16.98	\$45.21
Window Film / Tint Installer	10/1/2019		\$25.00	\$2.63	\$27.63

Project: 24-01956 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	1/1/2023		\$38.35	\$20.59	\$58.94
Carpenter	1/1/2024		\$39.85	\$21.34	\$61.19
Carpenter	1/1/2025		\$41.10	\$22.09	\$63.19
Carpenter	1/1/2026		\$42.35	\$22.84	\$65.19
Carpenter Welder	1/1/2023		\$39.85	\$20.59	\$60.44
Carpenter Welder	1/1/2024		\$41.35	\$21.34	\$62.69
Carpenter Welder	1/1/2025		\$42.60	\$22.09	\$64.69
Carpenter Welder	1/1/2026		\$43.85	\$22.84	\$66.69
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Cement Finishers	1/1/2023		\$34.14	\$25.05	\$59.19
Cement Finishers	1/1/2024		\$35.14	\$26.30	\$61.44
Cement Finishers	1/1/2025		\$35.94	\$27.50	\$63.44
Cement Masons	1/1/2020		\$32.84	\$21.10	\$53.94
Electric Lineman	8/29/2022	1	\$62.66	\$28.08	\$90.74
Electric Lineman	9/4/2023		\$64.68	\$29.01	\$93.69
Electric Lineman	1/1/2024		\$64.46	\$29.23	\$93.69
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	6/1/2023		\$33.57	\$32.68	\$66.25
Laborers (Class 01 - See notes)	1/1/2023		\$29.85	\$25.50	\$55.35
Laborers (Class 01 - See notes)	1/1/2024		\$32.10	\$25.50	\$57.60
Laborers (Class 01 - See notes)	1/1/2025		\$33.60	\$26.00	\$59.60
Laborers (Class 01 - See notes)	1/1/2026		\$34.60	\$27.00	\$61.60
Laborers (Class 02 - See notes)	1/1/2023		\$30.01	\$25.50	\$55.51
_aborers (Class 02 - See notes)	1/1/2024		\$32.26	\$25.50	\$57.76
_aborers (Class 02 - See notes)	1/1/2025		\$33.76	\$26.00	\$59.76
_aborers (Class 02 - See notes)	1/1/2026		\$34.76	\$27.00	\$61.76
aborers (Class 03 - See notes)	1/1/2023		\$30.50	\$25.50	\$56.00
aborers (Class 03 - See notes)	1/1/2024		\$32.75	\$25.50	\$58.25
aborers (Class 03 - See notes)	1/1/2025		\$34.25	\$26.00	\$60.25
aborers (Class 03 - See notes)	1/1/2026		\$35.25	\$27.00	\$62.25
aborers (Class 04 - See notes)	1/1/2023		\$30.95	\$25.50	\$56.45
aborers (Class 04 - See notes)	1/1/2024		\$33.20	\$25.50	\$58.70
aborers (Class 04 - See notes)	1/1/2025		\$34.70	\$26.00	\$60.70
aborers (Class 04 - See notes)	1/1/2026		\$35.70	\$27.00	\$62.70
aborers (Class 05 - See notes)	1/1/2023		\$31.36	\$25.50	\$56.86
aborers (Class 05 - See notes)	1/1/2024		\$33.61	\$25.50	\$59.11
aborers (Class 05 - See notes)	1/1/2025		\$35.11	\$26.00	\$61.11
aborers (Class 05 - See notes)	1/1/2026		\$36.11	\$27.00	\$63.11
aborers (Class 06 - See notes)	1/1/2023		\$28.20	\$25.50	\$53.70
aborers (Class 06 - See notes)	1/1/2023		\$30.45	\$25.50	
aborers (Class 06 - See notes)	1/1/2024	HEAT THE IS	\$30.45		\$55.95
				\$26.00	\$57.95
aborers (Class 06 - See notes)	1/1/2026		\$32.95	\$27.00	\$59.95 Department of

Commonwealth of Pennsylvania Report Date: 2/28/2024

Project: 24-01956 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 07 - See notes)	1/1/2023		\$30.85	\$25.50	\$56.35
Laborers (Class 07 - See notes)	1/1/2024		\$33.10	\$25.50	\$58.60
Laborers (Class 07 - See notes)	1/1/2025		\$34.60	\$26.00	\$60.60
Laborers (Class 07 - See notes)	1/1/2026		\$35.60	\$27.00	\$62.60
Laborers (Class 08 - See notes)	1/1/2023		\$32.35	\$25.50	\$57.85
Laborers (Class 08 - See notes)	1/1/2024		\$34.60	\$25.50	\$60.10
Laborers (Class 08 - See notes)	1/1/2025		\$36.10	\$26.00	\$62.10
Laborers (Class 08 - See notes)	1/1/2026		\$37.10	\$27.00	\$64.10
Millwright	6/1/2020		\$41.68	\$20.32	\$62.00
Millwright	6/1/2023		\$45.50	\$23.72	\$69.22
Millwright	6/1/2024		\$47.59	\$23.72	\$71.31
Millwright	6/1/2025		\$49.72	\$23.72	\$73.44
Operators (Class 01 - see notes)	1/1/2023		\$36.79	\$23.58	\$60.37
Operators (Class 01 - see notes)	1/1/2024		\$38.59	\$24.03	\$62.62
Operators (Class 01 - see notes)	1/1/2025		\$40.39	\$24.23	\$64.62
Operators (Class 02 -see notes)	1/1/2023		\$36.53	\$23.58	\$60.11
Operators (Class 02 -see notes)	1/1/2024		\$38.33	\$24.03	\$62.36
Operators (Class 02 -see notes)	1/1/2025		\$40.13	\$24.23	\$64.36
Operators (Class 03 - See notes)	1/1/2023		\$32.88	\$23.58	\$56.46
Operators (Class 03 - See notes)	1/1/2024		\$34.68	\$24.03	\$58.71
Operators (Class 03 - See notes)	1/1/2025		\$36.48	\$24.23	\$60.71
Operators (Class 04 - See notes)	1/1/2023		\$32.42	\$23.58	\$56.00
Operators (Class 04 - See notes)	1/1/2024		\$34.22	\$24.03	\$58.25
Operators (Class 04 - See notes)	1/1/2025		\$36.02	\$24.23	\$60.25
Operators (Class 05 - See notes)	1/1/2023		\$32.17	\$23.58	\$55.75
Operators (Class 05 - See notes)	1/1/2024		\$33.97	\$24.03	\$58.00
Operators (Class 05 - See notes)	1/1/2025		\$35.77	\$24.23	\$60.00
Operators Class 1-A	1/1/2023		\$39.79	\$23.58	\$63.37
Operators Class 1-A	1/1/2024		\$41.59	\$24.03	\$65.62
Operators Class 1-A	1/1/2025		\$43.39	\$24.23	\$67.62
Operators Class 1-B	1/1/2023		\$38.79	\$23.58	\$62.37
Operators Class 1-B	1/1/2024		\$40.59	\$24.03	\$64.62
Operators Class 1-B	1/1/2025		\$42.39	\$24.23	\$66.62
Painters Class 1 (see notes)	6/1/2021		\$29.61	\$21.21	\$50.82
Painters Class 1 (see notes)	6/1/2022		\$30.06	\$22.14	\$52.20
Painters Class 2 (see notes)	6/1/2023		\$36.01	\$24.01	\$60.02
Painters Class 2 (see notes)	6/1/2024		\$38.09	\$24.93	\$63.02
Painters Class 2 (see notes)	6/1/2025		\$40.36	\$25.81	\$66.17
Painters Class 3 (see notes)	6/1/2023		\$38.33	\$24.01	\$62.34
Painters Class 3 (see notes)	6/1/2024		\$40.66	\$24.93	\$65.59
Painters Class 3 (see notes)	6/1/2025		\$43.69	\$25.81	\$69.50
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54

Project: 24-01956 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2019		\$29.59	\$19.82	\$49.41

MS-944 PROPOSAL and CONTRACT (When Executed) For SUPERPAVE

Including:

ATTACHMENT 1 and 1A
PERFORMANCE BOND and
PAYMENT BOND FORMS
WORKMEN'S COMPENSATION AFFIDAVIT
ANTI-COLLUSION AFFIDAVIT
NOTICE OF COMPLETION
AND
PUBLIC WORKS VERIFICATION FORM

for

HAYFIELD TOWNSHIP

JENNIFER MCCLYMONDS SECRETARY/TREASURER



PROPOSAL AND CONTRACT (WHEN EXECUTED)

INSTRUCTIONS ATTACHED

THIS PROPOSAL INCLUDES INSTRUCTIONS TO BIDDERS

Frenchcreek COG Joint Advertisement

			Tronomorous and a second secon
A.	DEPOSI	T OF PROPOSALS.	
	All env	elopes containing Bid proposals shall	Hayfield Twp, 2nd Cl.
	be clearly marked "Bid Proposal for letting of		MUNICIPALITY (NAME & TYPE)
		April 3, 2024 ."	
		DATE	Jennifer McClymonds
		2 6	SECRETARY
		d Proposals will be received on or before	47000 Townshaves Dd
	1:00 PM	on the above Letting Date.	17882 Townhouse Rd Saegertown, PA 16433
	TIME	-	ADDRESS
	Dido	will be opened and read at approximately	PROPOSALS MUST BE MAILED OR OTHERWISE
		, on the above Letting Date.	DELIVERED TO THE WEST MEAD TWP BUILDING
_	TIME	_, on the above Letting Date.	AT 1150 MORGAN VILLAGE RD, MEADVILLE, PA 16335
	1	The contractor proposes to furnish and deliv	ver all materials (including Form CS-41/1,
		CERTIFICATE OF COMPLIANCE and/ or I	R-465 DAILY ASPHALT MIXTURE CERTIFICATION
) and to do and perform all work on the folio Schedule of Prices (Attachment), in accorda	wing project as more specifically set forth in the
			eld Twp, 2nd Cl. as well as the supplements
			and/ or attached hereto and current PennDOT
		Specifications (Publication 408), except (a)	bidders need not be prequalified by PennDOT
		(Sec.102.01), and (b) Volumetric testing of b	oituminous paving materials is not required (Sec. 409).
	2	If designated as the successful bidder, the o	contractor will begin work on the date specified in the
	_	notice to proceed, or as otherwise provided	in the special requirements, and will
		complete all work within see attachme	
	2	350	neck or bid bond in the amount of 10%
	3	Accompanying this proposal is a certified ch	osal guarantee which, it is understood, will be
		forfeited in case the contractor fails to comp	ly with the requirements of the proposal.
		Torretted in case the contractor rails to comp	y with the requirements of the proposali
В.	PROPOSA	AL OF:	
		NAME / ADDDES	S OF CONTRACTOR
		NAIVIE / ADDRES	3 OF CONTRACTOR
		CONTRACTORS C	ERTIFICATION
	It is he	reby certified as follows:	
	1	The only person interested in the proposal a	s principal (s) is (are):
	2	None of the above persons are employees	of the municipality.
	3	This proposal is made without collusion with	any other person, firm or corporation.

All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit

- The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

CONTRACTOR	
BY:	_ DATE:
WITNESSED OR ATTESTED BY:	_ DATE:
TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS A	CCEPTED
ACCEPTED ON :	
MUNICIPALITY	_
BY:	_
BY:	-
SEAL BY:	_
ATTESTED BY:	-

	pennsylvania
16	DEPARTMENT OF TRANSPORTATION

ATTACHMENT 1 TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)

1000000000		1	and the first the second secon	
County:	Crawford	Municipality:	Hayfield Twp, 2nd Cl.	
		Project Number:	24-20212-001	

LOCATION OF WORK:

Matt Rd (T611) from SR 4009 Mosiertown Rd West to Point (1010 LF x 19 LF).

DESCRIPTION OF WORK:

Furnish and place a Superpave Binder (Leveling) Course at a depth of 3 inches.

ESCALATOR CLAUSE: (if adopted by Municipality.)

N/A

	SCHEDULE OF PRICES						
Item Approximate Unit *Description 1 No. 2 Quantities 3 4		5	Unit Price	Total 6			
	1	375	TON	Superpave Asphalt Mixture Design, Binder			
				(Leveling) Course, PG 64S-22, <0.3 Million			
				Esals, 19.0 MM Mix (3" Depth)			

^{*}DESCRIPTION:

Must include ADT on wearing surfaces.

USE OF CUTBACK ASPHALT IS PROHIBITED BETWEEN MAY 1ST AND OCTOBER 31ST, EXCEPT AS NOTED IN BULLETIN NO 25.

(2-24) SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 1 OF 2 CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR

The Prime Contractor and subcontractors must comply with all of the following provisions that are marked with an "X".

X	This Proposal and Contract is made under, subject to, and governed by Specification 408/2020, Change #7,
	effective October 6, 2023, of the Pennsylvania Department of Transportation.
X	Traffic Control and Safety Devices to be provided by the contractor. (Maintenance and Protection of Traffic
	to comply with current MUTCD, PennDot Publication 212 and Penndot Publication 213).
X	Contractor required to review proposed project with municipality's representative prior to bidding. Contact
	Mike Hoegerl at (814) 573-3459, to schedule a review of the project.
X	The municipality reserves the right to eliminate items of work.
X	The lowest responsible bidder must comply with the Public Works Employment Verification Act by submitting a
	Commonwealth Public Works Employment Verification Form to the Public Body prior to award of Contract.
	The form and relevant information is attached with the Bid Package. Return completed form with submitted
	bid package.
Χ	Contractor to supply proof of CDL Drug and Alcohol Compliance upon award of the bid.
X	Contractor to provide Asphalt Quality Control Plan (Form CS-409) and all Asphalt Mix Designs (Form TR-448A)
	to the municipality 5 days prior to start of work.
X	Notify the municipality 5 working days prior to the start of physical work.
Χ	No physical work prior to June 3, 2024, unless authorized by the municipality.
X X X X	No work on July 4th through July 7th.
X	No work permitted on weekends unless authorized by the municipality.
Χ	Work to be completed on or before August 30, 2024. Liquidated damages apply at the rate of \$975.00
	per calender day after this completion date.
X	Prevailing wages apply if contract exceeds \$100,000.00.
n/a	Contractor required to notify all residents of pending work to be performed.
X	Contractor must receive authorization from municipality if the anticipated work is to exceed 100% of
	planned quantity.
X	The municipality is responsible for the inspection of the project. If the municipality's representative is not on site, it is
	the responsibility of the contractor to contact the municipality for any questions or concerns that may arise during
	construction. Failure to do so, may result in "no payment" for the area in question.
Χ	Incidental preparation and clean up required (Project Construction Materials). Excess material to be removed
- /-	by the contractor.
n/a	Municipality will retain asphalt millings. Contractor responsible for delivering the millings to
	XXXXXXXXXXXXX. Contractor responsible for coordinating delivery and whether the contractor is
V	responsible for providing a loader and operator to stockpile the material. Saw cut or milled paving notch required at abutting pavement which includes intersecting roads and paved
X	driveways (considered incidental to paving item).
X	Asphalt tack coat (NTT/CNTT) required for each paving course (considered incidental to paving item).
n/a	Scratch/Leveling Courses to be placed at the discretion of appointed inspector(s).
n/a	Full width pavement with one pass required.
X	Asphalt material to be accepted by certification.
X X	Compaction to be accepted by non-movement.
$\frac{\hat{x}}{x}$	Asphalt seal required on all abutting pavement (including asphalt driveways), new centerline longitudinal
	pavement joints, along existing concrete curbs, and around any inlets, manhole covers, water valves and gas valves
	(considered incidental to wearing item). Any inlet grates, manholes, and valve boxes sealed shut will be cleaned
	to the satisfaction of the municiality without any additional compensation to the contractor.

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 2 OF 2 Contractor required to have approved sample bottles, bags, and boxes available if the municipality requests samples. Χ All required documentation must be submitted to the municipality prior to any invoice payments. Required documentation are as follows: Asphalt Quality Control Plan, Mix Designs, Material Delivery Tickets, Material Certifications (CS-4171), Asphalt Bill of Lading(s), Tack Coat Bill of Lading, and the Notice of Completion (MS-NCP). Contractor responsible for defects that occur within one year from the date of the Notice of Completion. Future award of Contract will be based on quality of work as determined by the municipality. **Project Specific Special Provisions:** This project is part of the Frenchcreek COG Joint Advertisement. Bids will be opened on April 3, 2024, at 1 PM at the West Mead Township Building. Bids will then be handed over to the Municipalities to either be awarded or rejected at the Township's Meeting scheduled April 8, at 7:00 PM. A mandatory Pre-Bid Meeting will be held on Thursday, March 21th at 9:00 AM at the West Mead Township Building. X After the meeting Municipalities will be available to field view the projects with the contractors. Sealed bids are to be labeled on the outside envelope "Hayfield Township Paving Bid".

My signature signifies that I have read and understand the above special provisions to this contract, and by being authorized by this company to act as their authorized representative, and on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract.

Contractor's Representative	Date	Municipality's Representative	Date
		Hayfield Twp, 2nd C	i.
Company		Municipality	

PROPOSAL AND CONTRACT INSTRUCTIONS-FORM 944

- 1 The proposal must be typewritten or printed.
- If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one proposal, the lowest, will be considered.
- 3 Description of work—A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets"
- Part A of Page 1 is to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices -Column #1 (Item) ,#2 (Approximate Quantities), #3 (Unit, i.e., ton, square yard, linear foot, etc.) and #4 (Description, i.e., bituminous materials -9.5mm S & L, 12.5mmWearing, 25.0mm Base Course, etc.) must be filled in by municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at bottom of the page, "Continued on Attachment No. 1-A"; and add additional sheet designated as Attachment No. 1-A, 1-B, etc. Repeat for each additional sheet required. As required by Publication 408 (current edition), Section 102.06 (e), each bidder must submit a completed Form D-7126, Anti-Collusion Affidavit (included in this Form MS-944), with its bid proposal.
- If liquidated damages are to be assessed, add the following sentence to Part A #2: "If all work is not completed on time, liquidated damages will be assessed at the rate of \$975.00 per additional working day." (OR"... as set forth in the attached schedule").
- Only the successful bidder is obligated to provide payment and performance bonds. These bonds shall conform to the requirements of the relevant municipal code or charter and the Public Works Contractors' Bond Law of 1967, Act of December 20, 1967, P.L. 869, No.385, 8 P.S. §§ 191—202. Bond forms are included in this Form MS-944 as Attachments 2 (performance bond) and 3 (payment bond). The successful bidder must submit the bonds and the Workmen's Compensation Act Affidavit, Attachment 4, within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract
- If the estimated cost of a contract for "public work," as this term is defined in the Pennsylvania Prevailing Wage Act, Act of August 15, 1961, P.L. 987, No. 442, as amended, 43 P.S. §§ 165-1—165-17, exceeds \$100,000.00 and the contract is paid for in whole or part out of the funds of the municipality, the municipality shall take the following actions: (1) Determine the prevailing minimum wage rates from the Department of Labor and Industry, Bureau of Labor Law Compliance. (2) Indicate in the advertisement issued for the purpose of securing bids for the contract that prevailing wage rates shall be paid on the project. (3) Specify the prevailing minimum wage rates in the bid proposals for the contract. On projects financed partly with federal funds, if the project cost exceeds \$2,000.00 and 25% or more of the funding comes from federal funds, the Davis-Bacon Act, 40 U.S.C. §§ 3141—3145, applies. Here again, it is the responsibility of the municipality to obtain the Davis-Bacon wage rates from the United States Department of Labor, Wage and Hour Division, which has offices in Philadelphia, Pittsburgh and Wilkes-Barre; include them in the proposal; and note the fact in the advertisement. If both acts are applicable, the Davis-Bacon Act preempts the Pennsylvania Prevailing Wage Act and applies to the entire project, not just the federally-funded components.
- An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

MS-944-S (7-09) Attachment 2

TITLE:

PERFORMANCE BOND (With Corporate Surety)



KNOW ALL MEN BY THESE PRESENTS, That we,		
	(NAME AND ADDRESS OF CONTRA	ACTOR)
as Principal and		
(SUR	ETY COMPANY)	
a corporation incorporated under the laws of the State of		_as Surety
	(NAME OF STATE)	
are held and firmly bound unto	in the full and just sum of	
(NAME OF MUNICIPA		
	(\$) dollars
lawful money to the United States of America, to be paid to the above Municipande, we bind ourselves, our heirs, executors, administrators, successors are		
WHEREAS, the above bounden Principal has entered into a contract the undertaking of certain obligations as therein set forth.	ct with the above Municipality, bearing even date I	herewith, for
NOW, THEREFORE, the condition of this obligation is such that if the respects comply with and faithfully perform the terms and conditions of said to and made a part thereof, and such alterations as may be made in said S a manner satisfactory to the municipality fulfill all obligations as therein set shall be and remain in full force, virtue and effect.	Contract, including the Specifications and condition pecifications as therein provided, and shall well a	ons referred and truly, and in
It is further provided that any alteration which may be made in the te approval of the Municipality or the Principal to the other, shall not in any way their heirs, executors, administrators, successors or assigns from their liability forebearance being hereby waived. IN WITNESS WHEREOF, the said Principal and Surety have duly expressions.	release the Principal and the Surety or either or a y hereunder, notice to the surety of any such alte	ny of them, ration or
authorizing the same to be done on		
(DATE OF BONE	0)	
PLACE SEAL USER Attest / Witness:	CONTRACTOR	
\ HERE /		
ВУ		
	TITLE:	
TITLE:		
PLACE SEAL HERE	SURETY COMPANY	
	TITLE:	



KNOW ALL MEN BY THESE PRESENTS, that we	
as PRINCIPAL and	
a corporation incorporated under the laws of the State of	as SURETY, are
held and firmly bond unto the	, in the full and just sum of)dollars, lawful money of the
United States of America, to be paid to the said	or its assigns, to which
payment well and truly to be made, we bind ourselves, our he	eirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these	e presents.
MULTIPERO HE LEVEL TO District has automo	dinte a contract with the above
WHEREAS, the above bounden Principal has entered municipality hereinafter called Obligee, bearing even date here	nito a contract with the above
certain section of highway or bridge in said Municipality consi	isting of:
contain occion of highway of shage in cala manapany cone	
for approximately the sum of:	(\$) dollar
NOW, THEREFORE, the condition of this obligation is	s such that if the above bounden
PRINCIPAL shall and will promptly pay or cause to be paid in	full all sums of money which may be
due by contract or otherwise, to any individual, firm, partnersh	hip, association or corporation, for all
material furnished or labor supplied or performed in the prosesaid for material or labor entered into and became componer	at parts of the work and for rental of the
equipment used and services rendered by public utilities in, o	or in connection with the prosecution of
such work, then this obligation to be void, otherwise to remain	n in full force and effect.
The PRINCIPAL and SURETY, hereby, jointly and se	verally, agree with the Obligee herein
that any individual firm, partnership, association or corporatio	n, which has performed labor or
furnished material in the prosecution of the work as provided,	, and any public utility which has not
been paid in full therefor, may sue in assumpsit on this Paym and may prosecute the same to final for such sum or sums as	ent Bond in his, their, or its own name
have execution thereon. Provided, however, that the Obligee	shall not be liable for the payment of
any costs of expenses of such suit.	chair not be made for the payment of
RECOVERY by any individual, firm, partnership, asso	ciation or corporation hereunder shall
be subject to the provisions of the "Public Works Contractors'	' Bond Law of 1967", Act No. 385,
approved December 20, 1967, P.L. 869, which Act shall be inc	corporated herein and made a part
hereof, as fully and completely as though its provisions were It is further provided that any alterations which may be	tully and at length herein recited.
in the work to be done or materials to be furnished or labor to	be supplied or performed under it or
the giving by the Obligee of any extension of time for the perf	formance of the contract or any other
forebearance on the part of either the Obligee or the Principa	I to the other, shall not in any way
release the PRINCIPAL and the SURETY or SURETIES of ar	ny such alteration, extension of
forebearance being hereby waived.	NUDETY become doubt assessment of this Board
IN WITNESS WHEREOF, the said PRINCIPAL and S	20 SURE I Y nave duly executed this Bond
under seal this day of	
WITNESS:	
	TRACTOR
HERE	
BY:	
TITLE:	
WITNESS:	
/ PLACE \	ETY COMPANY
SEAL	
HERE	
	=.
TITLE: TITLE	



AFFIDAVIT RE:

ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of Pennsylvania)		
) ss:)		
County of)		
being duly sworn according to law deposes a	nd says th	at	accepted
the provisions of the Workmen's Compensations Act of	1915 of the	e Commonwealth of Pennsylv	vania, with its
supplements and amendments, and insured liability there	eunder in a	accordance with the terms of	said Act with
accepted the provisions of the Workmen's Compensation	n Act of 19	915 of the Commonwealth of	Pennsylvania, with
(SURETY COMPANY)			
		(TYPE OR PRINT)	CONTRACTOR
	BY.		ATURE
Sworn to and subscribed before me this	day of	A.D. 20	
	×-	SIGNATURE:	NOTARY PUBLIC
		2.01.11.01.12.	
	-	My Commission Expires	(DATE)

ANTI-COLLUSION AFFIDAVIT

			County	Crawford
116	pennsylvania	Municipality	Hayfield Twp, 2nd Cl.	
	DEPARTMENT OF TRA	NSPORTATION	Project Number	24-20212-001
State of			Fed. Project No.	
County of			(If	Applicable)
	The undersigned de	ponent deposes an	d says that they are the	
of the	(TYPE OR PI	RINT)	_Company; that they a	re authorized to make this
affidavit on bel	half of said company	in compliance with	section 102.06 (e) of De	epartment Specifications,
Publication 408	8, as amended and t	nat the said compar	ny has not, either directl	y or indirectly, entered
into any agreei	ment, participated in	any collusion, or ot	herwise taken any actio	n in restraint of free
competitive bid	dding in connection w	ith such contract.		
			(TYPE OR PRI	NT)
			(Contractor)	
	ву			
	Sworn to and subs	cribed before me t	he undersigned notar	y public this
	day of	, <u> </u>		
			_	
			Notary Public	
		My Commission ex	pires	



Hayfield Twp, 2nd Cl.	MUNICIPALITY
nayileid Twp, Zhd Ci.	MUNICIPALI

NOTICE OF COMPLETION

IN REFERENCE TO PROJECT # 24-20212-001

Name of Contractor			
Performance of work as specified on the above numbered contract is completed and final pavement inspection has been made by the contractor and municipality in accordance with the terms of the contract awarded.			
DATE OF AWARD			
Signature of Municipality			
Signature of Contractor			
Both copies of this form to be filled by the Contractor-Municipality on completion of final pavement restoration.			
THIS PORTION TO BE COMPLETED BY MUNICIPALITY			
FINAL COMPLETION CERTIFICATE By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.			
Authorized Agent for the Municipality DATE			
* The contractor is responsible for maintenance of permanent pavement repairs for a period of one year from this date.			



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

	Date	
Business or Organization Name (Employer)	i a	
Address		
City	State	Zip Code
Contractor Subcontractor (check one)		
Contracting Public Body		
Contract/Project No		
Project Description		
Project Location		
As a contractor/subcontractor for the above refe of the above date, our company is in compliance ('the Act') through utilization of the federal E-N Department of Homeland Security. To the be January 1, 2013 are authorized to work in the Unit it is also agreed to that all public works contra verify the employment eligibility of each new hir date throughout the duration of the public works	with the Publ /erify Program st of my/our l ited States. actors/subconti e within five (5	ic Works Employment Verification Act (EVP) operated by the United States knowledge, all employees hired post ractors will utilize the federal EVP to b) business days of the employee start
federal EVP upon each new hire shall be maintain		
I,, authorized rep information contained in this verification form is of false or misleading information in connection sanctions provided by law.	true and correc	t and understand that the submission
		Authorized Representative Signature