

MS-944 PROPOSAL and CONTRACT
(When Executed)
for SUPERPAVE

Including:

ATTACHMENT 1 and 1A
PERFORMANCE BOND and
PAYMENT BOND FORMS
WORKMEN'S COMPENSATION AFFIDAVIT
ANTI-COLLUSION AFFIDAVIT
NOTICE OF COMPLETION
PUBLIC WORKS VERIFICATION FORM
AND
PREVAILING WAGE RATES

for

VERNON TOWNSHIP

AMIE STEADMAN
SECRETARY/TREASURER



pennsylvania
DEPARTMENT OF TRANSPORTATION

**PROPOSAL AND CONTRACT
(WHEN EXECUTED)**

INSTRUCTIONS ATTACHED

**THIS PROPOSAL INCLUDES
INSTRUCTIONS TO BIDDERS**

Frenchcreek COG Joint Advertisement

A. DEPOSIT OF PROPOSALS.

All envelopes containing Bid proposals shall
be clearly marked "Bid Proposal for letting of
April 3, 2024."
DATE

Vernon Twp, 2nd Cl.
MUNICIPALITY (NAME & TYPE)

Amie Steadman
SECRETARY

Sealed Proposals will be received on or before
1:00 PM on the above Letting Date.
TIME

16678 McMath Ave.
Meadville, PA 16335
ADDRESS

Bids will be opened and read at approximately
1:00 PM, on the above Letting Date.
TIME

**PROPOSALS MUST BE MAILED OR OTHERWISE
DELIVERED TO THE WEST MEAD TWP BUILDING
AT 1150 MORGAN VILLAGE RD, MEADVILLE, PA 16335**

- 1 The contractor proposes to furnish and deliver all materials (including Form CS-4171, CERTIFICATE OF COMPLIANCE and/ or TR-465 DAILY ASPHALT MIXTURE CERTIFICATION) and to do and perform all work on the following project as more specifically set forth in the Schedule of Prices (Attachment), in accordance with drawings and specifications on file at Vernon Twp, 2nd Cl. as well as the supplements and special requirements contained herein and/ or attached hereto and current PennDOT Specifications (Publication 408), except (a) bidders need not be prequalified by PennDOT (Sec.102.01), and (b) Volumetric testing of bituminous paving materials is not required (Sec. 409).
- 2 If designated as the successful bidder, the contractor will begin work on the date specified in the notice to proceed, or as otherwise provided in the special requirements, and will complete all work within **see attachment 1-A** calendar days.
- 3 Accompanying this proposal is a certified check or bid bond in the amount of 10% made payable to the municipality as a proposal guarantee which, it is understood, will be forfeited in case the contractor fails to comply with the requirements of the proposal.

B. PROPOSAL OF:

NAME / ADDRESS OF CONTRACTOR

CONTRACTORS CERTIFICATION

It is hereby certified as follows:

- 1 The only person interested in the proposal as principal (s) is (are):

- 2 None of the above persons are employees of the municipality.
- 3 This proposal is made without collusion with any other person, firm or corporation.
- 4 All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit price listed on the Schedule of Prices. (Attachment 1).

- 5 The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- 6 The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

CONTRACTOR

BY: _____ DATE: _____
TITLE: _____

WITNESSED OR ATTESTED BY: _____ DATE: _____
TITLE: _____

TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS ACCEPTED

ACCEPTED ON : _____
DATE

MUNICIPALITY

BY: _____
TITLE: _____

BY: _____
TITLE: _____

BY: _____
TITLE: _____



ATTESTED BY: _____
TITLE: _____

**ATTACHMENT 1****TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)**County: CrawfordMunicipality: Vernon Twp, 2nd Cl.Project Number: 24-20230-001**LOCATION OF WORK:****Core Work Vernon Twp -**

Johnson Rd (T512) from just past Bailey Rd to Township Line - 2450 LF x 18 LF = 835 Tons

Sportsman Rd (T481) from just past Putnam Rd to Township Line - 1710 LF x 18 LF = 590 Tons

Optional Work Vernon Twp -

Putnam Rd (T762) from just past Sportsman Rd to the Township Line - 2120 LF x 18 LF = 725 Tons

Optional Work Summit Twp -

Sportman Rd (T487) - from Township Line to Point - 1550 LF x 18 LF = 530 Tons

Putnam Rd (T462) - from Township Line to Point - 520 LF x 18 LF = 185 Tons

DESCRIPTION OF WORK:

Furnish and place a Superpave Binder (Leveling) Course at a 3 inch depth at the above locations.

ESCALATOR CLAUSE:(if adopted by Municipality.): N/A**SCHEDULE OF PRICES**

1	Item No.	2	Approximate Quantities	3	Unit	4	*Description	5	Unit Price	6	Total
Core Work - Johnson Rd and Sportsman Rd (Vernon Twp)											
1	1,425	TON	Superpave Asphalt Mixture Design, Binder								
			(Leveling) Course, PG 64S-22, <0.3 Million								
			Esals, 19.0 MM Mix (3" Depth)								
Optional Work - Putnam Rd (Vernon Twp)											
2	725	TON	Superpave Asphalt Mixture Design, Binder								
			(Leveling) Course, PG 64S-22, <0.3 Million								
			Esals, 19.0 MM Mix (3" Depth)								
Optional Work - Sportsman Rd (Summit Twp)											
3	530	TON	Superpave Asphalt Mixture Design, Binder								
			(Leveling) Course, PG 64S-22, <0.3 Million								
			Esals, 19.0 MM Mix (3" Depth)								
Optional Work - Putnam Rd (Summit Twp)											
4	185	TON	Superpave Asphalt Mixture Design, Binder								
			(Leveling) Course, PG 64S-22, <0.3 Million								
			Esals, 19.0 MM Mix (3" Depth)								

DESCRIPTION:*Must include ADT on wearing surfaces.****USE OF CUTBACK ASPHALT IS PROHIBITED BETWEEN MAY 1ST AND OCTOBER 31ST, EXCEPT AS NOTED IN BULLETIN NO 25.**

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 1 OF 2
CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR

The Prime Contractor and subcontractors must comply with all of the following provisions that are marked with an "X".

- ☒ This Proposal and Contract is made under, subject to, and governed by Specification 408/2020, Change #7, effective October 6, 2023, of the Pennsylvania Department of Transportation.
- ☒ Traffic Control and Safety Devices to be provided by the contractor. (Maintenance and Protection of Traffic to comply with current MUTCD, PennDot Publication 212 and Penndot Publication 213).
- ☒ **Contractor required to review proposed project with municipality's representative prior to bidding. Contact Joel Stone, Vernon Roadmaster at (814) 573-0151, to schedule a review of the project. Any questions regarding Summit Township's portion can be directed to Duane Agnew at (814) 720-1253.**
- ☐ n/a The municipality reserves the right to eliminate items of work.
- ☒ The lowest responsible bidder must comply with the Public Works Employment Verification Act by submitting a Commonwealth Public Works Employment Verification Form to the Public Body prior to award of Contract. The form and relevant information is attached with the Bid Package. Return completed form with submitted bid package.
- ☒ Contractor to supply proof of CDL Drug and Alcohol Compliance upon award of the bid.
- ☒ Contractor to provide Asphalt Quality Control Plan (Form CS-409) and all Asphalt Mix Designs (Form TR-448A) to the municipality 5 days prior to start of work.
- ☒ Notify the municipality 5 working days prior to the start of physical work.
- ☒ **No physical work prior to June 10, 2024, unless authorized by the municipality.**
- ☒ **No work on July 4 thru July 7, 2024.**
- ☒ **No work permitted on weekends unless authorized by the municipality.**
- ☒ **Work to be completed on or before August 9, 2024. Liquidated damages apply at the rate of \$975.00 per calender day after this completion date.**
- ☒ **Prevailing wages apply if contract exceeds \$100,000.00.**
- ☐ n/a Contractor required to notify all residents of pending work to be performed.
- ☒ Contractor must receive authorization from municipality if the anticipated work is to exceed 100% of planned quantity.
- ☒ The municipality is responsible for the inspection of the project. If the municipality's representative is not on site, it is the responsibility of the contractor to contact the municipality for any questions or concerns that may arise during construction. Failure to do so, may result in "no payment" for the area in question.
- ☒ Incidental preparation and clean up required (Project Construction Materials). Excess material to be removed by the contractor.
- ☐ n/a Municipality will retain asphalt millings. Contractor responsible for delivering the millings to XXXXXXXXXXXXXXX. Contractor responsible for coordinating delivery and whether the contractor is responsible for providing a loader and operator to stockpile the material.
- ☒ Saw cut or milled paving notch required at abutting pavement which includes intersecting roads and paved driveways (considered incidental to paving item).
- ☐ n/a Asphalt tack coat (NTT/CNTT) required for each paving course (considered incidental to paving item).
- ☐ n/a Scratch/Leveling Courses to be placed at the discretion of appointed inspector(s).
- ☒ Full width pavement with one pass required.
- ☒ Asphalt material to be accepted by certification.
- ☒ Compaction to be accepted by Optimum Rolling Pattern. Contractor to complete Optimum Rolling Pattern for Asphalt Density Acceptance by Nuclear Method, Form TR-4276B, and provide a copy to the municipality.
- ☒ Asphalt seal required on all abutting pavement (including asphalt driveways) , new centerline longitudinal pavement joints, along existing concrete curbs, and around any inlets, manhole covers, water valves and gas valves (considered incidental to wearing item). Any inlet grates, manholes, and valve boxes sealed shut will be cleaned to the satisfaction of the municipality without any additional compensation to the contractor.

☒
☒

Contractor required to have approved sample bottles, bags, and boxes available if the municipality requests samples. All required documentation must be submitted to the municipality prior to any invoice payments. Required documentation are as follows: Asphalt Quality Control Plan, Mix Designs, Material Delivery Tickets, Material Certifications (CS-4171), Asphalt Bill of Lading(s), Tack Coat Bill of Lading, Optimum Rolling Pattern (TR-4276B), and the notice of Completion (MS-NCP). Provide the necessary paperwork to each Municipality.

☒
☒
☒

Contractor responsible for defects that occur within one year from the date of the Notice of Completion. Future award of Contract will be based on quality of work as determined by the municipality. **Each Municipality is to be bill for their portion of the project.**

COG Advertisement Special Provisions:

☒

This project is part of the Frenchcreek COG Joint Advertisement. Bids will be opened on April 3, 2024, at 1 PM at the West Mead Township Building. Bids will then be handed over to the Municipalities to either be awarded or rejected at their next meeting. Vernon Township's Meeting is scheduled for April 4, at 7:00 PM.

☒

A mandatory Pre-Bid Meeting will be held on Thursday, March 21st at 9:00 AM at the West Mead Township Building. After the meeting Municipalities will be available to field view the projects with the contractors.

☒

Sealed bids are to be labeled on the outside envelope "Vernon Township Paving Bid".

My signature signifies that I have read and understand the above special provisions to this contract, and by being authorized by this company to act as their authorized representative, and on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract.

Contractor's Representative

Date

Municipality's Representative

Date

Company

Vernon Twp, 2nd Cl.

Municipality

PROPOSAL AND CONTRACT INSTRUCTIONS- FORM 944

- 1 The proposal must be typewritten or printed.
- 2 If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one proposal, the lowest, will be considered.
- 3 Description of work—A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets"
- 4 Part A of Page 1 is to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices -Column #1 (Item) ,#2 (Approximate Quantities), #3 (Unit, i.e., ton, square yard, linear foot, etc.) and #4 (Description, i.e., bituminous materials -9.5mm S & L, 12.5mmWearing, 25.0mm Base Course, etc.) must be filled in by municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at bottom of the page, "Continued on Attachment No. 1-A"; and add additional sheet designated as Attachment No. 1-A, 1-B, etc. Repeat for each additional sheet required. As required by Publication 408 (current edition), Section 102.06 (e), each bidder must submit a completed Form D-7126, Anti-Collusion Affidavit (included in this Form MS-944), with its bid proposal.
- 5 If liquidated damages are to be assessed, add the following sentence to Part A #2: "If all work is not completed on time, liquidated damages will be assessed at the rate of \$975.00 per additional working day." (OR"... as set forth in the attached schedule").
- 6 Only the successful bidder is obligated to provide payment and performance bonds. These bonds shall conform to the requirements of the relevant municipal code or charter and the Public Works Contractors' Bond Law of 1967, Act of December 20, 1967, P.L. 869, No.385, 8 P.S. §§ 191—202. Bond forms are included in this Form MS-944 as Attachments 2 (performance bond) and 3 (payment bond). The successful bidder must submit the bonds and the Workmen's Compensation Act Affidavit, Attachment 4, within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract
- 7 If the estimated cost of a contract for "public work," as this term is defined in the Pennsylvania Prevailing Wage Act, Act of August 15, 1961, P.L. 987, No. 442, as amended, 43 P.S. §§ 165-1—165-17, exceeds \$100,000.00 and the contract is paid for in whole or part out of the funds of the municipality, the municipality shall take the following actions: (1) Determine the prevailing minimum wage rates from the Department of Labor and Industry, Bureau of Labor Law Compliance. (2) Indicate in the advertisement issued for the purpose of securing bids for the contract that prevailing wage rates shall be paid on the project. (3) Specify the prevailing minimum wage rates in the bid proposals for the contract. On projects financed partly with federal funds, if the project cost exceeds \$2,000.00 and 25% or more of the funding comes from federal funds, the Davis-Bacon Act, 40 U.S.C. §§ 3141—3145, applies. Here again, it is the responsibility of the municipality to obtain the Davis-Bacon wage rates from the United States Department of Labor, Wage and Hour Division, which has offices in Philadelphia, Pittsburgh and Wilkes-Barre; include them in the proposal; and note the fact in the advertisement. If both acts are applicable, the Davis-Bacon Act preempts the Pennsylvania Prevailing Wage Act and applies to the entire project, not just the federally-funded components.
- 8 An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

PERFORMANCE BOND (With Corporate Surety)



pennsylvania

DEPARTMENT OF TRANSPORTATION

KNOW ALL MEN BY THESE PRESENTS, That we,

(NAME AND ADDRESS OF CONTRACTOR)

as Principal and

(SURETY COMPANY)

a corporation incorporated under the laws of the State of

(NAME OF STATE)

as Surety

are held and firmly bound unto

(NAME OF MUNICIPALITY)

in the full and just sum of

(\$

) dollars

lawful money to the United States of America, to be paid to the above Municipality or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above Municipality, bearing even date herewith, for the undertaking of certain obligations as therein set forth.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden Principal, as Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said Contract, including the Specifications and conditions referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided, and shall well and truly, and in a manner satisfactory to the municipality fulfill all obligations as therein set forth, then this Obligation shall be void, but otherwise the same shall be and remain in full force, virtue and effect.

It is further provided that any alteration which may be made in the terms of the contractor or its specifications with the express approval of the Municipality or the Principal to the other, shall not in any way release the Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, notice to the surety of any such alteration or forbearance being hereby waived.

IN WITNESS WHEREOF, the said Principal and Surety have duly executed this Bond under Seal, pursuant to due and legal action authorizing the same to be done on

(DATE OF BOND)

PLACE
SEAL
HERE

Attest / Witness:

CONTRACTOR

BY

TITLE:

TITLE:

PLACE
SEAL
HERE

Attest / Witness:

SURETY COMPANY

TITLE:

TITLE:



KNOW ALL MEN BY THESE PRESENTS, that we

as **PRINCIPAL** and _____
 a corporation incorporated under the laws of the State of _____ as **SURETY**, are
 held and firmly bond unto the _____, in the full and just sum of
 _____ (\$ _____) dollars, lawful money of the
 United States of America, to be paid to the said _____ or its assigns, to which
 payment well and truly to be made, we bind ourselves, our heirs, executors, administrators,
 successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above
 municipality hereinafter called Obligee, bearing even date herewith, for the improvement of a
 certain section of highway or bridge in said Municipality consisting of:

_____ for approximately the sum of: _____ (\$ _____) dollars.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden
PRINCIPAL shall and will promptly pay or cause to be paid in full all sums of money which may be
 due by contract or otherwise, to any individual, firm, partnership, association or corporation, for all
 material furnished or labor supplied or performed in the prosecution of the work, whether or not the
 said for material or labor entered into and became component parts of the work and for rental of the
 equipment used and services rendered by public utilities in, or in connection with the prosecution of
 such work, then this obligation to be void, otherwise to remain in full force and effect.

The **PRINCIPAL** and **SURETY**, hereby, jointly and severally, agree with the Obligee herein
 that any individual firm, partnership, association or corporation, which has performed labor or
 furnished material in the prosecution of the work as provided, and any public utility which has not
 been paid in full therefor, may sue in assumpsit on this Payment Bond in his, their, or its own name
 and may prosecute the same to final for such sum or sums as may be justly due him, them or it, and
 have execution thereon. Provided, however, that the Obligee shall not be liable for the payment of
 any costs of expenses of such suit.

RECOVERY by any individual, firm, partnership, association or corporation hereunder shall
 be subject to the provisions of the "Public Works Contractors' Bond Law of 1967", Act No. 385,
 approved December 20, 1967, P.L. 869, which Act shall be incorporated herein and made a part
 hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alterations which may be made in the terms of the contract or
 in the work to be done or materials to be furnished or labor to be supplied or performed under it or
 the giving by the Obligee of any extension of time for the performance of the contract or any other
 forbearance on the part of either the Obligee or the Principal to the other, shall not in any way
 release the **PRINCIPAL** and the **SURETY** or **SURETIES** of any such alteration, extension of
 forbearance being hereby waived.

IN WITNESS WHEREOF, the said **PRINCIPAL** and **SURETY** have duly executed this Bond
 under seal this _____ day of _____, 20____.

PLACE
SEAL
HERE

WITNESS:

CONTRACTOR

TITLE:

BY:

TITLE:

PLACE
SEAL
HERE

WITNESS:

SURETY COMPANY

TITLE:

TITLE:

**AFFIDAVIT RE:****ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT**

State of Pennsylvania

)

)

) ss:

)

County of _____

)

being duly sworn according to law deposes and says that

accepted

the provisions of the Workmen's Compensations Act of 1915 of the Commonwealth of Pennsylvania, with its supplements and amendments, and insured liability thereunder in accordance with the terms of said Act with accepted the provisions of the Workmen's Compensation Act of 1915 of the Commonwealth of Pennsylvania, with

(SURETY COMPANY)_____
(TYPE OR PRINT)_____
CONTRACTOR

BY _____

SIGNATURE

Sworn to and subscribed before me this ____ day of _____ A.D. 20 ____.

SIGNATURE:_____
NOTARY PUBLIC_____
My Commission Expires_____
(DATE)

ANTI-COLLUSION AFFIDAVIT



County Crawford

Municipality Vernon Twp, 2nd Cl.

Project Number 24-20230-001

Fed. Project No. _____
(If Applicable)

State of _____

County of _____

The undersigned deponent deposes and says that they are th _____
of the _____ (TYPE OR PRINT) _____ Company; that they are authorized to make this
affidavit on behalf of said company in compliance with section 102.06 (e) of Department Specifications,
Publication 408, as amended and that the said company has not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in connection with such contract.

(TYPE OR PRINT)
(Contractor)

BY

Sworn to and subscribed before me the undersigned notary public this

_____ day of _____, _____.

Notary Public

My Commission expires _____

**pennsylvania**

DEPARTMENT OF TRANSPORTATION

Vernon Twp, 2nd Cl.**MUNICIPALITY****NOTICE OF COMPLETION****IN REFERENCE TO PROJECT # 24-20230-001****Name of Contractor** _____

Performance of work as specified on the above numbered contract is completed and final pavement inspection has been made by the contractor and municipality in accordance with the terms of the contract awarded.

DATE OF AWARD __________
Signature of Municipality_____
Signature of Contractor

Both copies of this form to be filled by the Contractor-Municipality on completion of final pavement restoration.

THIS PORTION TO BE COMPLETED BY MUNICIPALITY**FINAL COMPLETION CERTIFICATE**

By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.

Authorized Agent for the Municipality***DATE** _____

*** The contractor is responsible for maintenance of permanent pavement repairs for a period of one year from this date.**



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

Date _____

Business or Organization Name (Employer) _____

Address _____

City _____ State _____ Zip Code _____

☐ Contractor ☐ Subcontractor (check one)

Contracting Public Body _____

Contract/Project No _____

Project Description _____

Project Location _____

As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States.

It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit.

I, _____, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to sanctions provided by law.

Authorized Representative Signature

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project Name:	2024 Vernon Township Paving Project
Awarding Agency:	Vernon Twp
Contract Award Date:	4/5/2024
Serial Number:	24-01972
Project Classification:	Heavy/Highway
Determination Date:	2/29/2024
Assigned Field Office:	Pittsburgh
Field Office Phone Number:	(412)565-5300
Toll Free Phone Number:	(877)504-8354
Project County:	Crawford County

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01972 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Roofers	5/1/2023		\$33.00	\$17.66	\$50.66
Roofers	5/1/2024		\$35.03	\$17.18	\$52.21
Sheet Metal Workers	7/1/2022		\$39.50	\$31.43	\$70.93
Sign Makers and Hangars	7/15/2022		\$30.54	\$24.35	\$54.89
Sign Makers and Hangars	7/15/2023		\$31.76	\$24.63	\$56.39
Sprinklerfitters	4/1/2023		\$44.33	\$28.04	\$72.37
Steamfitters	6/1/2022		\$42.15	\$27.32	\$69.47
Steamfitters	6/1/2023		\$44.10	\$28.37	\$72.47
Stone Masons	12/1/2022		\$38.56	\$23.61	\$62.17
Terrazzo Finisher	12/1/2022		\$36.13	\$18.03	\$54.16
Terrazzo Mechanics	12/1/2022		\$35.49	\$20.32	\$55.81
Tile Finisher	12/1/2022		\$28.76	\$17.34	\$46.10
Tile Setter	12/1/2022		\$35.64	\$21.81	\$57.45
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2016		\$28.23	\$16.98	\$45.21
Window Film / Tint Installer	10/1/2019		\$25.00	\$2.63	\$27.63

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01972 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	1/1/2023		\$38.35	\$20.59	\$58.94
Carpenter	1/1/2024		\$39.85	\$21.34	\$61.19
Carpenter	1/1/2025		\$41.10	\$22.09	\$63.19
Carpenter	1/1/2026		\$42.35	\$22.84	\$65.19
Carpenter Welder	1/1/2023		\$39.85	\$20.59	\$60.44
Carpenter Welder	1/1/2024		\$41.35	\$21.34	\$62.69
Carpenter Welder	1/1/2025		\$42.60	\$22.09	\$64.69
Carpenter Welder	1/1/2026		\$43.85	\$22.84	\$66.69
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Cement Finishers	1/1/2023		\$34.14	\$25.05	\$59.19
Cement Finishers	1/1/2024		\$35.14	\$26.30	\$61.44
Cement Finishers	1/1/2025		\$35.94	\$27.50	\$63.44
Cement Masons	1/1/2020		\$32.84	\$21.10	\$53.94
Electric Lineman	8/29/2022		\$62.66	\$28.08	\$90.74
Electric Lineman	9/4/2023		\$64.68	\$29.01	\$93.69
Electric Lineman	1/1/2024		\$64.46	\$29.23	\$93.69
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	6/1/2023		\$33.57	\$32.68	\$66.25
Laborers (Class 01 - See notes)	1/1/2023		\$29.85	\$25.50	\$55.35
Laborers (Class 01 - See notes)	1/1/2024		\$32.10	\$25.50	\$57.60
Laborers (Class 01 - See notes)	1/1/2025		\$33.60	\$26.00	\$59.60
Laborers (Class 01 - See notes)	1/1/2026		\$34.60	\$27.00	\$61.60
Laborers (Class 02 - See notes)	1/1/2023		\$30.01	\$25.50	\$55.51
Laborers (Class 02 - See notes)	1/1/2024		\$32.26	\$25.50	\$57.76
Laborers (Class 02 - See notes)	1/1/2025		\$33.76	\$26.00	\$59.76
Laborers (Class 02 - See notes)	1/1/2026		\$34.76	\$27.00	\$61.76
Laborers (Class 03 - See notes)	1/1/2023		\$30.50	\$25.50	\$56.00
Laborers (Class 03 - See notes)	1/1/2024		\$32.75	\$25.50	\$58.25
Laborers (Class 03 - See notes)	1/1/2025		\$34.25	\$26.00	\$60.25
Laborers (Class 03 - See notes)	1/1/2026		\$35.25	\$27.00	\$62.25
Laborers (Class 04 - See notes)	1/1/2023		\$30.95	\$25.50	\$56.45
Laborers (Class 04 - See notes)	1/1/2024		\$33.20	\$25.50	\$58.70
Laborers (Class 04 - See notes)	1/1/2025		\$34.70	\$26.00	\$60.70
Laborers (Class 04 - See notes)	1/1/2026		\$35.70	\$27.00	\$62.70
Laborers (Class 05 - See notes)	1/1/2023		\$31.36	\$25.50	\$56.86
Laborers (Class 05 - See notes)	1/1/2024		\$33.61	\$25.50	\$59.11
Laborers (Class 05 - See notes)	1/1/2025		\$35.11	\$26.00	\$61.11
Laborers (Class 05 - See notes)	1/1/2026		\$36.11	\$27.00	\$63.11
Laborers (Class 06 - See notes)	1/1/2023		\$28.20	\$25.50	\$53.70
Laborers (Class 06 - See notes)	1/1/2024		\$30.45	\$25.50	\$55.95
Laborers (Class 06 - See notes)	1/1/2025		\$31.95	\$26.00	\$57.95
Laborers (Class 06 - See notes)	1/1/2026		\$32.95	\$27.00	\$59.95

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01972 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 07 - See notes)	1/1/2023		\$30.85	\$25.50	\$56.35
Laborers (Class 07 - See notes)	1/1/2024		\$33.10	\$25.50	\$58.60
Laborers (Class 07 - See notes)	1/1/2025		\$34.60	\$26.00	\$60.60
Laborers (Class 07 - See notes)	1/1/2026		\$35.60	\$27.00	\$62.60
Laborers (Class 08 - See notes)	1/1/2023		\$32.35	\$25.50	\$57.85
Laborers (Class 08 - See notes)	1/1/2024		\$34.60	\$25.50	\$60.10
Laborers (Class 08 - See notes)	1/1/2025		\$36.10	\$26.00	\$62.10
Laborers (Class 08 - See notes)	1/1/2026		\$37.10	\$27.00	\$64.10
Millwright	6/1/2020		\$41.68	\$20.32	\$62.00
Millwright	6/1/2023		\$45.50	\$23.72	\$69.22
Millwright	6/1/2024		\$47.59	\$23.72	\$71.31
Millwright	6/1/2025		\$49.72	\$23.72	\$73.44
Operators (Class 01 - see notes)	1/1/2023		\$36.79	\$23.58	\$60.37
Operators (Class 01 - see notes)	1/1/2024		\$38.59	\$24.03	\$62.62
Operators (Class 01 - see notes)	1/1/2025		\$40.39	\$24.23	\$64.62
Operators (Class 02 -see notes)	1/1/2023		\$36.53	\$23.58	\$60.11
Operators (Class 02 -see notes)	1/1/2024		\$38.33	\$24.03	\$62.36
Operators (Class 02 -see notes)	1/1/2025		\$40.13	\$24.23	\$64.36
Operators (Class 03 - See notes)	1/1/2023		\$32.88	\$23.58	\$56.46
Operators (Class 03 - See notes)	1/1/2024		\$34.68	\$24.03	\$58.71
Operators (Class 03 - See notes)	1/1/2025		\$36.48	\$24.23	\$60.71
Operators (Class 04 - See notes)	1/1/2023		\$32.42	\$23.58	\$56.00
Operators (Class 04 - See notes)	1/1/2024		\$34.22	\$24.03	\$58.25
Operators (Class 04 - See notes)	1/1/2025		\$36.02	\$24.23	\$60.25
Operators (Class 05 - See notes)	1/1/2023		\$32.17	\$23.58	\$55.75
Operators (Class 05 - See notes)	1/1/2024		\$33.97	\$24.03	\$58.00
Operators (Class 05 - See notes)	1/1/2025		\$35.77	\$24.23	\$60.00
Operators Class 1-A	1/1/2023		\$39.79	\$23.58	\$63.37
Operators Class 1-A	1/1/2024		\$41.59	\$24.03	\$65.62
Operators Class 1-A	1/1/2025		\$43.39	\$24.23	\$67.62
Operators Class 1-B	1/1/2023		\$38.79	\$23.58	\$62.37
Operators Class 1-B	1/1/2024		\$40.59	\$24.03	\$64.62
Operators Class 1-B	1/1/2025		\$42.39	\$24.23	\$66.62
Painters Class 1 (see notes)	6/1/2021		\$29.61	\$21.21	\$50.82
Painters Class 1 (see notes)	6/1/2022		\$30.06	\$22.14	\$52.20
Painters Class 2 (see notes)	6/1/2023		\$36.01	\$24.01	\$60.02
Painters Class 2 (see notes)	6/1/2024		\$38.09	\$24.93	\$63.02
Painters Class 2 (see notes)	6/1/2025		\$40.36	\$25.81	\$66.17
Painters Class 3 (see notes)	6/1/2023		\$38.33	\$24.01	\$62.34
Painters Class 3 (see notes)	6/1/2024		\$40.66	\$24.93	\$65.59
Painters Class 3 (see notes)	6/1/2025		\$43.69	\$25.81	\$69.50
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01972 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Pile Driver Drivers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2019		\$29.59	\$19.82	\$49.41

MS-944 PROPOSAL and CONTRACT
(When Executed)
for SUPERPAVE

Including:

ATTACHMENT 1 AND 1A
PERFORMANCE BOND and
PAYMENT BOND FORMS
WORKMEN'S COMPENSATION AFFIDAVIT
ANTI-COLLUSION AFFIDAVIT
NOTICE OF COMPLETION
PUBLIC WORKS VERIFICATION FORM
AND
PREVAILING WAGE RATES

for

WEST MEAD TOWNSHIP

JILL DUNLAP
SECRETARY/TREASURER



pennsylvania
DEPARTMENT OF TRANSPORTATION

**PROPOSAL AND CONTRACT
(WHEN EXECUTED)**

INSTRUCTIONS ATTACHED

**THIS PROPOSAL INCLUDES
INSTRUCTIONS TO BIDDERS**

Frenchcreek COG Joint Advertisement

A. DEPOSIT OF PROPOSALS.

All envelopes containing Bid proposals shall
be clearly marked "Bid Proposal for letting of
April 3, 2024."
DATE

West Mead Twp, 2nd Cl.
MUNICIPALITY (NAME & TYPE)

Jill Dunlap
SECRETARY

Sealed Proposals will be received on or before
1:00 PM on the above Letting Date.
TIME

1150 Morgan Village Rd
Meadville, PA 16335
ADDRESS

Bids will be opened and read at approximately
1:00 PM, on the above Letting Date.
TIME

**PROPOSALS MUST BE MAILED OR OTHERWISE
DELIVERED TO THE WEST MEAD TWP BUILDING
AT 1150 MORGAN VILLAGE RD, MEADVILLE, PA 16335**

- 1 The contractor proposes to furnish and deliver all materials (including Form CS-4171, CERTIFICATE OF COMPLIANCE and/ or TR-465 DAILY ASPHALT MIXTURE CERTIFICATION) and to do and perform all work on the following project as more specifically set forth in the Schedule of Prices (Attachment), in accordance with drawings and specifications on file at West Mead Twp, 2nd Cl. as well as the supplements and special requirements contained herein and/ or attached hereto and current PennDOT Specifications (Publication 408), except (a) bidders need not be prequalified by PennDOT (Sec.102.01), and (b) Volumetric testing of bituminous paving materials is not required (Sec. 409).
- 2 If designated as the successful bidder, the contractor will begin work on the date specified in the notice to proceed, or as otherwise provided in the special requirements, and will complete all work within **see attachment 1-A** calendar days.
- 3 Accompanying this proposal is a certified check or bid bond in the amount of 10% made payable to the municipality as a proposal guarantee which, it is understood, will be forfeited in case the contractor fails to comply with the requirements of the proposal.

B. PROPOSAL OF:

NAME / ADDRESS OF CONTRACTOR

CONTRACTORS CERTIFICATION

It is hereby certified as follows:

- 1 The only person interested in the proposal as principal (s) is (are):

- 2 None of the above persons are employees of the municipality.
- 3 This proposal is made without collusion with any other person, firm or corporation.
- 4 All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit price listed on the Schedule of Prices. (Attachment 1).

- 5 The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- 6 The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

CONTRACTOR

BY: _____ DATE: _____
TITLE: _____

WITNESSED OR ATTESTED BY: _____ DATE: _____
TITLE: _____

TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS ACCEPTED

ACCEPTED ON : _____
DATE Work Awarded _____

MUNICIPALITY

BY: _____
TITLE: _____

BY: _____
TITLE: _____

BY: _____
TITLE: _____



ATTESTED BY: _____
TITLE: _____

**ATTACHMENT 1****TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)**County: CrawfordMunicipality: West Mead Twp, 2nd Cl.Project Number: 24-20212-001**LOCATION OF WORK:**

Road	Start and Stop	Length	Width	1 1/2" Wearing	1" Leveling (Optional)
Tamarack Drive	Williamson Rd to Phelps Road	11,669	21	2400	-
Shore Drive	Tamarack Dr to Tamarack Dr	1320	18	250	-
Phelps Rd	Point to Point (Hill)	1000	18	175	-
Williamson Rd	End of PennDOT Portion to Stuffer Rd	2175	20	-	290
Total Wearing				2825	

DESCRIPTION OF WORK:

Core Work - Furnish and place a 1 1/2" Superpave Wearing Course on Tamarack Dr, Shore Dr, and Phelps Rd at the locations specified above.

Optional Work - Furnish and place a 1" Superpave Wearing (Leveling) Course on Williamson Rd at the location specified above.

ESCALATOR CLAUSE:(if adopted by Municipality.)

N/A

SCHEDULE OF PRICES

Item No.	Approximate Quantities	Unit	*Description	Unit Price	Total
Core Work - 1 1/2" Wearing Overlay (Tamarack Dr, Shore Dr, and Phelps Rd)					
1	2,825	Ton	Superpave Asphalt Mixture Design, Wearing Course, PG 64S-22, <0.3 Million Esals, 9.5 MM Mix, SRL-L (1 1/2" Depth)		
Core					
Optional Work - Williamson Road					
2	290	Ton	Superpave Asphalt Mixture Design, Wearing (Leveling) Course, PG 64S-22, <0.3 Million Esals, 9.5 MM Mix, SRL-L (1" Depth)		
Optional					
Total Core and Optional Work					

***DESCRIPTION:**

Must include ADT on wearing surfaces.

USE OF CUTBACK ASPHALT IS PROHIBITED BETWEEN MAY 1ST AND OCTOBER 31ST, EXCEPT AS NOTED IN BULLETIN NO 25.

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 1 OF 2
CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR

The Prime Contractor and subcontractors must comply with all of the following provisions that are marked with an "X".

- ☒ This Proposal and Contract is made under, subject to, and governed by Specification 408/2020, Change #7, effective October 6, 2023, of the Pennsylvania Department of Transportation.
- ☒ Traffic Control and Safety Devices to be provided by the contractor. (Maintenance and Protection of Traffic to comply with current MUTCD, PennDot Publication 212 and Penndot Publication 213).
- ☒ **Contractor required to review proposed project with municipality's representative prior to bidding. Contact John Shartle at (814) 724-5715, to schedule a review of the project.**
- ☐ n/a The municipality reserves the right to eliminate items of work.
- ☒ The lowest responsible bidder must comply with the Public Works Employment Verification Act by submitting a Commonwealth Public Works Employment Verification Form to the Public Body prior to award of Contract. The form and relevant information is attached with the Bid Package. Return completed form with submitted bid package.
- ☒ Contractor to supply proof of CDL Drug and Alcohol Compliance upon award of the bid.
- ☒ Contractor to provide Asphalt Quality Control Plan (Form CS-409) and all Asphalt Mix Designs (Form TR-448A) to the municipality 5 days prior to start of work.
- ☒ Notify the municipality 5 working days prior to the start of physical work.
- ☒ **No physical work prior to June 3, 2024, unless authorized by the municipality.**
- ☒ **No work on July 4th through July 7th.**
- ☒ **No work permitted on weekends unless authorized by the municipality.**
- ☒ **Work to be completed on or before August 30, 2024. Liquidated damages apply at the rate of \$975.00 per calender day after this completion date.**
- ☒ Prevailing wages apply if contract exceeds \$100,000.00.
- ☐ n/a Contractor required to notify all residents of pending work to be performed.
- ☒ Contractor must receive authorization from municipality if the anticipated work is to exceed 100% of planned quantity.
- ☒ The municipality is responsible for the inspection of the project. If the municipality's representative is not on site, it is the responsibility of the contractor to contact the municipality for any questions or concerns that may arise during construction. Failure to do so, may result in "no payment" for the area in question.
- ☒ Incidental preparation and clean up required (Project Construction Materials). Excess material to be removed by the contractor.
- ☐ n/a Municipality will retain asphalt millings. Contractor responsible for delivering the millings to XXXXXXXXXXXXXXX. Contractor responsible for coordinating delivery and whether the contractor is responsible for providing a loader and operator to stockpile the material.
- ☒ Saw cut or milled paving notch required at abutting pavement which includes intersecting roads and paved driveways (considered incidental to paving item).
- ☒ Asphalt tack coat (NTT/CNTT) required for each paving course (considered incidental to paving item).
- ☐ n/a Scratch/Leveling Courses to be placed at the discretion of appointed inspector(s).
- ☒ **Full width pavement with one pass required up to 18 foot wide.**
- ☒ Asphalt material to be accepted by certification.
- ☒ Compaction to be accepted by Optimum Rolling Pattern. Contractor to complete Optimum Rolling Pattern for Asphalt Density Acceptance by Nuclear Method, Form TR-4276B, and provide a copy to the municipality.
- ☒ Asphalt seal required on all abutting pavement (including asphalt driveways), new centerline longitudinal pavement joints, along existing concrete curbs, and around any inlets, manhole covers, water valves and gas valves (considered incidental to wearing item). Any inlet grates, manholes, and valve boxes sealed shut will be cleaned to the satisfaction of the municipality without any additional compensation to the contractor.

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 2 OF 2

- ☒ Contractor required to have approved sample bottles, bags, and boxes available if the municipality requests samples.
- ☒ All required documentation must be submitted to the municipality prior to any invoice payments. Required documentation are as follows: Asphalt Quality Control Plan, Mix Designs, Material Delivery Tickets, Material Certifications (CS-4171), Asphalt Bill of Lading(s), Tack Coat Bill of Lading, Optimum Rolling Pattern (TR-4276B), and the notice of Completion (MS-NCP).
- ☒ Contractor responsible for defects that occur within one year from the date of the Notice of Completion.
- ☒ Future award of Contract will be based on quality of work as determined by the municipality.

Project Specific Special Provisions:

- ☒ This project is part of the Frenchcreek COG Joint Advertisement. Bids will be opened on April 3, 2024, at 1 PM at the West Mead Township Building. Bids will then be handed over to the Municipalities to either be awarded or rejected at the Township's Meeting scheduled April 9, at 7:00 PM.
- ☒ A mandatory Pre-Bid Meeting will be held on Thursday, March 21th at 9:00 AM at the West Mead Township Building. After the meeting Municipalities will be available to field view the projects with the contractors.
- ☒ Sealed bids are to be labeled on the outside envelope "West Mead Township Paving Bid".

My signature signifies that I have read and understand the above special provisions to this contract, and by being authorized by this company to act as their authorized representative, and on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract.

Contractor's Representative

Date

Municipality's Representative

Date

Company

West Mead Twp, 2nd Cl.

Municipality

PROPOSAL AND CONTRACT INSTRUCTIONS- FORM 944

- 1 The proposal must be typewritten or printed.
- 2 If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one proposal, the lowest, will be considered.
- 3 Description of work—A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets"
- 4 Part A of Page 1 is to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices -Column #1 (Item), #2 (Approximate Quantities), #3 (Unit, i.e., ton, square yard, linear foot, etc.) and #4 (Description, i.e., bituminous materials -9.5mm S & L, 12.5mmWearing, 25.0mm Base Course, etc.) must be filled in by municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at bottom of the page, "Continued on Attachment No. 1-A"; and add additional sheet designated as Attachment No. 1-A, 1-B, etc. Repeat for each additional sheet required. As required by Publication 408 (current edition), Section 102.06 (e), each bidder must submit a completed Form D-7126, Anti-Collusion Affidavit (included in this Form MS-944), with its bid proposal.
- 5 If liquidated damages are to be assessed, add the following sentence to Part A #2: "If all work is not completed on time, liquidated damages will be assessed at the rate of \$975.00 per additional working day." (OR"... as set forth in the attached schedule").
- 6 Only the successful bidder is obligated to provide payment and performance bonds. These bonds shall conform to the requirements of the relevant municipal code or charter and the Public Works Contractors' Bond Law of 1967, Act of December 20, 1967, P.L. 869, No.385, 8 P.S. §§ 191—202. Bond forms are included in this Form MS-944 as Attachments 2 (performance bond) and 3 (payment bond). The successful bidder must submit the bonds and the Workmen's Compensation Act Affidavit, Attachment 4, within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract
- 7 If the estimated cost of a contract for "public work," as this term is defined in the Pennsylvania Prevailing Wage Act, Act of August 15, 1961, P.L. 987, No. 442, as amended, 43 P.S. §§ 165-1—165-17, exceeds \$100,000.00 and the contract is paid for in whole or part out of the funds of the municipality, the municipality shall take the following actions: (1) Determine the prevailing minimum wage rates from the Department of Labor and Industry, Bureau of Labor Law Compliance. (2) Indicate in the advertisement issued for the purpose of securing bids for the contract that prevailing wage rates shall be paid on the project. (3) Specify the prevailing minimum wage rates in the bid proposals for the contract. On projects financed partly with federal funds, if the project cost exceeds \$2,000.00 and 25% or more of the funding comes from federal funds, the Davis-Bacon Act, 40 U.S.C. §§ 3141—3145, applies. Here again, it is the responsibility of the municipality to obtain the Davis-Bacon wage rates from the United States Department of Labor, Wage and Hour Division, which has offices in Philadelphia, Pittsburgh and Wilkes-Barre; include them in the proposal; and note the fact in the advertisement. If both acts are applicable, the Davis-Bacon Act preempts the Pennsylvania Prevailing Wage Act and applies to the entire project, not just the federally-funded components.
- 8 An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

PERFORMANCE BOND (With Corporate Surety)



pennsylvania

DEPARTMENT OF TRANSPORTATION

KNOW ALL MEN BY THESE PRESENTS, That we,

(NAME AND ADDRESS OF CONTRACTOR)

as Principal and

(SURETY COMPANY)

a corporation incorporated under the laws of the State of

as Surety

(NAME OF STATE)

are held and firmly bound unto

(NAME OF MUNICIPALITY)

in the full and just sum of

(\$

) dollars

lawful money to the United States of America, to be paid to the above Municipality or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above Municipality, bearing even date herewith, for the undertaking of certain obligations as therein set forth.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden Principal, as Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said Contract, including the Specifications and conditions referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided, and shall well and truly, and in a manner satisfactory to the municipality fulfill all obligations as therein set forth, then this Obligation shall be void, but otherwise the same shall be and remain in full force, virtue and effect.

It is further provided that any alteration which may be made in the terms of the contractor or its specifications with the express approval of the Municipality or the Principal to the other, shall not in any way release the Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, notice to the surety of any such alteration or forbearance being hereby waived.

IN WITNESS WHEREOF, the said Principal and Surety have duly executed this Bond under Seal, pursuant to due and legal action authorizing the same to be done on

(DATE OF BOND)

PLACE
SEAL
HERE

Attest / Witness:

CONTRACTOR

BY

TITLE:

TITLE:

PLACE
SEAL
HERE

Attest / Witness:

SURETY COMPANY

TITLE:

TITLE:



pennsylvania
DEPARTMENT OF TRANSPORTATION

KNOW ALL MEN BY THESE PRESENTS, that we

as PRINCIPAL and _____
a corporation incorporated under the laws of the State of _____ as SURETY, are
held and firmly bond unto the _____, in the full and just sum of
_____ (\$ _____) dollars, lawful money of the
United States of America, to be paid to the said _____ or its assigns, to which
payment well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above
municipality hereinafter called Obligee, bearing even date herewith, for the improvement of a
certain section of highway or bridge in said Municipality consisting of:

_____ for approximately the sum of: _____ (\$ _____) dollars.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden
PRINCIPAL shall and will promptly pay or cause to be paid in full all sums of money which may be
due by contract or otherwise, to any individual, firm, partnership, association or corporation, for all
material furnished or labor supplied or performed in the prosecution of the work, whether or not the
said for material or labor entered into and became component parts of the work and for rental of the
equipment used and services rendered by public utilities in, or in connection with the prosecution of
such work, then this obligation to be void, otherwise to remain in full force and effect.

The **PRINCIPAL** and **SURETY**, hereby, jointly and severally, agree with the Obligee herein
that any individual firm, partnership, association or corporation, which has performed labor or
furnished material in the prosecution of the work as provided, and any public utility which has not
been paid in full therefor, may sue in assumpsit on this Payment Bond in his, their, or its own name
and may prosecute the same to final for such sum or sums as may be justly due him, them or it, and
have execution thereon. Provided, however, that the Obligee shall not be liable for the payment of
any costs of expenses of such suit.

RECOVERY by any individual, firm, partnership, association or corporation hereunder shall
be subject to the provisions of the "Public Works Contractors' Bond Law of 1967", Act No. 385,
approved December 20, 1967, P.L. 869, which Act shall be incorporated herein and made a part
hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alterations which may be made in the terms of the contract or
in the work to be done or materials to be furnished or labor to be supplied or performed under it or
the giving by the Obligee of any extension of time for the performance of the contract or any other
forebearance on the part of either the Obligee or the Principal to the other, shall not in any way
release the PRINCIPAL and the SURETY or SURETIES of any such alteration, extension of
forebearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond
under seal this _____ day of _____, 20 ____.

PLACE
SEAL
HERE

WITNESS:

CONTRACTOR

TITLE:

BY:

TITLE:

PLACE
SEAL
HERE

WITNESS:

SURETY COMPANY

TITLE:

TITLE:



AFFIDAVIT RE:

ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT

State of Pennsylvania

)

)

) ss:

)

County of _____

)

being duly sworn according to law deposes and says that

accepted

the provisions of the Workmen's Compensations Act of 1915 of the Commonwealth of Pennsylvania, with its

supplements and amendments, and insured liability thereunder in accordance with the terms of said Act with

accepted the provisions of the Workmen's Compensation Act of 1915 of the Commonwealth of Pennsylvania, with

(SURETY COMPANY)

(TYPE OR PRINT)

CONTRACTOR

BY

SIGNATURE

Sworn to and subscribed before me this ____ day of _____ A.D. 20 ____.

SIGNATURE:

NOTARY PUBLIC

My Commission Expires

(DATE)

ANTI-COLLUSION AFFIDAVIT



County Crawford

Municipality West Mead Twp, 2nd Cl.

Project Number 24-20212-001

Fed. Project No. _____
(If Applicable)

State of _____

County of _____

The undersigned deponent deposes and says that they are the _____
of the _____ (TYPE OR PRINT) _____ Company; that they are authorized to make this
affidavit on behalf of said company in compliance with section 102.06 (e) of Department Specifications,
Publication 408, as amended and that the said company has not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in connection with such contract.

(TYPE OR PRINT)
(Contractor)

BY

Sworn to and subscribed before me the undersigned notary public this

_____ day of _____, _____.

Notary Public

My Commission expires _____

West Mead Twp, 2nd Cl. **MUNICIPALITY****NOTICE OF COMPLETION****IN REFERENCE TO PROJECT #** 24-20212-001**Name of Contractor** _____

Performance of work as specified on the above numbered contract is completed and final pavement inspection has been made by the contractor and municipality in accordance with the terms of the contract awarded.

DATE OF AWARD __________
Signature of Municipality_____
Signature of Contractor

Both copies of this form to be filled by the Contractor-Municipality on completion of final pavement restoration.

THIS PORTION TO BE COMPLETED BY MUNICIPALITY**FINAL COMPLETION CERTIFICATE**

By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.

Authorized Agent for the Municipality

*DATE _____

*** The contractor is responsible for maintenance of permanent pavement repairs for a period of one year from this date.**



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

Date _____

Business or Organization Name (Employer) _____

Address _____

City _____ State _____ Zip Code _____

☐ Contractor ☐ Subcontractor (check one)

Contracting Public Body _____

Contract/Project No _____

Project Description _____

Project Location _____

As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States.

It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit.

I, _____, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to sanctions provided by law.

Authorized Representative Signature

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project Name:	2024 West Mead Paving Project
Awarding Agency:	West Mead
Contract Award Date:	4/9/2024
Serial Number:	24-01834
Project Classification:	Heavy/Highway
Determination Date:	2/27/2024
Assigned Field Office:	Pittsburgh
Field Office Phone Number:	(412)565-5300
Toll Free Phone Number:	(877)504-8354
Project County:	Crawford County

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01834 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	8/1/2022		\$39.36	\$28.51	\$67.87
Boilermakers	6/1/2008		\$33.90	\$20.06	\$53.96
Bricklayer	5/1/2022		\$31.24	\$23.16	\$54.40
Carpenter	6/1/2022		\$34.49	\$18.54	\$53.03
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2022		\$34.54	\$18.30	\$52.84
Cement Finishers	6/1/2016		\$28.71	\$17.85	\$46.56
Cement Masons	6/1/2021		\$31.77	\$21.89	\$53.66
Drywall Finisher	6/1/2022		\$29.00	\$19.41	\$48.41
Drywall Finisher	6/1/2023		\$31.89	\$22.92	\$54.81
Drywall Finisher	6/1/2024		\$33.51	\$23.80	\$57.31
Electricians	12/26/2022		\$45.55	\$27.52	\$73.07
Electricians	1/1/2024		\$47.30	\$28.51	\$75.81
Electricians	12/30/2024		\$49.05	\$29.44	\$78.49
Elevator Constructor	1/1/2023		\$56.14	\$42.83	\$98.97
Elevator Constructor	1/1/2024		\$58.55	\$43.87	\$102.42
Glazier	6/1/2021		\$28.70	\$11.65	\$40.35
Glazier	6/1/2022		\$21.00	\$22.35	\$43.35
Glazier	6/1/2023		\$21.00	\$22.35	\$43.35
Iron Workers	6/1/2023		\$33.57	\$32.68	\$66.25
Laborers (Class 01 - See notes)	6/1/2022		\$22.33	\$20.07	\$42.40
Laborers (Class 02 - See notes)	6/1/2022		\$22.48	\$20.07	\$42.55
Laborers (Class 03 - See notes)	6/1/2022		\$22.61	\$20.07	\$42.68
Laborers (Class 04 - See notes)	6/1/2022		\$23.08	\$20.07	\$43.15
Landscape Laborer (Skilled)	1/1/2020		\$21.64	\$16.98	\$38.62
Landscape Laborer (Skilled)	1/1/2023		\$23.79	\$18.28	\$42.07
Landscape Laborer (Skilled)	1/1/2024		\$24.79	\$18.53	\$43.32
Landscape Laborer (Skilled)	1/1/2025		\$25.79	\$18.78	\$44.57
Landscape Laborer (Skilled)	1/1/2026		\$26.79	\$19.03	\$45.82
Landscape Laborer (Tractor Operator)	1/1/2020		\$21.94	\$16.98	\$38.92
Landscape Laborer (Tractor Operator)	1/1/2023		\$24.09	\$18.28	\$42.37
Landscape Laborer (Tractor Operator)	1/1/2024		\$25.09	\$18.53	\$43.62
Landscape Laborer (Tractor Operator)	1/1/2025		\$26.09	\$18.78	\$44.87
Landscape Laborer (Tractor Operator)	1/1/2026		\$27.09	\$19.03	\$46.12
Landscape Laborer	1/1/2020		\$21.22	\$16.98	\$38.20
Landscape Laborer	1/1/2023		\$23.37	\$18.28	\$41.65
Landscape Laborer	1/1/2024		\$24.37	\$18.53	\$42.90
Landscape Laborer	1/1/2025		\$25.37	\$18.78	\$44.15
Landscape Laborer	1/1/2026		\$26.37	\$19.03	\$45.40
Millwright	6/1/2020		\$41.68	\$20.32	\$62.00
Operators (Class 01 - see notes)	7/1/2022		\$34.17	\$20.62	\$54.79

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01834 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Class 01 - see notes)	7/1/2023		\$35.87	\$20.92	\$56.79
Operators (Class 01 - see notes)	7/1/2024		\$36.87	\$21.42	\$58.29
Operators (Class 02 -see notes)	7/1/2022		\$29.55	\$20.62	\$50.17
Operators (Class 02 -see notes)	7/1/2023		\$31.25	\$20.92	\$52.17
Operators (Class 02 -see notes)	7/1/2024		\$32.87	\$21.42	\$54.29
Operators (Class 03 - See notes)	7/1/2022		\$27.00	\$20.62	\$47.62
Operators (Class 03 - See notes)	7/1/2023		\$28.70	\$20.92	\$49.62
Operators (Class 03 - See notes)	7/1/2024		\$29.70	\$21.42	\$51.12
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2022		\$26.60	\$20.62	\$47.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2023		\$28.30	\$20.92	\$49.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2024		\$29.30	\$21.42	\$50.72
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2022		\$25.60	\$20.62	\$46.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2023		\$27.30	\$20.92	\$48.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2024		\$28.30	\$21.42	\$49.72
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2022		\$25.15	\$20.62	\$45.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2023		\$26.85	\$20.92	\$47.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2024		\$27.85	\$21.42	\$49.27
Painters Class 2 (see notes)	6/1/2022		\$26.11	\$22.14	\$48.25
Painters Class 6 (see notes)	6/1/2023		\$30.56	\$24.01	\$54.57
Painters Class 6 (see notes)	6/1/2024		\$32.14	\$24.93	\$57.07
Painters Class 6 (see notes)	6/1/2025		\$34.16	\$25.81	\$59.97
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Plasterers	6/1/2022		\$31.44	\$19.74	\$51.18
Plasterers	6/1/2023		\$32.14	\$20.54	\$52.68
plumber	6/1/2022		\$44.63	\$25.22	\$69.85
plumber	6/1/2023		\$46.98	\$25.87	\$72.85
plumber	6/1/2024		\$50.08	\$25.87	\$75.95
plumber	6/1/2025		\$53.28	\$25.87	\$79.15
plumber	6/1/2026		\$56.38	\$25.87	\$82.25
plumber	6/1/2027		\$59.48	\$25.87	\$85.35
Pointers, Caulkers, Cleaners	12/1/2022		\$35.47	\$20.88	\$56.35

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01834 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Roofers	5/1/2023		\$33.00	\$17.66	\$50.66
Roofers	5/1/2024		\$35.03	\$17.18	\$52.21
Sheet Metal Workers	7/1/2022		\$39.50	\$31.43	\$70.93
Sign Makers and Hangars	7/15/2022		\$30.54	\$24.35	\$54.89
Sign Makers and Hangars	7/15/2023		\$31.76	\$24.63	\$56.39
Sprinklerfitters	4/1/2023		\$44.33	\$28.04	\$72.37
Steamfitters	6/1/2022		\$42.15	\$27.32	\$69.47
Steamfitters	6/1/2023		\$44.10	\$28.37	\$72.47
Stone Masons	12/1/2022		\$38.56	\$23.61	\$62.17
Terrazzo Finisher	12/1/2022		\$36.13	\$18.03	\$54.16
Terrazzo Mechanics	12/1/2022		\$35.49	\$20.32	\$55.81
Tile Finisher	12/1/2022		\$28.76	\$17.34	\$46.10
Tile Setter	12/1/2022		\$35.64	\$21.81	\$57.45
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2016		\$28.23	\$16.98	\$45.21
Window Film / Tint Installer	10/1/2019		\$25.00	\$2.63	\$27.63

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01834 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	1/1/2023		\$38.35	\$20.59	\$58.94
Carpenter	1/1/2024		\$39.85	\$21.34	\$61.19
Carpenter	1/1/2025		\$41.10	\$22.09	\$63.19
Carpenter	1/1/2026		\$42.35	\$22.84	\$65.19
Carpenter Welder	1/1/2023		\$39.85	\$20.59	\$60.44
Carpenter Welder	1/1/2024		\$41.35	\$21.34	\$62.69
Carpenter Welder	1/1/2025		\$42.60	\$22.09	\$64.69
Carpenter Welder	1/1/2026		\$43.85	\$22.84	\$66.69
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Cement Finishers	1/1/2023		\$34.14	\$25.05	\$59.19
Cement Finishers	1/1/2024		\$35.14	\$26.30	\$61.44
Cement Finishers	1/1/2025		\$35.94	\$27.50	\$63.44
Cement Masons	1/1/2020		\$32.84	\$21.10	\$53.94
Electric Lineman	8/29/2022		\$62.66	\$28.08	\$90.74
Electric Lineman	9/4/2023		\$64.68	\$29.01	\$93.69
Electric Lineman	1/1/2024		\$64.46	\$29.23	\$93.69
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	6/1/2023		\$33.57	\$32.68	\$66.25
Laborers (Class 01 - See notes)	1/1/2023		\$29.85	\$25.50	\$55.35
Laborers (Class 01 - See notes)	1/1/2024		\$32.10	\$25.50	\$57.60
Laborers (Class 01 - See notes)	1/1/2025		\$33.60	\$26.00	\$59.60
Laborers (Class 01 - See notes)	1/1/2026		\$34.60	\$27.00	\$61.60
Laborers (Class 02 - See notes)	1/1/2023		\$30.01	\$25.50	\$55.51
Laborers (Class 02 - See notes)	1/1/2024		\$32.26	\$25.50	\$57.76
Laborers (Class 02 - See notes)	1/1/2025		\$33.76	\$26.00	\$59.76
Laborers (Class 02 - See notes)	1/1/2026		\$34.76	\$27.00	\$61.76
Laborers (Class 03 - See notes)	1/1/2023		\$30.50	\$25.50	\$56.00
Laborers (Class 03 - See notes)	1/1/2024		\$32.75	\$25.50	\$58.25
Laborers (Class 03 - See notes)	1/1/2025		\$34.25	\$26.00	\$60.25
Laborers (Class 03 - See notes)	1/1/2026		\$35.25	\$27.00	\$62.25
Laborers (Class 04 - See notes)	1/1/2023		\$30.95	\$25.50	\$56.45
Laborers (Class 04 - See notes)	1/1/2024		\$33.20	\$25.50	\$58.70
Laborers (Class 04 - See notes)	1/1/2025		\$34.70	\$26.00	\$60.70
Laborers (Class 04 - See notes)	1/1/2026		\$35.70	\$27.00	\$62.70
Laborers (Class 05 - See notes)	1/1/2023		\$31.36	\$25.50	\$56.86
Laborers (Class 05 - See notes)	1/1/2024		\$33.61	\$25.50	\$59.11
Laborers (Class 05 - See notes)	1/1/2025		\$35.11	\$26.00	\$61.11
Laborers (Class 05 - See notes)	1/1/2026		\$36.11	\$27.00	\$63.11
Laborers (Class 06 - See notes)	1/1/2023		\$28.20	\$25.50	\$53.70
Laborers (Class 06 - See notes)	1/1/2024		\$30.45	\$25.50	\$55.95
Laborers (Class 06 - See notes)	1/1/2025		\$31.95	\$26.00	\$57.95
Laborers (Class 06 - See notes)	1/1/2026		\$32.95	\$27.00	\$59.95

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01834 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 07 - See notes)	1/1/2023		\$30.85	\$25.50	\$56.35
Laborers (Class 07 - See notes)	1/1/2024		\$33.10	\$25.50	\$58.60
Laborers (Class 07 - See notes)	1/1/2025		\$34.60	\$26.00	\$60.60
Laborers (Class 07 - See notes)	1/1/2026		\$35.60	\$27.00	\$62.60
Laborers (Class 08 - See notes)	1/1/2023		\$32.35	\$25.50	\$57.85
Laborers (Class 08 - See notes)	1/1/2024		\$34.60	\$25.50	\$60.10
Laborers (Class 08 - See notes)	1/1/2025		\$36.10	\$26.00	\$62.10
Laborers (Class 08 - See notes)	1/1/2026		\$37.10	\$27.00	\$64.10
Millwright	6/1/2020		\$41.68	\$20.32	\$62.00
Millwright	6/1/2023		\$45.50	\$23.72	\$69.22
Millwright	6/1/2024		\$47.59	\$23.72	\$71.31
Millwright	6/1/2025		\$49.72	\$23.72	\$73.44
Operators (Class 01 - see notes)	1/1/2023		\$36.79	\$23.58	\$60.37
Operators (Class 01 - see notes)	1/1/2024		\$38.59	\$24.03	\$62.62
Operators (Class 01 - see notes)	1/1/2025		\$40.39	\$24.23	\$64.62
Operators (Class 02 -see notes)	1/1/2023		\$36.53	\$23.58	\$60.11
Operators (Class 02 -see notes)	1/1/2024		\$38.33	\$24.03	\$62.36
Operators (Class 02 -see notes)	1/1/2025		\$40.13	\$24.23	\$64.36
Operators (Class 03 - See notes)	1/1/2023		\$32.88	\$23.58	\$56.46
Operators (Class 03 - See notes)	1/1/2024		\$34.68	\$24.03	\$58.71
Operators (Class 03 - See notes)	1/1/2025		\$36.48	\$24.23	\$60.71
Operators (Class 04 - See notes)	1/1/2023		\$32.42	\$23.58	\$56.00
Operators (Class 04 - See notes)	1/1/2024		\$34.22	\$24.03	\$58.25
Operators (Class 04 - See notes)	1/1/2025		\$36.02	\$24.23	\$60.25
Operators (Class 05 - See notes)	1/1/2023		\$32.17	\$23.58	\$55.75
Operators (Class 05 - See notes)	1/1/2024		\$33.97	\$24.03	\$58.00
Operators (Class 05 - See notes)	1/1/2025		\$35.77	\$24.23	\$60.00
Operators Class 1-A	1/1/2023		\$39.79	\$23.58	\$63.37
Operators Class 1-A	1/1/2024		\$41.59	\$24.03	\$65.62
Operators Class 1-A	1/1/2025		\$43.39	\$24.23	\$67.62
Operators Class 1-B	1/1/2023		\$38.79	\$23.58	\$62.37
Operators Class 1-B	1/1/2024		\$40.59	\$24.03	\$64.62
Operators Class 1-B	1/1/2025		\$42.39	\$24.23	\$66.62
Painters Class 1 (see notes)	6/1/2021		\$29.61	\$21.21	\$50.82
Painters Class 1 (see notes)	6/1/2022		\$30.06	\$22.14	\$52.20
Painters Class 2 (see notes)	6/1/2023		\$36.01	\$24.01	\$60.02
Painters Class 2 (see notes)	6/1/2024		\$38.09	\$24.93	\$63.02
Painters Class 2 (see notes)	6/1/2025		\$40.36	\$25.81	\$66.17
Painters Class 3 (see notes)	6/1/2023		\$38.33	\$24.01	\$62.34
Painters Class 3 (see notes)	6/1/2024		\$40.66	\$24.93	\$65.59
Painters Class 3 (see notes)	6/1/2025		\$43.69	\$25.81	\$69.50
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01834 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2019		\$29.59	\$19.82	\$49.41

MS-944 PROPOSAL and CONTRACT
(When Executed)
for GRIND AND RESHAPE OF ROADWAY
AND SUPERPAVE

Including:
ATTACHMENT 1 and 1A
ATTACHMENT 1B
PERFORMANCE BOND and
PAYMENT BOND FORMS
WORKMEN'S COMPENSATION AFFIDAVIT
ANTI-COLLUSION AFFIDAVIT
NOTICE OF COMPLETION
PUBLIC WORKS VERIFICATION FORM
AND
PREVAILING WAGE RATES

for

WOODCOCK TOWNSHIP

RENEE HAYES
SECRETARY/TREASURER



**PROPOSAL AND CONTRACT
(WHEN EXECUTED)**

INSTRUCTIONS ATTACHED

**THIS PROPOSAL INCLUDES
INSTRUCTIONS TO BIDDERS**

Frenchcreek COG Joint Advertisement

A. DEPOSIT OF PROPOSALS.

All envelopes containing Bid proposals shall
be clearly marked "Bid Proposal for letting of
April 3, 2024."
DATE

Woodcock Twp, 2nd Class
MUNICIPALITY (NAME & TYPE)

Renee Hayes
SECRETARY

Sealed Proposals will be received on or before
1:00 PM on the above Letting Date.
TIME

16250 State Hwy 86
Saegertown, PA 16433
ADDRESS

Bids will be opened and read at approximately
1:00 PM, on the above Letting Date.
TIME

**PROPOSALS MUST BE MAILED OR OTHERWISE
DELIVERED TO THE WEST MEAD TWP BUILDING
AT 1150 MORGAN VILLAGE RD, MEADVILLE, PA 16335**

- 1 The contractor proposes to furnish and deliver all materials (including Form CS-4171, CERTIFICATE OF COMPLIANCE and/ or TR-465 DAILY ASPHALT MIXTURE CERTIFICATION) and to do and perform all work on the following project as more specifically set forth in the Schedule of Prices (Attachment), in accordance with drawings and specifications on file at Woodcock Twp, 2nd Class as well as the supplements and special requirements contained herein and/ or attached hereto and current PennDOT Specifications (Publication 408), except (a) bidders need not be prequalified by PennDOT (Sec.102.01), and (b) Volumetric testing of bituminous paving materials is not required (Sec. 409).
- 2 If designated as the successful bidder, the contractor will begin work on the date specified in the notice to proceed, or as otherwise provided in the special requirements, and will complete all work within **see attachment 1-A** calendar days.
- 3 Accompanying this proposal is a certified check or bid bond in the amount of 10% made payable to the municipality as a proposal guarantee which, it is understood, will be forfeited in case the contractor fails to comply with the requirements of the proposal.

B. PROPOSAL OF:

NAME / ADDRESS OF CONTRACTOR

CONTRACTORS CERTIFICATION

It is hereby certified as follows:

- 1 The only person interested in the proposal as principal (s) is (are):

- 2 None of the above persons are employees of the municipality.
- 3 This proposal is made without collusion with any other person, firm or corporation.
- 4 All plans and specifications referred to above and the site of the work have been examined by the contractor. The contractor understands that the quantities indicated herein are approximate and are subject to change as may be required; and that all work is payable on the basis of the unit price listed on the Schedule of Prices. (Attachment 1).

- 5 The contractor will comply with all requirements of the laws and implementing regulations of the Commonwealth of Pennsylvania and the United States relating to human relations, equal opportunity and non-discrimination in employment, and will pay to workmen employed in the performance of the contract the wages to which they may be entitled.
- 6 The contractor will provide the municipality with a performance bond, conditioned upon the faithful performance of the contract in accordance with the plans, specifications and conditions thereof, and a payment bond, conditioned on the prompt payment of all material furnished and labor supplied or performed in the prosecution of the work, in accordance with the Public Works Contractors' Bond Law of 1967; and an affidavit accepting the provisions of the Workmen's Compensation Act of 1915, as amended.

CONTRACTOR

BY: _____ DATE: _____
TITLE: _____

WITNESSED OR ATTESTED BY: _____ DATE: _____
TITLE: _____

TO BE EXECUTED ONLY IN THE EVENT THE ABOVE PROPOSAL IS ACCEPTED

ACCEPTED ON : _____ DATE _____ Options (if any) _____

MUNICIPALITY

BY: _____
TITLE: _____

BY: _____
TITLE: _____

BY: _____
TITLE: _____



ATTESTED BY: _____
TITLE: _____

ATTACHMENT 1 (Page 1 of 2)
TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)

County: Crawford

Municipality: Woodcock Twp, 2nd Class

Project Number: 24-20235-001

LOCATION OF WORK:

See Attachment 1-B

DESCRIPTION OF WORK:

Contractor to furnish and place #57 stone on existing roadway then grind the #57 stone and the existing road surface at a depth of 4". After grinding reshape the roadway to a 2% slope. The surface will then be compacted with a 10 ton sheeps foot roller and a 10 ton steel drum roller to non movement. Once the surface is approved by the Township, furnish and place 2 1/2" of Binder Asphalt. The pavement will then be backed-up with millings provided by the Township. Last apply MC-70 Prime Coat over the shoulder back-up. Drive adjustments to be prepared by the Township for placement of 2 1/2" of Binder Asphalt and 1" Fine-Graded Wearing Asphalt.

The Township also has the option to have 4" of Binder Asphalt placed at the Township Building for a parking area that will be prepared by the Township.

ESCALATOR CLAUSE:(if adopted by Municipality.)

N/A

SCHEDULE OF PRICES

Item 1 No.	Approximate 2 Quantities	Unit 3	*Description 4	Unit 5 Price	Total 6
Core Work - Christine Way and Kyla Drive					
1	100	Ton	Selected Borrow Excavation, Coarse Aggregate, No. 57		
2	3,737	SY	Grind, Reshape, and Compact Roadway, 4" Depth		
3	550	Ton	Superpave Asphalt Mixture Design, Binder (Leveling) Course, PG 64S-22, <0.3 Million Esals, 19.0 MM Mix (2 1/2" Depth)		
4	787	SY	Placement of Shoulder Back-up (Milling provided by the Township) and Asphalt Prime Coat, MC-70 (Provided by the Contractor)		
5	70	Ton	Superpave Asphalt Mixture Design, Binder (Leveling) Course, PG 64S-22, <0.3 Million Esals, 19.0 MM Mix (2 1/2" Depth - Drive Adjustments)		
6	30	Ton	Superpave Asphalt Mixture Design, Wearing Course, PG 64S-22, <0.3 Million Esals, 9.5 MM Mix, SRL-L, Fine-Graded (1" Depth - Drive Adjustments)		
			Core Work Total		



ATTACHMENT 1 (Page 2 of 2)

TO MS - 944 (PROPOSAL AND CONTRACT MS - 944)

County: Crawford

Municipality: Woodcock Twp, 2nd Class

Project Number: 24-20235-001

SCHEDULE OF PRICES

1	Item No.	Approximate 2 Quantities	Unit 3	*Description 4	Unit 5 Price	Total 6
Option A - Mathew La						
1A	15	Ton	Selected Borrow Excavation, Coarse Aggregate, No. 57			
2A	648	SY	Grind, Reshape, and Compact Roadway, 4" Depth			
3A	95	Ton	Superpave Asphalt Mixture Design, Binder (Leveling) Course, PG 64S-22, <0.3 Million Esals, 19.0 MM Mix (2 1/2" Depth)			
4A	144	SY	Placement of Shoulder Back-up (Milling provided by the Township) and Asphalt Prime Coat, MC-70 (Provided by the Contractor)			
			Option A Total			
Option B - Township Parking Area						
7B	120	Ton	Superpave Asphalt Mixture Design, Binder (Leveling) Course, PG 64S-22, <0.3 Million Esals, 19.0 MM Mix (4" Depth)			

***DESCRIPTION:**

Must include ADT on wearing surfaces.

USE OF CUTBACK ASPHALT IS PROHIBITED BETWEEN MAY 1ST AND OCTOBER 31ST, EXCEPT AS NOTED IN BULLETIN NO 25.

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 1 OF 2
CONTAINS IMPORTANT INFORMATION FOR THE CONTRACTOR

The Prime Contractor and subcontractors must comply with all of the following provisions that are marked with an "X".

- ☒ This Proposal and Contract is made under, subject to, and governed by Specification 408/2020, Change #7, effective October 6, 2023, of the Pennsylvania Department of Transportation.
- ☒ Traffic Control and Safety Devices to be provided by the contractor. (Maintenance and Protection of Traffic to comply with current MUTCD, PennDot Publication 212 and Penndot Publication 213).
- ☒ **Contractor required to review proposed project with municipality's representative prior to bidding. Contact Jason Crawford at (814) 573-4133, to schedule a review of the project.**
- ☒ **The municipality reserves the right to eliminate items of work.**
- ☒ The lowest responsible bidder must comply with the Public Works Employment Verification Act by submitting a Commonwealth Public Works Employment Verification Form to the Public Body prior to award of Contract. The form and relevant information is attached with the Bid Package. Return completed form with submitted bid package.
- ☒ Contractor to supply proof of CDL Drug and Alcohol Compliance upon award of the bid.
- ☒ Contractor to provide Asphalt Quality Control Plan (Form CS-409) and all Asphalt Mix Designs (Form TR-448A) to the municipality 5 days prior to start of work.
- ☒ Notify the municipality 5 working days prior to the start of physical work.
- ☒ **No physical work prior to May 20, 2024, unless authorized by the municipality.**
- ☒ **No work on Memorial Day and July 4th and 5th.**
- ☒ No work permitted on weekends unless authorized by the municipality.
- ☒ **Work to be completed on or before August 2, 2024. Liquidated damages apply at the rate of \$975.00 per calendar day after this completion date.**
- ☒ **Prevailing wages apply if contract exceeds \$100,000.00 (see attached Wage Rate Determination).**
- ☐ n/a Contractor required to notify all residents of pending work to be performed.
- ☒ Contractor must receive authorization from municipality if the anticipated work is to exceed 100% of planned quantity.
- ☒ The municipality is responsible for the inspection of the project. If the municipality's representative is not on site, it is the responsibility of the contractor to contact the municipality for any questions or concerns that may arise during construction. Failure to do so, may result in "no payment" for the area in question.
- ☒ Incidental preparation and clean up required (Project Construction Materials). Excess material to be removed by the contractor.
- ☐ n/a Municipality will retain asphalt millings. Contractor responsible for delivering the millings to XXXXXXXXXXXXXXX. Contractor responsible for coordinating delivery and whether the contractor is responsible for providing a loader and operator to stockpile the material.
- ☒ Saw cut or milled paving notch required at abutting pavement which includes intersecting roads and paved driveways (considered incidental to paving item).
- ☒ Asphalt tack coat (NTT/CNTT) required for each paving course (considered incidental to paving item).
- ☐ n/a Scratch/Leveling Courses to be placed at the discretion of appointed inspector(s).
- ☒ **Full width pavement with one pass required.**
- ☒ Asphalt material to be accepted by certification.
- ☒ Compaction to be accepted by Optimum Rolling Pattern. Contractor to complete Optimum Rolling Pattern for Asphalt Density Acceptance by Nuclear Method, Form TR-4276B, and provide a copy to the municipality.
- ☒ Asphalt seal required on all abutting pavement (including asphalt driveways), new centerline longitudinal pavement joints, along existing concrete curbs, and around any inlets, manhole covers, water valves and gas valves (considered incidental to wearing item). Any inlet grates, manholes, and valve boxes sealed shut will be cleaned to the satisfaction of the municipality without any additional compensation to the contractor.

SPECIAL PROVISIONS TO CONTRACT MS-944 (Attachment 1-A) - PAGE 2 OF 2

- ☒ Contractor required to have approved sample bottles, bags, and boxes available if the municipality requests samples.
- ☒ All required documentation must be submitted to the municipality prior to any invoice payments. Required documentation are as follows: Asphalt Quality Control Plan, Mix Designs, Material Delivery Tickets, Material Certifications (CS-4171), Asphalt Bill of Lading(s), Tack Coat Bill of Lading, Optimum Rolling Pattern (TR-4276B), and the notice of Completion (MS-NCP).
- ☒ Contractor responsible for defects that occur within one year from the date of the Notice of Completion.
- ☒ Future award of Contract will be based on quality of work as determined by the municipality.

Project Specific Special Provisions:

- ☒ This project is part of the Frenchcreek COG Joint Advertisement. Bids will be opened on April 3, 2024, at 1 PM at the West Mead Township Building. Bids will then be handed over to the Municipalities to either be awarded or rejected at the Township's Meeting scheduled April 9, at 5:00 PM.
- ☒ A mandatory Pre-Bid Meeting will be held on Thursday, March 21th at 9:00 AM at the West Mead Township Building. After the meeting Municipalities will be available to field view the projects with the contractors.
- ☒ Sealed bids are to be labeled on the outside envelope "Woodcock Township Paving Bid".
- ☒ Item 1 - #57 Coarse Aggregate will be placed on the existing pavement before grinding.
- ☒ Item 2 - Grind roadway to a depth of 4", then reshape roadway to a 2% slope. Surface to then be compacted to non-movement with a 10 ton sheeps foot roller and a 10 ton steel drum roller. Surface to be approved by the township prior to placing the binder course.
- ☒ Item 4 - Millings will be provided by the township which will be located at the township building. Contractor will be responsible for trucking and the placement of the millings for the shoulder back-up. Millings to be placed at a 2 foot width and compacted to not movement. Contractor to then apply MC-70 Cut-Back Asphalt with a distributor truck at a rate of 0.40 to 0.50 gallons per square yard.
- ☒ Grinding, reshaping, compaction, and placement of Binder Course to be completed in the same day. Graded surface may need water applied before placement of Binder Course. Water to be placed as directed by Township Roadmaster. Placement of water will be considered incidental to the Grinding item.
- ☒ Project will be award to the low bidder of the core work and options selected by the Township (If any).

My signature signifies that I have read and understand the above special provisions to this contract, and by being authorized by this company to act as their authorized representative, and on their behalf hereby agree to adhere to any and all of the provisions pertaining to this contract.

Contractor's Representative

Date

Municipality's Representative

Date

Company

Woodcock Twp, 2nd Class
Municipality

Attachment 1-B									
Woodcock Township									
Core Work - Christine Way and Kyla Dr									
Road	Beginning	End	Length	Width	#57 (Ton)	Grind (SY)	Binder (Ton)	Back-up w/ MC-70 (SY)	
Christine Way	Mathew La	Kyla Dr	510	19	30	1077	160	227	
Kyla Dr	Christine Way	Mathew La	1260	19	70	2660	390	560	
Total					100	3737	550	787	
Drive Adjustment (Prepared by Township)			Length	Width	SY	2 1/2" Binder		1" Wearing (Fine-Graded)	
6 Paved Drive Adjustments on Kyla Dr			Varies	Varies	417	70		30	
Option A - Mathew La									
Road	Beginning	End	Length	Width	#57	Grind (SY)	Binder (Ton)	Back-up w/ MC-70 (SY)	
Mathew La	Christine Way	Dead End	324	18	15	648	95	144	
Option B - Township Parking Area									
Paving Area (Prepared by Township)			Length	Width	4" Binder				
Parking Area At Township			65	65	120				

PROPOSAL AND CONTRACT INSTRUCTIONS- FORM 944

- 1 The proposal must be typewritten or printed.
- 2 If more than one proposal on any project is submitted by an individual, firm or partnership, corporation or association under the same or different names, only one proposal, the lowest, will be considered.
- 3 Description of work—A. If additional space is needed, insert appropriately numbered attachment and note "Continued on attached work sheets"
- 4 Part A of Page 1 is to be completed by municipality. Part B of Page 1 to be completed by contractor. Schedule of Prices -Column #1 (Item) ,#2 (Approximate Quantities), #3 (Unit, i.e., ton, square yard, linear foot, etc.) and #4 (Description, i.e., bituminous materials -9.5mm S & L, 12.5mmWearing, 25.0mm Base Course, etc.) must be filled in by municipality to insure equitable bidding. Columns #5 (Unit Price), #6 (Total) and total amount of bid, must be filled in by the contractor. If more space is needed, add note at bottom of the page, "Continued on Attachment No. 1-A"; and add additional sheet designated as Attachment No. 1-A, 1-B, etc. Repeat for each additional sheet required. As required by Publication 408 (current edition), Section 102.06 (e), each bidder must submit a completed Form D-7126, Anti-Collusion Affidavit (included in this Form MS-944), with its bid proposal.
- 5 If liquidated damages are to be assessed, add the following sentence to Part A #2: "If all work is not completed on time, liquidated damages will be assessed at the rate of \$975.00 per additional working day." (OR"... as set forth in the attached schedule").
- 6 Only the successful bidder is obligated to provide payment and performance bonds. These bonds shall conform to the requirements of the relevant municipal code or charter and the Public Works Contractors' Bond Law of 1967, Act of December 20, 1967, P.L. 869, No.385, 8 P.S. §§ 191—202. Bond forms are included in this Form MS-944 as Attachments 2 (performance bond) and 3 (payment bond). The successful bidder must submit the bonds and the Workmen's Compensation Act Affidavit, Attachment 4, within 20 days of the contract award. Failure to submit the bonds shall constitute grounds to cancel the contract
- 7 If the estimated cost of a contract for "public work," as this term is defined in the Pennsylvania Prevailing Wage Act, Act of August 15, 1961, P.L. 987, No. 442, as amended, 43 P.S. §§ 165-1—165-17, exceeds \$100,000.00 and the contract is paid for in whole or part out of the funds of the municipality, the municipality shall take the following actions: (1) Determine the prevailing minimum wage rates from the Department of Labor and Industry, Bureau of Labor Law Compliance. (2) Indicate in the advertisement issued for the purpose of securing bids for the contract that prevailing wage rates shall be paid on the project. (3) Specify the prevailing minimum wage rates in the bid proposals for the contract. On projects financed partly with federal funds, if the project cost exceeds \$2,000.00 and 25% or more of the funding comes from federal funds, the Davis-Bacon Act, 40 U.S.C. §§ 3141—3145, applies. Here again, it is the responsibility of the municipality to obtain the Davis-Bacon wage rates from the United States Department of Labor, Wage and Hour Division, which has offices in Philadelphia, Pittsburgh and Wilkes-Barre; include them in the proposal; and note the fact in the advertisement. If both acts are applicable, the Davis-Bacon Act preempts the Pennsylvania Prevailing Wage Act and applies to the entire project, not just the federally-funded components.
- 8 An ESCALATOR CLAUSE is optional; if used, it must be included in the proposal prepared by the municipality. An escalator clause may not be inserted by the contractor.

PERFORMANCE BOND (With Corporate Surety)



pennsylvania

DEPARTMENT OF TRANSPORTATION

KNOW ALL MEN BY THESE PRESENTS, That we,

(NAME AND ADDRESS OF CONTRACTOR)

as Principal and

(SURETY COMPANY)

a corporation incorporated under the laws of the State of

(NAME OF STATE)

as Surety

are held and firmly bound unto

(NAME OF MUNICIPALITY)

in the full and just sum of

(\$

) dollars

lawful money to the United States of America, to be paid to the above Municipality or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above Municipality, bearing even date herewith, for the undertaking of certain obligations as therein set forth.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden Principal, as Contractor, shall in all respects comply with and faithfully perform the terms and conditions of said Contract, including the Specifications and conditions referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided, and shall well and truly, and in a manner satisfactory to the municipality fulfill all obligations as therein set forth, then this Obligation shall be void, but otherwise the same shall be and remain in full force, virtue and effect.

It is further provided that any alteration which may be made in the terms of the contractor or its specifications with the express approval of the Municipality or the Principal to the other, shall not in any way release the Principal and the Surety or either or any of them, their heirs, executors, administrators, successors or assigns from their liability hereunder, notice to the surety of any such alteration or forbearance being hereby waived.

IN WITNESS WHEREOF, the said Principal and Surety have duly executed this Bond under Seal, pursuant to due and legal action authorizing the same to be done on

(DATE OF BOND)

PLACE
SEAL
HERE

Attest / Witness:

CONTRACTOR

BY

TITLE:

TITLE:

PLACE
SEAL
HERE

Attest / Witness:

SURETY COMPANY

TITLE:

TITLE:



pennsylvania
DEPARTMENT OF TRANSPORTATION

KNOW ALL MEN BY THESE PRESENTS, that we

as PRINCIPAL and

a corporation incorporated under the laws of the State of _____ as SURETY, are held and firmly bond unto the _____,

in the full and just sum of _____ (\$ _____) dollars, lawful money of the United States of America, to be paid to the said _____ or its assigns, to which payment well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounden Principal has entered into a contract with the above municipality hereinafter called Obligee, bearing even date herewith, for the improvement of a certain section of highway or bridge in said Municipality consisting of:

_____ for approximately the sum of: _____ (\$ _____) dollars.

NOW, THEREFORE, the condition of this obligation is such that if the above bounden PRINCIPAL shall and will promptly pay or cause to be paid in full all sums of money which may be due by contract or otherwise, to any individual, firm, partnership, association or corporation, for all material furnished or labor supplied or performed in the prosecution of the work, whether or not the said for material or labor entered into and became component parts of the work and for rental of the equipment used and services rendered by public utilities in, or in connection with the prosecution of such work, then this obligation to be void, otherwise to remain in full force and effect.

The **PRINCIPAL** and **SURETY**, hereby, jointly and severally, agree with the Obligee herein that any individual firm, partnership, association or corporation, which has performed labor or furnished material in the prosecution of the work as provided, and any public utility which has not been paid in full therefor, may sue in assumpsit on this Payment Bond in his, their, or its own name and may prosecute the same to final for such sum or sums as may be justly due him, them or it, and have execution thereon. Provided, however, that the Obligee shall not be liable for the payment of any costs of expenses of such suit.

RECOVERY by any individual, firm, partnership, association or corporation hereunder shall be subject to the provisions of the "Public Works Contractors' Bond Law of 1967", Act No. 385, approved December 20, 1967, P.L. 869, which Act shall be incorporated herein and made a part hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alterations which may be made in the terms of the contract or in the work to be done or materials to be furnished or labor to be supplied or performed under it or the giving by the Obligee of any extension of time for the performance of the contract or any other forbearance on the part of either the Obligee or the Principal to the other, shall not in any way release the PRINCIPAL and the SURETY or SURETIES of any such alteration, extension of forbearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond under seal this _____ day of _____, 20 ____.



WITNESS:

CONTRACTOR

TITLE:

BY: _____

TITLE:



WITNESS:

SURETY COMPANY

TITLE:

TITLE:

**AFFIDAVIT RE:****ACCEPTING PROVISIONS OF THE WORKMEN'S COMPENSATION ACT**

State of Pennsylvania

)

)

) ss:

)

County of _____)

being duly sworn according to law deposes and says that

accepted

the provisions of the Workmen's Compensations Act of 1915 of the Commonwealth of Pennsylvania, with its

supplements and amendments, and insured liability thereunder in accordance with the terms of said Act with

accepted the provisions of the Workmen's Compensation Act of 1915 of the Commonwealth of Pennsylvania, with

(SURETY COMPANY)_____
(TYPE OR PRINT)

CONTRACTOR

BY _____

SIGNATURE

Sworn to and subscribed before me this ____ day of _____ A.D. 20 ____.

SIGNATURE:

NOTARY PUBLIC

My Commission Expires

(DATE)

ANTI-COLLUSION AFFIDAVIT



County Crawford

Municipality Woodcock Twp, 2nd Class

Project Number 24-20235-001

Fed. Project No. _____
(If Applicable)

State of _____

County of _____

The undersigned deponent deposes and says that they are the _____
of the _____ (TYPE OR PRINT) _____ Company; that they are authorized to make this
affidavit on behalf of said company in compliance with section 102.06 (e) of Department Specifications,
Publication 408, as amended and that the said company has not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in connection with such contract.

(TYPE OR PRINT)
(Contractor)

BY

Sworn to and subscribed before me the undersigned notary public this

_____ day of _____, _____.

Notary Public

My Commission expires _____

Woodcock Twp, 2nd Class**MUNICIPALITY****NOTICE OF COMPLETION****IN REFERENCE TO PROJECT # 24-20235-001****Name of Contractor** _____

Performance of work as specified on the above numbered contract is completed and final pavement inspection has been made by the contractor and municipality in accordance with the terms of the contract awarded.

DATE OF AWARD __________
Signature of Municipality_____
Signature of Contractor

Both copies of this form to be filled by the Contractor-Municipality on completion of final pavement restoration.

THIS PORTION TO BE COMPLETED BY MUNICIPALITY**FINAL COMPLETION CERTIFICATE**

By the affixing of my signature I hereby certify that final inspection has been made and all work has been performed in accordance with the above contract # and is hereby accepted by the municipality as completed.

Authorized Agent for the Municipality***DATE** _____

*** The contractor is responsible for maintenance of permanent pavement repairs for a period of one year from this date.**



COMMONWEALTH OF PENNSYLVANIA

PUBLIC WORKS EMPLOYMENT VERIFICATION FORM

Date

Business or Organization Name (Employer)

Address

City

State

Zip Code

☐ Contractor ☐ Subcontractor (check one)

Contracting Public Body

Contract/Project No

Project Description

Project Location

As a contractor/subcontractor for the above referenced public works contract, I hereby affirm that as of the above date, our company is in compliance with the Public Works Employment Verification Act ('the Act') through utilization of the federal E-Verify Program (EVP) operated by the United States Department of Homeland Security. To the best of my/our knowledge, all employees hired post January 1, 2013 are authorized to work in the United States.

It is also agreed to that all public works contractors/subcontractors will utilize the federal EVP to verify the employment eligibility of each new hire within five (5) business days of the employee start date throughout the duration of the public works contract. Documentation confirming the use of the federal EVP upon each new hire shall be maintained in the event of an investigation or audit.

I, _____, authorized representative of the company above, attest that the information contained in this verification form is true and correct and understand that the submission of false or misleading information in connection with the above verification shall be subject to sanctions provided by law.

Authorized Representative Signature

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project Name:	2024 Woodcock Twp Paving Project
Awarding Agency:	Woodcock Township
Contract Award Date:	4/9/2024
Serial Number:	24-01892
Project Classification:	Heavy/Highway
Determination Date:	2/28/2024
Assigned Field Office:	Pittsburgh
Field Office Phone Number:	(412)565-5300
Toll Free Phone Number:	(877)504-8354
Project County:	Crawford County

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01892 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Asbestos & Insulation Workers	8/1/2022		\$39.36	\$28.51	\$67.87
Boilermakers	6/1/2008		\$33.90	\$20.06	\$53.96
Bricklayer	5/1/2022		\$31.24	\$23.16	\$54.40
Carpenter	6/1/2022		\$34.49	\$18.54	\$53.03
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Carpenters, Drywall Hangers, Framers, Instrument Men, Lathers, Soft Floor Layers	6/1/2022		\$34.54	\$18.30	\$52.84
Cement Finishers	6/1/2016		\$28.71	\$17.85	\$46.56
Cement Masons	6/1/2021		\$31.77	\$21.89	\$53.66
Drywall Finisher	6/1/2022		\$29.00	\$19.41	\$48.41
Drywall Finisher	6/1/2023		\$31.89	\$22.92	\$54.81
Drywall Finisher	6/1/2024		\$33.51	\$23.80	\$57.31
Electricians	12/26/2022		\$45.55	\$27.52	\$73.07
Electricians	1/1/2024		\$47.30	\$28.51	\$75.81
Electricians	12/30/2024		\$49.05	\$29.44	\$78.49
Elevator Constructor	1/1/2023		\$56.14	\$42.83	\$98.97
Elevator Constructor	1/1/2024		\$58.55	\$43.87	\$102.42
Glazier	6/1/2021		\$28.70	\$11.65	\$40.35
Glazier	6/1/2022		\$21.00	\$22.35	\$43.35
Glazier	6/1/2023		\$21.00	\$22.35	\$43.35
Iron Workers	6/1/2023		\$33.57	\$32.68	\$66.25
Laborers (Class 01 - See notes)	6/1/2022		\$22.33	\$20.07	\$42.40
Laborers (Class 02 - See notes)	6/1/2022		\$22.48	\$20.07	\$42.55
Laborers (Class 03 - See notes)	6/1/2022		\$22.61	\$20.07	\$42.68
Laborers (Class 04 - See notes)	6/1/2022		\$23.08	\$20.07	\$43.15
Landscape Laborer (Skilled)	1/1/2020		\$21.64	\$16.98	\$38.62
Landscape Laborer (Skilled)	1/1/2023		\$23.79	\$18.28	\$42.07
Landscape Laborer (Skilled)	1/1/2024		\$24.79	\$18.53	\$43.32
Landscape Laborer (Skilled)	1/1/2025		\$25.79	\$18.78	\$44.57
Landscape Laborer (Skilled)	1/1/2026		\$26.79	\$19.03	\$45.82
Landscape Laborer (Tractor Operator)	1/1/2020		\$21.94	\$16.98	\$38.92
Landscape Laborer (Tractor Operator)	1/1/2023		\$24.09	\$18.28	\$42.37
Landscape Laborer (Tractor Operator)	1/1/2024		\$25.09	\$18.53	\$43.62
Landscape Laborer (Tractor Operator)	1/1/2025		\$26.09	\$18.78	\$44.87
Landscape Laborer (Tractor Operator)	1/1/2026		\$27.09	\$19.03	\$46.12
Landscape Laborer	1/1/2020		\$21.22	\$16.98	\$38.20
Landscape Laborer	1/1/2023		\$23.37	\$18.28	\$41.65
Landscape Laborer	1/1/2024		\$24.37	\$18.53	\$42.90
Landscape Laborer	1/1/2025		\$25.37	\$18.78	\$44.15
Landscape Laborer	1/1/2026		\$26.37	\$19.03	\$45.40
Millwright	6/1/2020		\$41.68	\$20.32	\$62.00
Operators (Class 01 - see notes)	7/1/2022		\$34.17	\$20.62	\$54.79

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 24-01892 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Operators (Class 01 - see notes)	7/1/2023		\$35.87	\$20.92	\$56.79
Operators (Class 01 - see notes)	7/1/2024		\$36.87	\$21.42	\$58.29
Operators (Class 02 -see notes)	7/1/2022		\$29.55	\$20.62	\$50.17
Operators (Class 02 -see notes)	7/1/2023		\$31.25	\$20.92	\$52.17
Operators (Class 02 -see notes)	7/1/2024		\$32.87	\$21.42	\$54.29
Operators (Class 03 - See notes)	7/1/2022		\$27.00	\$20.62	\$47.62
Operators (Class 03 - See notes)	7/1/2023		\$28.70	\$20.92	\$49.62
Operators (Class 03 - See notes)	7/1/2024		\$29.70	\$21.42	\$51.12
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2022		\$26.60	\$20.62	\$47.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2023		\$28.30	\$20.92	\$49.22
Operators (Class 04 - Chief of Party (Surveying and Layout))	7/1/2024		\$29.30	\$21.42	\$50.72
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2022		\$25.60	\$20.62	\$46.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2023		\$27.30	\$20.92	\$48.22
Operators (Class 04 - Instrument Person (Surveying & Layout))	7/1/2024		\$28.30	\$21.42	\$49.72
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2022		\$25.15	\$20.62	\$45.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2023		\$26.85	\$20.92	\$47.77
Operators (Class 04 - Rodman/Chainman (Surveying and Layout))	7/1/2024		\$27.85	\$21.42	\$49.27
Painters Class 2 (see notes)	6/1/2022		\$26.11	\$22.14	\$48.25
Painters Class 6 (see notes)	6/1/2023		\$30.56	\$24.01	\$54.57
Painters Class 6 (see notes)	6/1/2024		\$32.14	\$24.93	\$57.07
Painters Class 6 (see notes)	6/1/2025		\$34.16	\$25.81	\$59.97
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Plasterers	6/1/2022		\$31.44	\$19.74	\$51.18
Plasterers	6/1/2023		\$32.14	\$20.54	\$52.68
plumber	6/1/2022		\$44.63	\$25.22	\$69.85
plumber	6/1/2023		\$46.98	\$25.87	\$72.85
plumber	6/1/2024		\$50.08	\$25.87	\$75.95
plumber	6/1/2025		\$53.28	\$25.87	\$79.15
plumber	6/1/2026		\$56.38	\$25.87	\$82.25
plumber	6/1/2027		\$59.48	\$25.87	\$85.35
Pointers, Caulkers, Cleaners	12/1/2022		\$35.47	\$20.88	\$56.35

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01892 - Building	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Roofers	5/1/2023		\$33.00	\$17.66	\$50.66
Roofers	5/1/2024		\$35.03	\$17.18	\$52.21
Sheet Metal Workers	7/1/2022		\$39.50	\$31.43	\$70.93
Sign Makers and Hangars	7/15/2022		\$30.54	\$24.35	\$54.89
Sign Makers and Hangars	7/15/2023		\$31.76	\$24.63	\$56.39
Sprinklerfitters	4/1/2023		\$44.33	\$28.04	\$72.37
Steamfitters	6/1/2022		\$42.15	\$27.32	\$69.47
Steamfitters	6/1/2023		\$44.10	\$28.37	\$72.47
Stone Masons	12/1/2022		\$38.56	\$23.61	\$62.17
Terrazzo Finisher	12/1/2022		\$36.13	\$18.03	\$54.16
Terrazzo Mechanics	12/1/2022		\$35.49	\$20.32	\$55.81
Tile Finisher	12/1/2022		\$28.76	\$17.34	\$46.10
Tile Setter	12/1/2022		\$35.64	\$21.81	\$57.45
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2016		\$28.23	\$16.98	\$45.21
Window Film / Tint Installer	10/1/2019		\$25.00	\$2.63	\$27.63

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01892 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Carpenter	1/1/2023		\$38.35	\$20.59	\$58.94
Carpenter	1/1/2024		\$39.85	\$21.34	\$61.19
Carpenter	1/1/2025		\$41.10	\$22.09	\$63.19
Carpenter	1/1/2026		\$42.35	\$22.84	\$65.19
Carpenter Welder	1/1/2023		\$39.85	\$20.59	\$60.44
Carpenter Welder	1/1/2024		\$41.35	\$21.34	\$62.69
Carpenter Welder	1/1/2025		\$42.60	\$22.09	\$64.69
Carpenter Welder	1/1/2026		\$43.85	\$22.84	\$66.69
Carpenters - Piledriver/Welder	1/1/2023		\$40.63	\$21.22	\$61.85
Carpenters - Piledriver/Welder	1/1/2024		\$42.13	\$21.97	\$64.10
Carpenters - Piledriver/Welder	1/1/2025		\$43.38	\$22.72	\$66.10
Carpenters - Piledriver/Welder	1/1/2026		\$44.63	\$23.47	\$68.10
Cement Finishers	1/1/2023		\$34.14	\$25.05	\$59.19
Cement Finishers	1/1/2024		\$35.14	\$26.30	\$61.44
Cement Finishers	1/1/2025		\$35.94	\$27.50	\$63.44
Cement Masons	1/1/2020		\$32.84	\$21.10	\$53.94
Electric Lineman	8/29/2022		\$62.66	\$28.08	\$90.74
Electric Lineman	9/4/2023		\$64.68	\$29.01	\$93.69
Electric Lineman	1/1/2024		\$64.46	\$29.23	\$93.69
Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing)	6/1/2023		\$33.57	\$32.68	\$66.25
Laborers (Class 01 - See notes)	1/1/2023		\$29.85	\$25.50	\$55.35
Laborers (Class 01 - See notes)	1/1/2024		\$32.10	\$25.50	\$57.60
Laborers (Class 01 - See notes)	1/1/2025		\$33.60	\$26.00	\$59.60
Laborers (Class 01 - See notes)	1/1/2026		\$34.60	\$27.00	\$61.60
Laborers (Class 02 - See notes)	1/1/2023		\$30.01	\$25.50	\$55.51
Laborers (Class 02 - See notes)	1/1/2024		\$32.26	\$25.50	\$57.76
Laborers (Class 02 - See notes)	1/1/2025		\$33.76	\$26.00	\$59.76
Laborers (Class 02 - See notes)	1/1/2026		\$34.76	\$27.00	\$61.76
Laborers (Class 03 - See notes)	1/1/2023		\$30.50	\$25.50	\$56.00
Laborers (Class 03 - See notes)	1/1/2024		\$32.75	\$25.50	\$58.25
Laborers (Class 03 - See notes)	1/1/2025		\$34.25	\$26.00	\$60.25
Laborers (Class 03 - See notes)	1/1/2026		\$35.25	\$27.00	\$62.25
Laborers (Class 04 - See notes)	1/1/2023		\$30.95	\$25.50	\$56.45
Laborers (Class 04 - See notes)	1/1/2024		\$33.20	\$25.50	\$58.70
Laborers (Class 04 - See notes)	1/1/2025		\$34.70	\$26.00	\$60.70
Laborers (Class 04 - See notes)	1/1/2026		\$35.70	\$27.00	\$62.70
Laborers (Class 05 - See notes)	1/1/2023		\$31.36	\$25.50	\$56.86
Laborers (Class 05 - See notes)	1/1/2024		\$33.61	\$25.50	\$59.11
Laborers (Class 05 - See notes)	1/1/2025		\$35.11	\$26.00	\$61.11
Laborers (Class 05 - See notes)	1/1/2026		\$36.11	\$27.00	\$63.11
Laborers (Class 06 - See notes)	1/1/2023		\$28.20	\$25.50	\$53.70
Laborers (Class 06 - See notes)	1/1/2024		\$30.45	\$25.50	\$55.95
Laborers (Class 06 - See notes)	1/1/2025		\$31.95	\$26.00	\$57.95
Laborers (Class 06 - See notes)	1/1/2026		\$32.95	\$27.00	\$59.95

BUREAU OF LABOR LAW COMPLIANCE PREVAILING WAGES PROJECT RATES

Project: 24-01892 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Laborers (Class 07 - See notes)	1/1/2023		\$30.85	\$25.50	\$56.35
Laborers (Class 07 - See notes)	1/1/2024		\$33.10	\$25.50	\$58.60
Laborers (Class 07 - See notes)	1/1/2025		\$34.60	\$26.00	\$60.60
Laborers (Class 07 - See notes)	1/1/2026		\$35.60	\$27.00	\$62.60
Laborers (Class 08 - See notes)	1/1/2023		\$32.35	\$25.50	\$57.85
Laborers (Class 08 - See notes)	1/1/2024		\$34.60	\$25.50	\$60.10
Laborers (Class 08 - See notes)	1/1/2025		\$36.10	\$26.00	\$62.10
Laborers (Class 08 - See notes)	1/1/2026		\$37.10	\$27.00	\$64.10
Millwright	6/1/2020		\$41.68	\$20.32	\$62.00
Millwright	6/1/2023		\$45.50	\$23.72	\$69.22
Millwright	6/1/2024		\$47.59	\$23.72	\$71.31
Millwright	6/1/2025		\$49.72	\$23.72	\$73.44
Operators (Class 01 - see notes)	1/1/2023		\$36.79	\$23.58	\$60.37
Operators (Class 01 - see notes)	1/1/2024		\$38.59	\$24.03	\$62.62
Operators (Class 01 - see notes)	1/1/2025		\$40.39	\$24.23	\$64.62
Operators (Class 02 -see notes)	1/1/2023		\$36.53	\$23.58	\$60.11
Operators (Class 02 -see notes)	1/1/2024		\$38.33	\$24.03	\$62.36
Operators (Class 02 -see notes)	1/1/2025		\$40.13	\$24.23	\$64.36
Operators (Class 03 - See notes)	1/1/2023		\$32.88	\$23.58	\$56.46
Operators (Class 03 - See notes)	1/1/2024		\$34.68	\$24.03	\$58.71
Operators (Class 03 - See notes)	1/1/2025		\$36.48	\$24.23	\$60.71
Operators (Class 04 - See notes)	1/1/2023		\$32.42	\$23.58	\$56.00
Operators (Class 04 - See notes)	1/1/2024		\$34.22	\$24.03	\$58.25
Operators (Class 04 - See notes)	1/1/2025		\$36.02	\$24.23	\$60.25
Operators (Class 05 - See notes)	1/1/2023		\$32.17	\$23.58	\$55.75
Operators (Class 05 - See notes)	1/1/2024		\$33.97	\$24.03	\$58.00
Operators (Class 05 - See notes)	1/1/2025		\$35.77	\$24.23	\$60.00
Operators Class 1-A	1/1/2023		\$39.79	\$23.58	\$63.37
Operators Class 1-A	1/1/2024		\$41.59	\$24.03	\$65.62
Operators Class 1-A	1/1/2025		\$43.39	\$24.23	\$67.62
Operators Class 1-B	1/1/2023		\$38.79	\$23.58	\$62.37
Operators Class 1-B	1/1/2024		\$40.59	\$24.03	\$64.62
Operators Class 1-B	1/1/2025		\$42.39	\$24.23	\$66.62
Painters Class 1 (see notes)	6/1/2021		\$29.61	\$21.21	\$50.82
Painters Class 1 (see notes)	6/1/2022		\$30.06	\$22.14	\$52.20
Painters Class 2 (see notes)	6/1/2023		\$36.01	\$24.01	\$60.02
Painters Class 2 (see notes)	6/1/2024		\$38.09	\$24.93	\$63.02
Painters Class 2 (see notes)	6/1/2025		\$40.36	\$25.81	\$66.17
Painters Class 3 (see notes)	6/1/2023		\$38.33	\$24.01	\$62.34
Painters Class 3 (see notes)	6/1/2024		\$40.66	\$24.93	\$65.59
Painters Class 3 (see notes)	6/1/2025		\$43.69	\$25.81	\$69.50
Pile Driver Divers (Building, Heavy, Highway)	1/1/2023		\$58.70	\$21.22	\$79.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2024		\$60.95	\$21.97	\$82.92
Pile Driver Divers (Building, Heavy, Highway)	1/1/2025		\$62.82	\$22.72	\$85.54

**BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES**

Project: 24-01892 - Heavy/Highway	Effective Date	Expiration Date	Hourly Rate	Fringe Benefits	Total
Pile Driver Divers (Building, Heavy, Highway)	1/1/2026		\$64.70	\$23.47	\$88.17
Piledrivers	1/1/2023		\$39.13	\$21.22	\$60.35
Piledrivers	1/1/2024		\$40.63	\$21.97	\$62.60
Piledrivers	1/1/2025		\$41.88	\$22.72	\$64.60
Piledrivers	1/1/2026		\$43.13	\$23.47	\$66.60
Steamfitters (Heavy and Highway - Gas Distribution)	5/1/2022		\$48.43	\$40.28	\$88.71
Truckdriver class 1(see notes)	1/1/2023		\$33.18	\$22.21	\$55.39
Truckdriver class 1(see notes)	1/1/2024		\$34.93	\$22.71	\$57.64
Truckdriver class 1(see notes)	1/1/2025		\$36.43	\$23.21	\$59.64
Truckdriver class 1(see notes)	1/1/2026		\$37.93	\$23.71	\$61.64
Truckdriver class 2 (see notes)	1/1/2023		\$33.64	\$22.52	\$56.16
Truckdriver class 2 (see notes)	1/1/2024		\$35.39	\$23.02	\$58.41
Truckdriver class 2 (see notes)	1/1/2025		\$36.89	\$23.52	\$60.41
Truckdriver class 2 (see notes)	1/1/2026		\$38.39	\$24.02	\$62.41
Truckdriver class 3 (see notes)	1/1/2019		\$29.59	\$19.82	\$49.41