

Community Development Department

11 English Street Petaluma, CA 94952

http://cityofpetaluma.org

Building Division
Phone: (707) 778-4301
To schedule inspections: (707) 778-4479
Email: building@cityofpetaluma.org

Online Permit Portal Link: https://petalumaca-energovweb.tylerhost.net/apps/SelfService#/home

ACCESSIBILITY FOR EXISTING COMMERCIAL BUILDINGS AND PUBLIC ACCOMMODATIONS

Project Address:	Permit No		
Scope of Work:			
Project Designer:			
In accordance with California Building Code Section 1 buildings under this permit application shall comply with	1B-202.1, all new and altered elements in existing nonresidential th the accessibility requirements of Chapter 11B.		
In addition to accessibility for new and altered element required to be accessible as outlined in Section 11B-2	ts, existing elements of the path of travel to the area of alteration are 02.4, including Exceptions 1 through 10.		
	ns to compliance. This form is required to be completed for all ings and signed by the project designer prior to obtaining a building		
and in compliance with the requirements of Cha	ents of the path of travel specified in Section 11B-202.4 are existing apter 11B. Elements of the path of travel shall be verified by the city inspector. Any discrepancies shall be submitted as a revision for r to final inspection.		
Project Designer Signature :	Date:		
☐ All elements of the path of travel specified in 11B-202.4 are compliant or are to be brought into compliance with work proposed under this permit. There is no request for unreasonable hardship determination.			
Project Designer Signature :	Date:		
☐ The scope of work for this project does not requested exception(s) to Section 11B-202.4 (Check all the ☐ 2 ☐ 6 ☐ 3 ☐ 7 ☐ 4 ☐ 10			
□ 5 Project Designer Signature :	Date:		
☐ The Adjusted Construction Cost for this project	is below the Current Valuation Threshold of \$200,399.00. oposed which will constitute no less than 20% of the total Adjusted		
Project Designer Signature :	Date:		

Community Development Department · City of Petaluma, California

CBC 11B-202.4, Exception 8

The following calculation justifies that at least 20% of the total adjusted construction cost is being dedicated to improvements to the path of travel. Priority should be given to those elements that will provide the greatest access in the order listed below.

The adjusted construction cost of alterations, structural repairs, or additions shall not include the cost of alterations to the path of travel elements required to comply with section 11B-202.4.

(A)

Total Adjusted Construction Cost of a	all work performed	in this area in the pas	st 3 years: (B
Sum of A and B (A + B):			(C
20% of C (0.02 x C):			<u>(D</u>
ELEMENT	CURRENTLY COMPLIES? (YES/NO)	IF NO, IS WORK INCLUDED IN THIS PROJECT? (YES/NO)	COST OF PROPOSED WORK
Accessible entrance			
Accessible route to altered area			
At least one accessible restroom for each sex or one accessible single-user restroom			
Accessible telephones			
Accessible drinking fountains			
Additional accessible items such as parking, signs, storage, and alarms			
		Total: (equal or greater than D)	
Additional notes:			

C:\Users\EWentling\AppData\Local\Microsoft\Windows\INetCache\Content.Outlook\V01TBHNP\Facility-Accessibility-Compliance-Statement-2024.docx

2

Adjusted Construction Cost: