



July 24, 2024

Mr. Mitchell Young, P.E.  
State LPA Engineer           **77-01**  
Mississippi Department of Transportation  
P.O. Box 1850  
Jackson, MS 39215

Re:    **STP-0250-00(053)LPA/108075-701000 Woodrow Wilson Drive Mill & Overlay  
w/Sidewalk Improvements  
City of Jackson, Hinds County**

Mr. Young:

The City of Jackson respectfully requests the approval of the attached **Addendum No. 4** and subsequent inclusion therewith of the approved and advertised Contract Documents for the above referenced project.

Sincerely,

Louis Wright  
Project Manager

Attachments

**Approved:**

**Mitchell Young, P.E.**  
**State LPA Engineer**

SECTION 905 - PROPOSAL (CONTINUED)

Last Edited 6/12/2018

I (We) shall submit electronically with our proposal or deliver prior to the bid opening time a certified check, cashier's check or bid bond for five percent (5%) of total bid and hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated damages arising out of my (our) failure to execute the contract as proposed. It is understood that in case I am (we are) not awarded the work, the check will be returned as provided in the Specifications.

I (We) hereby certify by conventional signature below of a paper bid submission, or by digital signature of an electronic submission via any authorized electronic submittal software, of the Section 905 proposal below, that all certifications, disclosures and affidavits incorporated herein are deemed to be duly executed in the aggregate, fully enforceable and binding upon delivery of the bid proposal. I (We) further acknowledge that this certification shall not extend to the bid bond or alternate security which must be separately executed for the benefit of the \_\_\_\_\_ . This signature does not cure deficiencies in any required certifications, disclosures and/or affidavits.

I (We) also acknowledge the right of the \_\_\_\_\_ to require full and final execution on any certification, disclosure or affidavit contained in the proposal at the \_\_\_\_\_ election upon award. Failure to so execute at the request within the time allowed in the Standard Specifications for execution of all contract documents will result in forfeiture of the bid bond or alternate security.

Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents the following addendum (addenda):

ADDENDUM NO. 1 DATED 4/17/2024 ADDENDUM NO. 3 DATED 6/13/2024
ADDENDUM NO. 2 DATED 5/8/2024 ADDENDUM NO. 4 DATED 7/24/2024

ADDENDUM NO. 4:

- Revise Table of Contents
- Add Notice to Bidder 9001

TOTAL ADDENDA: 4
(Must agree with total addenda issued prior to opening of bids)

Respectfully submitted,

DATE: \_\_\_\_\_

Contractor

BY: \_\_\_\_\_

TITLE: \_\_\_\_\_

ADDRESS: \_\_\_\_\_

CITY: \_\_\_\_\_

PHONE: \_\_\_\_\_

FAX: \_\_\_\_\_

EMAIL: \_\_\_\_\_

ADDENDUM NO. 3:

- Replace Advertisement
- Replace Section 905 Page 2 with this revised page dated 6/13/2024

ADDENDUM NO. 2:

Contract Document Items

- Add NTB No. 8 SUPPLEMENT
- Add NTB No 446LPA
- Replace Table of Contents Pg 1
- Replace Section 905 Page 2 with this revised page dated 5/7/2024
- Replace Section 905 Bid Sheets

Plan Items

- Replace Sheets 04-06, TCP-2 thru TCP-4
- Replace Sheet 09 - SQS
- Add Sheets 19-22, PROP-4-5 and PM-1
- Replace Sheet 29 - TC1
- Add Sheet 6424 - CR-4
- Replace Sheets 6590-6593

ADDENDUM NO. 1:

- Replace NTB No. 7 with Revision dated 4/17/2024
- Add NTB No. 8
- Replace Table of Contents Pg 1
- Replace Section 905 Page 2 with this revised page dated 4/17/2024

## TABLE OF CONTENTS

### BIDDERS CHECKLIST

### ADVERTISEMENT

### NOTICE TO BIDDERS

1	Governing Specifications
1A LPA	Designated Owner and Engineer
2	Status of Right-of-Way
3	Final Cleanup
5	Control of Construction
7	Contractor's Traffic Control Plan
8	Pre-Bid Conference
28	Fuel and Material Adjustments
113	Tack Coat
445	Mississippi Agent or Qualified Nonresident Agent
446LPA	Traffic on Milled Surfaces
516	Errata and Modifications to the 2017 Standard Specifications
1225	Early Notice to Proceed
1226	Material Storage Under Bridges
1241	Fuel and Material Adjustments
1546	Advancement of Materials
2206	MASH Compliant Devices
2273	Mississippi Special Fuel Tax Law

STP-0250-00(053)LPA/108075-701000 WOODROW WILSON DRIVE MILL AND OVERLAY

TABLE OF CONTENTS (CONT.)

2611 LPA	Disadvantaged Business Enterprise w/Supplement
2689 LPA	Asphalt Smoothness Requirement
2766	Material Transfer Device
2954 LPA	Reflective Sheeting for Signs
3676	Asphalt Gyratory Compactor Internal Angle Calibration
3875	General ITS Requirement
4113	Unique Entity ID (SAM) Requirement for Federal Funded Projects
4702	App for Traffic Control Reports
5551	Federal Bridge Formula
5866 LPA	Payroll Requirements
6000 LPA	Traffic Control Personnel Requirements
7011 LPA	Contract Time
7400	Cooperation Between Contractors
8500	Non-Roadway Density Requirements
9001	Project Letting Postponement

**FHWA 1273 w/SUPPLEMENT**

**COUNTY WAGE RATES**

**SPECIAL PROVISIONS**

907-101-1	Definitions and Terms
907-102-4 LPA	Bidding Requirements and Conditions
907-105-2	Authority of the Engineer
907-106-1	Control of Materials
907-108-4	Subletting of Contract
907-109-4	Measurement and Payment
907-608-2	Detectable Warning Panels
907-626-3	Thermoplastic Markings
907-631-1	Traffic Signal Systems
907-632-1	Traffic Signal Cabinet Assemblies

STP-0250-00(053)LPA/108075-701000 WOODROW WILSON DRIVE MILL AND OVERLAY

TABLE OF CONTENTS (CONT.)

907-634-4	Traffic Signal and ITS Equipment Poles
907-636-3	Electric Cable
907-641-3	Radar Vehicle Detection
907-645-1	Pedestrian Detection Assemblies
907-700-1	Materials and Tests
907-701-3	Hydraulic Cement
907-702-4	Bituminous Materials
907-703-2	Gradation
907-705-1	Stone Riprap
907-707-3	Joint Materials
907-711-2	Plain Steel Wire
907-712-1	Fence and Guardrail
907-714-3	Miscellaneous Materials
907-718-1	Timber and Dimension Lumber
907-720-2	Acceptance Procedure for Glass Beads
907-721-4	Materials for Signing
907-722-1	Materials for Traffic Signal Installation
907-804-11	Concrete Bridges and Structures w/SUPPLEMENT

**CONTRACT DOCUMENTS**

	Project Schedule
905	Proposal
	Bid Sheets
	Certification
	Non-Collusion Affidavit (x2)
902	Contract
903	Payment Bond
	Performance Bond

STP-0250-00(053)LPA/108075-701000 WOODROW WILSON DRIVE MILL AND OVERLAY

TABLE OF CONTENTS (CONT.)

Executive Compensation Certification

Guidance for Federal Spending Transparency

Form OCR-481 (x3)

Form OCR-485 (x3)

SAM.GOV Registration and Unique Entity ID

**MISSISSIPPI DEPARTMENT OF TRANSPORTATION**

**SECTION 904- NOTICE TO BIDDERS NO. 9001**

**CODE: (SP)**

**DATE: 07/24/2024**

**SUBJECT: Project Letting Postponement**

**PROJECT: STP-0250-00(053)LPA / 108075701 -- Hinds County**

Bidders are advised that this project letting has been postponed indefinitely, due to utility conflicts.