



TOWN OF LOOMIS
3665 Taylor Road
P.O. Box 1330
Loomis, CA 95650
(916) 652-1840

07/11/2024

ATTN: All Prospective Bidders

PROJECT: I-80 Interchange PSR

SUBJECT: **ADDENDUM NO. 1**

This Addendum is being issued to make the following changes or clarifications to the Contract Documents.

SECTION 1: RFP QUESTIONS AND ANSWERS

- 1) **Clarification on Submission Date.**
Submission date for the RFP is 08/02/2024.
- 2) **Can we use a thumb drive instead of a CD/DVD.**
Thumb drive is acceptable RFP deliverable.
- 3) **Attachments for Section 10 Federal-Aid Provisions**
Refer to Caltrans Local Assistance website for Section 10 attachments and samples.
<https://dot.ca.gov/programs/local-assistance/forms/local-assistance-procedures-manual-forms>
- 4) **Table and Contents and Appendix Item Discrepancies.**
Revised RFP dated 07/07/2024 was uploaded to account for discrepancies.
- 5) **Clarification for Schedule shows completion of the work within or preferably prior to the Town of Loomis overall time limits as specified in Appendix C.**
It should read a schedule should be provided that is comparable to Appendix C.
The Town does not have a specific time limit, it will be up to the consultant and their expertise to provide a realistic schedule from the start of the contract to the finish date of the RFP with the work requested.

SECTION 2: PROJECT QUESTION AND ANSWERS

SECTION 3: INFORMATIONAL

- 1) **RFP Revision**
Revised RFP was uploaded on 7/09/2024

RFP DUE DATE:
August 02, 2024, at 4:00 PM

Acknowledgement:
Receipt of this Addendum *must* be acknowledged by proposers. Acknowledgement shall be made by signing and submitting this page with the bid proposal.

Name of Firm

Printed Name of Person Signing

Signature

Date

Prepared by:

Richard Ly-Lee, P.E.

Town of Loomis

Engineering Division

3665 Taylor Road

Loomis, CA 95650

townengineer@loomis.ca.gov