



TOWN OF LOOMIS
3665 Taylor Road
P.O. Box 1330
Loomis, CA 95650
(916) 652-1840

09/25/2024

ATTN: All Prospective Bidders
PROJECT: 23-09 Humprey Sidewalk
SUBJECT: **ADDENDUM NO. 1**

This Addendum is being issued to make the following changes or clarifications to the Contract Documents.

General:

As a follow-up on an inquiry regarding the rectangular rapid flashing beacon (RRFB) foundation and the associated bid item it should be reflected under. Secondly, the bid item thermoplastic traffic marking (RED) for Curb has been revised to Traffic Paint Marking (RED) for Curb. The bid schedule has been revised to provide a bid item associated with the installation of the foundation. To allow more time for a response, the bid opening date is being extended by a week.

Revised Bid Opening Date:

The new bid opening date and time will be on Tuesday, October 09, 2024, at 10:00am.

Bid Item Modifications:

- Bid Item #18 - RRFB Foundation was added
- Bid Item #17 – Revised from Thermoplastic Traffic Marking (RED) for Curb to Traffic Paint Marking (RED) for Curb

All bidders should use the new bid schedule attached within Addendum #1- Exhibit A. A revised specifications package will be uploaded with revised Bid Open date, please substitute and use the revised bid schedule for bidding in Addendum #1.

Acknowledgement:

Receipt of this Addendum *must* be acknowledged by bidders. Acknowledgement shall be made by signing and submitting this page with the bid proposal.

Name of Firm

Printed Name of Person Signing

Signature

Date

Prepared by: Richard Ly-Lee
Town Engineer

BID PROPOSAL**Humphrey Road Sidewalk Extension Project****BID SCHEDULE**

Bids are to be submitted for the entire work. All applicable taxes, patent rights or royalties, freight, permit fees and other costs deemed incidental to the work shall be included in the prices quoted. All blanks for unit price and extension shall be completed. Any discrepancy between the unit price and the extended price or total bid shall be resolved by using the unit price.

Item No.	Item Description	Estimated Quantity	Unit	Unit Price	Item Total
1	Mobilization and General Conditions	1	LS		
2	Traffic Control	1	LS		
3	Construction BMP's	1	LS		
4a	Remove Existing PCC Sidewalk	580	SF		
4b	Remove Existing Curb and Gutter	110	LF		
5	Roadway Excavation, Earthwork, and Subgrade Preparation for Roadway	1500	SF		
6	Minor Concrete Construction – Sidewalk	1070	SF		
7	Minor Concrete Construction – Curb and Gutter	270	LF		
8	Minor Concrete Construction – Driveway Conform	190	SF		
9	Minor Concrete Construction – Type C Curb Ramp	4	EA		
10	Asphalt Concrete – 2" over 8" Aggregate Base	1500	SF		
11	Asphalt Concrete (Miscellaneous Areas)	230	SF		
12	Remove and Replace Storm Drain Inlet	1	EA		
13	Adjust Utility Box, Drain Inlet, or Frame and Cover to Grade (Various Sizes)	11	EA		

14	Relocate Existing Mailbox	4	EA		
15	Relocated Existing Street Sign	1	EA		
16	Replace Utility Box	1	EA		
17	Traffic Paint Marking (RED) for Curb	60	LF		
18	RRFB Foundation	2	EA		

Total Base Bid Amount: \$_____

Notes:

1. The Contract will be compared and awarded on the basis of the Base Bid Amount.
2. All items on the Base Bid Schedule must be bid. Partial bids will not be accepted.
3. The Town reserves the right to reject all bids for any reason whatsoever.
4. Issuance of the "Notice to Proceed" will constitute the beginning of the Contract as it pertains to compliance with the contract duration.