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CHINO BASIN REGIONAL 

SEWAGE SERVICE CONTRACT 

(AS AMENDED APRIL 12, 19984, AS AMENDED 

OCTOBER 19. 1994) 

Section 1. DEFINITIONS 

Unless otherwise required by the context, various 

terms used in this contract, including the recitals, shall have 

the meanings set forth in this section. The singular number 

includes the plural and the plural the singular. 

"Acquire" or "Acquisition" means to acquire or make 

the acquisition of one or more of the following: 

A. Fee simple title to land. 

B. Any interest in land by deed, easement, lease, 

sublease, contract or otherwise. 

c. Title to or any interest in any existing 

facilities located upon land. 

D. Interests or capacity rights in any land or 

facilities owned by others. 

"Capacity Demand" means the volume and strength (i.e., 

biochemical oxygen demand and suspended solids) of sewage 

discharged from the Community Sewer System of a Contracting 

Agency into the Regional Sewerage System expressed in Equivalent 

Dwelling Units. (Added April 12, 1984) 

"Capital Outlay Ordinance" means Ordinance No. 24 of 

CBMWD (Added April 12, 1984) 



"Capital Capacity Reimbursement Account" means the 

accounts established and maintained by the Contracting Agencies 

and to which are deposited or credited Capital Capacity 

Reimbursement Payments. (Added April 12, 1984) 

"Capital Capacity Reimbursement Payment" means a 

deposit or credit made to the Capital Capacity Reimbursement 

Account of a Contracting Agency for new connections to its 

Community sewer System. (Added April 12, 1984) 

"CBMWD" means the Chino Basin Municipal water 

District, a municipal water district. 

"Chino Basin" means that area underlain by the Chino 

And Cucamonga groundwater basins and that portion of the 

Claremont Heights groundwater basin within San Bernardino county 

which groundwater basins are described in Bulletin No. 53 of the 

California Division of Water Resources, dated March, 1947, and 

entitled "South Coastal Basin Investigation - overdraft on 

Groundwater Basins." 

"Commercial Unit" means a building, establishment or 

premises where businesses selling goods or providing 

professional or other services to the public or governmental 

offices are or will be located. (Added April 12, 1984) 

"Community sewer System" means all facilities owned, 

controlled or operated by a sewage collection agency for the 

purpose of collecting and conducting sewage to a delivery point, 

including collector sewers conducting sewage from the 

originating premises, trunk sewers conducting sewage from 
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tributary collector sewers or other trunk sewers and any 

facilities appurtenant to the foregoing. 

"Contracting Agency" means any sewage collection 

agency located, in whole or in part, within the boundaries of 

CBMWD which has entered into a Service Contract with CBMWD. 

(Amended April 12, 1984) 

"Demand Deficit" means the difference between the 

aggregate total Forecasted Demand of a Contracting Agency and 

the total aggregate Equivalent Dwelling Units connected to its 

Community Sewer system during an eight-year period commencing 

with the fifth fiscal year preceding the fiscal year for which 

CBMWD is at the time of the determination of such difference 

preparing a Ten-Year Forecast, and including the initial three 

fiscal years of such Ten-Year Forecast. (Added April 12, 1984) 

"Delivery Point" means the transfer point at which 

sewage is delivered from a Community Sewer System into the 

Regional Sewerage System. 

"Dispose" or "Disposal" means any process or method 

for the elimination or beneficial use of sewage and any effluent 

or solid waste residuals thereof, including exportation from the 

Chino Basin. 

"Disposal Facilities" means all facilities owned, 

controlled and operated by CBMWD to meet effluent discharge 

requirements, excluding reclamation facilities operated by CBMWD 

to meet obligations under the judgment entered in the action 

entitled orange County Water District v. City of Chino, et al. 
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(Case No. 117628, Superior Court, County of Orange), or to meet 

the requirements of Contracting Agencies exercising the right of 

first purchase of reclaimed effluent. (Added April 12, 1984) 

"Effluent" means the liquid outflow at the discharge 

point of any treatment or reclamation facility. 

"Equivalent Dwelling Unit" or "EDU" means a measure 

of sewage flow equivalent in quantity and strength to the daily 

flow of an average single family household determined as 

provided in Exhibit "J" hereto. (Added April 12, 1984) 

"Expansion" means the acquisition or construction of 

new facilities for the Regional Sewerage System and the making 

of any replacements, betterments, additions or extensions of the 

Regional Sewerage System. 

"Facilities" means any pipelines, buildings, 

structures, works, improvements, fixtures, machinery, equipment, 

or appliances and any real property, or interests therein, 

necessary or convenient for the construction, maintenance and 

operation of any of the foregoing. 

"Fiscal Year" means a 12-month period commencing on 

July 1 and ending on the following June 30. 

"Forecasted Demand" means the yearly forecasted or 

estimated volume and strength of sewage discharged from the 

Community Sewer System of a Contracting Agency into the Regional 

Sewerage System expressed in Equivalent Dwelling Units as set 

forth in a Ten-Year Forecast. (Added April 12, 1984) 
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"Industrial Unit" means a building, establishment or 

premises where manufacturing, fabrication or assembly operations 

or industrial or chemical processes are conducted. (Added April 

12, 1984) 

"Industrial Waste" means any waste water and any water 

borne solid, liquid, or gaseous wastes resulting from any 

producing, manufacturing, or processing operations of whatever 

nature as more particularly defined, from time to time, by any 

federal, state, or regional agency authorized by law to 

prescribe quality standards for the discharge of sewage effluent 

and industrial waste effluent within the Chino Basin. 

"Interceptor Sewer" (Deleted April 12, 1984) 

"Non-Domestic Waste" means waste or wastewater 

discharged into the Community Sewer System of a Contracting 

Agency which has a greater concentration of total dissolved 

solids or biochemical oxygen demand or any other constituents 

limited by CBMWD than the waste or wastewater discharged from 

the typical single family domestic household in the Contracting 

Agency's Service Area. as defined in the current contract. 

(Amended October 19, 1994) 

"Non-Reclaimable Waste Disposal System" means the 

system owned and operated by CBMWD primarily for the disposal of 

nonreclaimable industrial waste. (Added April 12, 1984) 

"Original contracting Agencies" means any one or any 

two or more of the Cucamonga County water District or the Cities 

of Upland, Ontario, Montclair, Chino or Fontana who, on or 

before July 31, 1972, shall have authorized execution of a 
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Service Contract with CBMWD. 

"Outfall Sewer" means any sewer transmitting treated 

effluent from the discharge point of a sewage treatment and 

disposal plant to a point of disposal or reuse. 

"Reclaim" or "Reclamation" means any process or method 

for altering the quality of treated sewage effluent to standards 

superior to those prescribed for treatment, as specified in 

Exhibit "A" attached hereto and made a part hereof. 

"Regional Interceptor" means a sewer which receives 

sewage from the most downstream trunk or collector sewer of a 

Community Sewer System, or a portion thereof, for the purpose of 

transmitting the sewage to a Regional Treatment Plant or to any 

other point of disposal, and any facilities appurtenant thereto, 

or any sewer which is utilized for the transmission of the 

sewage of two or more Contracting Agencies to such a plant or 

point of disposal. (Added April 12, 1984) 

"Regional Policy Committee" means the committee 

provided for in Section 24 hereof. (Added April 12, 1984) 

"Regional Sewerage System" means all facilities owned, 

controlled or operated by CBMWD and any interest or capacity 

rights of CBMWD in facilities owned, controlled, or operated by 

others, for the purpose of transmitting, treating and disposing 

of sewage, including interceptor sewers, sewage treatment and 

disposal plants, outfall sewers, facilities for the disposal of 

effluent and solid waste residuals and any facilities 

appurtenant to the foregoing; the Regional Sewerage system shall 
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not include any reclamation facilities or portions of 

reclamation facilities which are operated by or for the benefit 

of CBMWD to meet obligations under the judgment entered in the 

action entitled Orange County Water District v. City of Chino, 

et al. (Case No. 117628, Superior Court, County of Orange), or 

to meet the requirements of Contracting Agencies exercising the 

right of first purchase of reclaimed effluent; provided that the 

Regional sewerage System shall include all other disposal 

facilities which are required to meet the requirements of the 

National Pollutant Discharge Elimination System Permit or 

permits or Waste Discharge Requirements issued to CBMWD by the 

Regional Water Quality Control Board, Santa Ana Region, for the 

operation of the Regional Treatment Plants and, to the extent it 

is used as provided in Section 8 hereof, the Nonreclaimable 

Waste Disposal System. (Amended April 12, 1984} 

"Regional Technical Committee" means the committee 

provided for in Section 25 hereof. (Added April 12, 1984) 

"Regional Treatment Plant" means a 

wastewater treatment plant operated by CBMWD as 

Regional Sewerage System. (Added April 12, 1984) 

sewage and 

part of the 

"Regional wastewater capital Improvement Fund" means 

the fund of CBMWD into which is deposited or to which is 

credited all Improvement District "C" tax revenues and standby 

charge revenues received by CBMWD and all Supplemental Capital 

outlay Funds received by CBMWD from the contracting Agencies for 

the acquisition, construction, improvement and expansion of the 
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Regional Sewerage system. (Added April 12, 1984) 

"Residential Unit" means a single family residence, a 

condominium unit, an apartment unit or other such structure or 

portion thereof which is equipped and suitable for human 

habitation or a mobile home space in a mobile home park, not 

including, however, transient lodging rooms in motels or hotels 

which are considered to be commercial units. (Added April 12, 

1984) 

"Service Area" means all territory now or hereafter 

served by the Community sewer System owned, controlled or 

operated by any sewage collection agency. 

"Service Contract" means this contract and any 

substantially similar contract between CBMWD and a contracting 

Agency providing for the transmission, treatment and disposal of 

the sewage of the agency by means of the Regional sewerage 

System. 

"Sewage" means any liquid waste and water borne solid 

waste resulting from residential, commercial, industrial, or 

institutional activities or uses. 

"Sewage Collection Agency" means the County of San 

Bernardino and any city or special district, other than CBMWD, 

which is located in whole or in part within CBMWD and which is 

authorized to own, control and operate a Community sewer System. 

"Sewer" means any pipeline conducting sewage, either 

by gravity or by pressure, and any facilities appurtenant 

thereto. 
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"Sewer User Charge" means any charge, fee, rental, or 

rate, excluding property taxes and Capital Capacity 

Reimbursement Payments, which is imposed on and collected from 

the owner, lessee, or occupant of property for providing him 

with the services and facilities of any Community Sewer System 

or the Regional Sewerage System, or both. (Amended April 1.2, 

1.984) 

"Supplemental Capital Outlay Funds" means 

contributions by a Contracting Agency from its Capital Capacity 

Reimbursement Account reserves to CBMWD to supplement the 

funding of the planning, design and construction of Regional 

Sewerage System capital improvement projects. (Added April 1.2, 

1984) 

"Transmit" or "Transmission" means the conducting (i) 

of sewage from any delivery point to a sewage treatment and 

disposal plant or other point of disposal or (ii) of effluent 

from a sewage treatment and disposal plant to a point of 

disposal or reuse. 

"Treat" or "Treatment" means any process or method for 

altering the quality of sewage to standards equal to those 

prescribed in Exhibit "A" hereof. 

"Undersigned Contracting Agency" includes only the 

contracting agency specifically designated in the first 

paragraph of this sewage service contract and the signatory of 

this particular contract. 
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Section 2. RIGHTS AND OBLIGATIONS 

The Contracting Agencies shall have the right to 

deliver all sewage collected by their respective Community Sewer 

Systems to the Regional Sewerage system and CBMWD shall have the 

obligation to receive into the Regional Sewerage System all 

sewage so delivered by the Contracting Agencies. 

Notwithstanding the foregoing, a contracting Agency may acquire, 

construct, own and operate a wastewater treatment plant or 

permit another person, firm or corporation to acquire or 

construct a wastewater treatment plant which will be controlled 

and operated by the Contracting Agency when to do so is not 

detrimental to the operation of the Regional Sewerage System. 

A contracting Agency which intends to acquire or 

construct and own, operate and maintain a wastewater treatment 

plant shall notify CBMWD and the Regional Technical Committee .in 

writing of its intentions. Such a notice shall include the 

following information: the location and capacity of· the 

proposed wastewater treatment plant, the method and location of 

disposal or reuse of the effluent therefrom, the area which will 

be sewerage through said plant and the quantity of wastewater 

flow, if any, which will be removed from any Regional Treatment 

Plant. The Regional Technical Committee shall make a 

recommendation as to whether the contracting Agency's operation 

of the proposed Wastewater treatment plant will be detrimental 

to the operation of the Regional Sewerage System within 45 days 

of the receipt of the Contracting Agency's written notice. Upon 
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receipt of such recommendation, the Board of Directors of CBMWD 

shall within 45 days of the receipt of the Regional Technical 

Committee recommendation make a determination as to whether the 

Contracting Agency's operation of the proposed wastewater 

treatment plant will be detrimental to the operation of the 

Regional Sewerage system, and thereafter forthwith notify the 

Contracting Agency and all other Contracting Agencies in writing 

of such determination. Any Contracting Agency may within 20 

days of the date of such written notification file a written 

request for a hearing with the Secretary of CBMWD. Upon receipt 

of such a written request, the Board of Directors of CBMWD shall 

schedule and conduct a hearing on its determination within 30 

days of the date of receipt of such written request, and at the 

conclusion thereof shall affirm or modify its determination. 

The provisions of Section 26A hereof shall apply with respect to 

such hearings. 

The failure of the Regional Technical committee or the 

Board of Directors of CBMWD to take any action required by this 

section within the time specified herein or to take any action 

required by said Section 26A within the time specified therein 

shall be deemed a determination by said committee or said Board 

that the operation of the proposed wastewater treatment plant by 

the Contracting Agency giving notice will not be detrimental to 

the operation of the Regional Sewerage System; provided that, 

said committee or said Board may extend the time within which 

action is required of it under this section for a period of 30 

11 



days by giving written notice of such extension to all 

Contracting Agencies at least seven days prior to the expiration 

of the time specified herein. 

Notwithstanding the prior provisions of this section, 

removal of sewage flows by a Contracting Agency from an existing 

Regional Treatment Plant to a wastewater treatment plant to be 

owned or controlled and operated by the Contracting Agency shall 

not be considered detrimental to the operation of the Regional 
. 

Sewerage System, providing that the remaining flows into said 

Regional Treatment Plant will meet the quality standards set 

forth in and established by CBMWD and will not result in the 

effluent from said plant violating the waste discharge 

requirements prescribed for said plant by the California 

Regional Water Quality Control Board; and provided further that 

the construction by a Contracting Agency of a wastewater 

treatment plant for the treatment and disposal of sewage from a 

Community Sewer System constructed by the Contracting Agency in 

an area which was prior to the construction of said plant 

unsewered shall not be considered to be detrimental to the 

operation of the Regional Sewerage System. 

A Contracting Agency which constructs such a plant may 

enter into a contract with CBMWD for the maintenance and 

operation of the plant; provided that CBMWD shall not be 

obligated to enter into such a contract. A contracting Agency 

which acquires or constructs such a wastewater treatment plant 

shall be solely responsible for the cost and expense of the 
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acquisition or construction and maintenance and operation of 

said plant. Any such wastewater treatment plant which is 

acquired or constructed and owned by a Contracting Agency shall 

not be acquired or operated by CBMWD as a part of the Regional 

Sewerage System without the written consent of all other 

contracting Agencies except the State of California. (Amended 

April 12, 1984) 

Section 3. COMMUNITY SEWER SYSTEMS 

Each Contracting Agency shall have the exclusive right 

to own and operate a Community Sewer System within its Service 

Area and to determine in which areas within its Service Area it 

will operate a community Sewer System. Each Contracting Agency 

shall be responsible for all costs and expenses of the 

acquisition, construction, maintenance and operation of its 

community sewer system. (Amended April 12, 1984) 

Section 4. SEWER USER CHARGES 

Each contracting Agency may, in the manner provided by 

law, impose and collect sewer user charges within its Service 

Area for providing the services and facilities of its Community 

Sewer System and of the Regional Sewerage System and shall be 

entitled to retain, use and expend the charges for any lawful 

purpose. CBMWD shall not impose sewer user charges within the 

Service Area of any Contracting Agency without the prior consent 

of the Contracting Agency. (Amended April 12, 1984) 
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Section 5. REGIONAL INTERCEPTORS 

Regional Interceptors are a part of the Regional 

sewerage System and their design and construction or acquisition 

shall be financed as provided in section 9 hereof. Any 

Contracting Agency may make a written request to CBMWD for a 

determination as to whether or not an existing sewer has become 

a Regional Interceptor. Each such request received by CBMWD 

shall be referred to the Regional Technical Committee and such 

committee shall make a written recommendation to the Board of 

Directors of CBMWD as to whether or not the interceptor in 

question shall be acquired by CBMWD as a Regional Interceptor. 

Any Contracting Agency which disagrees with such a 

recommendation of the Regional Technical Committee may file a 

written request for a hearing thereon with the Secretary of the 

Board of Directors of CBMWD. Upon receipt of such a request, 

said Board of Directors shall schedule and conduct a hearing and 

give notice thereof in accordance with the provisions of section 

2 6A hereof. Notwithstanding the preceding provisions of this 

section, a sewer which is utilized for the transmission of 

sewage of two or more Contracting Agencies and which is 

transmitting less than 300,000 gallons per day of sewage for the 

most upstream Contracting Agency shall not be acquired by CBMWD 

as a Regional Interceptor unless it is determined by the Board 

of Directors of CBMWD after recommendation by the Regional 

Technical Committee that such acquisition is in the best 

interest of the Regional Sewerage System. (Amended April 12, 

1984) 
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Section 6. 

Section 7. 

(DELETED April 12, 1984) 

REGIONAL SEWERAGE SYSTEM 

CBMWD shall own and operate a Regional Sewerage system 

for the transmission, treatment and disposal of sewage delivered 

by the contracting Agencies. The Regional Sewerage system, 

including any interests or capacity rights of CBMWD in 

facilities owned, controlled or operated by others, shall be as 

shown or described in the Chino Basin Regional Sewerage Plan, as 

provided in the Capital Outlay Ordinance, Ordinance No. 24 of 

CBMWD, a copy of which is attached hereto as Exhibit "B", or any 

amendment thereof. 

Since August 14, 1972 CBMWD has proceeded with the 

construction of regional treatment, disposal and transmission 

facilities shown and described in the said Chino Basin Regional 

Sewerage Plan and shown on the map attached hereto as Exhibit 

"E". Future construction and expansion of said Regional 

Sewerage system facilities will be required to meet the needs of 

the Contracting Agencies and shall be funded as provided in 

Section 9 hereof. 

CBMWD shall pay all costs and expenses incurred in the 

acquisition, construction, maintenance, and operation of the 

Regional Sewerage System. Each contracting Agency shall, as 

provided in Section 17 hereof, pay to CBMWD service charges 

representing a pro rata share of all net audited costs incurred 

by CBMWD in the maintenance and operation of the Regional 

sewerage system, and each contracting Agency shall contribute 
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supplemental capital Outlay Funds to CBMWD for the improvement 
and expansion of the Regional Sewerage System as provided in 
Section 9 hereof. (Amended April 12, 1984) 

Section 8. DISPOSAL OF SEWAGE BY CBMWD'S NON­
RECLAIMABLE WASTE DISPOSAL SYSTEMS 

CBMWD may provide for the transmission, treatment and 
disposal of any sewage delivered by a Contracting Agency either 
by means of the Regional Sewerage System, CBMWD' s existing 

. Nonreclaimable Waste Disposal System or any other nonreclaimable 
waste disposal system which CBMWD may hereafter own or have an 
interest in. For the purpose of this contract, sewage delivered 
into a Nonreclaimable waste Disposal system by a Contracting 
Agency shall be deemed delivered into the Regional Sewerage 
System and the Contracting Agency shall be liable only for 
payment of the service charges hereinafter provided for. To the 
extent that sewage of any Contracting Agency is transmitted, 
treated and disposed of by means of a Nonreclaimable Waste 
Disposal System, a portion of the costs of the maintenance and 
operation of that system shall be included in the net audited 
costs of the maintenance and operation of the Regional Sewerage 
System and in the service charge rate as provided in Section 17 
hereof. Such portion shall include: (i) charges actually paid 
or incurred by CBMWD to any person or public or private entity 
providing for the further transmission, treatment and disposal 
of the sewage delivered by a Contracting Agency and (ii) a pro 
rata share of the total costs of maintenance and operation of 
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those parts of the Nonreclaimable Waste Disposal System actually 

used by CBMWD for the transmission of said sewage to the person 

or public or private entity providing for the further 

transmission, treatment, and disposal thereof. Said pro rata 

share shall be in the proportion that the quantity of sewage 

delivered into the Nonreclaimable Waste Disposal System by all 

Contracting Agencies bears to the total quantity of all sewage 

and nonreclaimable industrial wastes delivered by CBMWD to the 

person or public or private entity providing for the further 

transmission, treatment, and disposal thereof. 

Any capital costs associated with the disposal of 

Regional Sewerage System sewage through a Nonreclaimable Waste 

Disposal System, including the cost of acquiring permanent 

capacity or usage rights in Nonreclaimable Waste Disposal System 

facilities, shall be funded as provided in Section 9 hereof. 

(Amended April 12, 1984) 

Section 9. CAPITAL FINANCING OF REGIONAL SEWERAGE 

SYSTEM 

A. General 

The Regional Sewerage System and any improvement or 

expansion of that system will provide benefits to the entire 

territory served by that system in that the entire territory 

will be benefited by the protection of public health, the 

protection of the quality of water sources, the improvement of 

water management through integrated use of all sources of water 

supply, including sewage treatment plant effluent, the 
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improvement of general conditions for individual, residential, 

commercial and agricultural development and the reduction in 

costs for the transmission, treatment, and disposal of sewage by 

the pro rata sharing of all costs incurred by CBMWD in the 

maintenance and operation of the Regional sewerage system. 

The acquisition, construction, improvement and 

expansion of the Regional sewerage system shall be financed with 

Improvement District "C" real property tax revenues, revenues 

from sewage service standby or availability charges levied by 

the Board of Directors of CBMWD, grants and other financial 

assistance which may be available from any federal, state, local 

or other source and supplemental Capital outlay Funds 

contributed by the Contracting Agencies. 

B. Improvement District "C" - Acquisition From 

Original Contracting Agencies and Expansion of Regional 

Sewerage System 

CBMWD has heretofore initiated and completed 

proceedings under the provisions of Part 8 (commencing with 

Section 72000) of Division 20 of the water Code for the 

formation of Improvement District "C" for the purpose of ( i) 

acquiring certain existing sewage facilities for the Regional 

Sewerage System from some of the Contracting Agencies, {ii) the 

expansion of that system, and (iii) levying and collecting taxes 

in said improvement district for payment of the costs and 
expenses of the foregoing. The boundaries of Improvement 
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District "C" are shown on Exhibit "D" attached hereto and made 
a part hereof. 

c. Acquisition of Sewage Treatment Plants and 
Interceptor Sewers of Other Sewage Collection Agencies; 
Annexation to Improvement District "C" 

Upon obtaining the written approval of all Contracting 
Agencies, other than the State of California, CBMWD may acquire 
all or any part of any existing sewage treatment and disposal 
plant or interceptor sewers owned by any sewage collection ' 
agency and all such property, upon its acquisition, shall become 
a part of the Regional Sewerage System. 

Any agreement by CBMWD for the acquisition of any 
existing sewage treatment and disposal plant or interceptor , 
sewer, as part of the Regional sewerage System, shall provide 
for either the annexation of the area benefited by said existing 
facilities to Improvement District "C" or sewer service under 
provisions of section 12 hereof for the benefited area, and for 
the designation of the Contracting Agency which shall be 
responsible for the operation of the Community Sewer System 
within said area. CBMWD agrees that if it initiates and 
conducts proceedings for the annexation of such territory to 
Improvement District "C", the Contracting Agency responsible for 
the operation of the Community Sewer System therefore shall be 
liable as a condition of annexation for payment of (i) all costs 
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and expenses incurred by CBMWD incident to such annexation 
proceedings, including legal and engineering fees, reproduction, 
publication, mailing, administration any other related costs and 
expenses, (ii) capital outlay charges and extraordinary capital 
outlay charges, as provided for in section 12 hereof, and (iii) 
Capital Capacity Reimbursement Payments which would have been 
payable or credited to the Contracting Agency's Capital Capacity 
Reimbursement Account if the annexed territory had been part of 
said improvement district from its formation. The total of such 
charges and payments shall be adjusted for the present value of 
the sewage facilities acquired by CBMWD. All such payments 
received by CBMWD pursuant to this part C shall be credited to 
the Regional Wastewater Capital Improvement Fund. 

D. Improvement District "C" Taxes; Sewage Service 
Standby or Availability Charges 

The primary source of financing the acquisition, 
improvement and expansion of the Regional Sewerage system shall 
be CBMWD's share of the property tax revenues allocated each 
fiscal year by the county Auditor of the County of San 
Bernardino to CBMWD for Improvement District "C". Upon receipt, 
CBMWD shall deposit or credit the total amount of such property 
tax revenues in or to the Regional Wastewater Capital 
Improvement FUnd and all such amounts together with all interest 
earned thereon shall be available ,to and utilized by CBMWD 
solely for the purpose of financing the acquisition, improvement 
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and expansion of the Regional Sewerage System. 

The Board of Directors of CBMWD may fix, levy, and 
collect sewage service standby or availability charges for the 
propose of financing the acquisition, improvement and expansion 
of the Regional sewerage System. When collected, such charges 
shall be deposited in or credited to the Regional Wastewater 
Capital Improvement Fund and use for the aforesaid purpose. Any 
ordinance or any amendment of an ordinance imposing such charges 
shall be adopted by the Board of Directors of CBMWD in the 
manner provided in section 5 of the Capital Outlay Ordinance, or 
any amendment thereof, and the applicable provisions of the 
Municipal Water District Act of 1911, Division 20 of the water 
Code. Notwithstanding the preceding provisions of this 
paragraph, upon receiving written request from a majority of the 
Contracting Agencies for the levy and collection by CBMWD of 
such sewage service standby or availability charges, the Board 
of Directors of CBMWD shall initiate the proceedings necessary 
for the fixing, levying and collection of such charges; provided 
that the Board of Directors of CBMWD may, after the public 
hearing on the fixing, levying and collection of such charges, 
elect not to fix, levy and collect such charges if it determines 
in its sole discretion that such an election is in the best 
interest of the contracting Agencies and CBMWD. 
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E. Capital Capacity Reimbursement Account and 
capital capacity Reimbursement Payments 

1. General 

For the purpose of providing Supplemental Capital 
outlay Funds to CBMWD, each Contracting Agency shall establish 
and maintain throughout the term of this Contract a Capital 
Capacity Reimbursement Account to which the Contracting Agency 
shall deposit or credit its Capital Capacity Reimbursement 
Payments. The amounts so deposited or credited by a Contracting 
Agency to its said account shall be used by the Contracting 
Agency only for the purpose of providing supplemental Capital 
Outlay Funds to CBMWD; provided that interest earned on such 
amounts shall not be so restricted and may be used by t:he 
contracting Agency for any lawful purpose. The source of ·, 
Capital Capacity Reimbursement Payments shall be at the 
discretion of each Contracting Agency. 

2. Capital Capacity Reimbursement Payments 

Each Contracting Agency shall have deposited or 
credited to its Capital Capacity Reimbursement Account a Capital 
Capacity Reimbursement Payment for each connection which has 
been or will be made to its Community sewer System or for each 
change in use of an existing commercial or industrial connection 
in an amount determined as follows: 

(a} Prior to July 1, 1984: 

(1) $950 for each newly constructed, Residential unit 
which is connected to the Contracting Agency's Community Sewer 
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System after July 1, 1979, not including, however, any such 

units which are replacements for similar units which were 
connected to said system. 

(2) For each newly constructed Commercial Unit or 
Industrial· Unit which is connected to the Contracting Agency's 

Community Sewer System after January 1, 1980, the amount of such 
payment shall be $150 plus $30 per fixture unit as defined in 

the Uniform Plumbing Code and $0.50 per gallon estimated sewage 
flow in excess of 3, ooo gallons per day up to a maximum of 

15,000 gallons per day; provided that for any such unit or use 
having an estimate sewage flow in excess of 15,000 gallons per 
day, the amount of the Capital Capacity Reimbursement Payment 

therefore shall be determined by the Regional Technical 

Committee and approved by CBMWD. 

(b) After the date set forth in paragraph (a) above 

the amount of the capital Capacity Reimbursement Payment for 

each new connection to a Contracting Agency's Community Sewer 

System and for each change in use of any existing Commercial 

Unit or Industrial Unit which results in an increase in volume 

or strength of sewage therefrom shall be determined by computing 

the number of Equivalent Dwelling Units therefor as provided in 

Exhibit "J" attached hereto and made a part hereof and applying 

the then current Capital capacity Reimbursement Payment amount 
as established by the Regional Policy Committee to each such 
EDU. 
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Notwithstanding the preceding provisions of this 
subpart 2, the amount which a Contracting Agency is required to 
have deposited in or credited to its Capital Capacity 

Reimbursement account for any such new connection or change of 

use shall be reduced by payments, if any, made by the 
Contracting Agency to CBMWD for the new connection or change of 
use under either of the following agreements: The agreement 
entitled "Agreement to Increase Capacity of Regional Plant No. 

2 of the Chino Basin Municipal Water District", entered into on 
May 26, 1979, between CBMWD, City of Chino and the county of San 

Bernardino or the agreement entitled "Agreement for Interim 

sewage Treatment Plant between Chino Basin Municipal water 
District and the Cities of Upland and Ontario and the Cucamonga 
County water District," entered into on January 23, 1979. , 

A capital Capacity Reimbursement Payment shall be 

deposited or credited to a Contracting Agency's Capital Capacity 
Reimbursement Account for such a new connection or change of use 

at the time of the issuance of a building permit or a sewer 
connection permit, whichever is issued earlier, or for changes 

in the use of existing Commercial Units and Industrial Units, 

the permit required therefor. 

3. Capital Capacity Reimbursement Reports 

(a} Each Contracting Agency shall report monthly to 

CBMWD, at such time as CBMWD shall designate, the balance of the 
funds in its Capital Capacity Reimbursement Account as of the 

last day of the preceding month. such monthly reports shall be 
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in writing and shall also contain the number of building permits 
and sewer permits which were issued in the Contracting Agency's 
Service Area during the preceding month and estimated volume of 
sewage flows for all residential, commercial and industrial 
connections within the Contracting Agency's Service Area for the 
current month and the cumulative total thereof. 
industrial sewer connection permits shall 

commercial and 

be listed by 
individual permit with the number of fixture units and expected 
volume and strength of sewage for each permit. 

(b) CBMWD shall maintain a summary accounting of the 
Capital Capacity Reimbursement Account reserves of all 
Contracting Agencies and shall make written quarterly reports to 
the Contracting Agencies on or before January 15, April 15, July 
15 and October 15 of each fiscal year which shall include: (i) 
the amounts of the Capital Capacity Reimbursement Account 
reserves of all contracting Agencies as of the last day of the 
second month of the preceding quarter (i.e., November 30, 
February 28, May 31 and August 31, respectively), (ii) the 
amount of the Regional Wastewater Capital Improvement Fund 
reserves as of the last day of the preceding quarter (i.e., the 
preceding three calendar months), (iii} a summary of all 
expenditures from said fund during the preceding quarter for 
each Regional sewerage system capital improvement project then 
in progress, (iv) an estimate of the amounts to be expended from 
said fund for each such project during the quarter then 
commencing or in progress (the "current quarter") , (v) the 
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estimated amount of Supplemental Capital outlay Funds, if any, 
which it will be necessary for the contracting Agencies to 
contribute to CBMWD during the current quarter in order to 
provide a working capital balance in said fund which shall not 
exceed $1,000,000 on the last day of the second month of the 
quarter next succeeding the current quarter {i.e. , May 31, 
August 31, November 30 and February 28, respectively}, and (vi} 
the amount, if any, of the contribution of Supplemental Capital 
Outlay Funds for each Contracting Agency for the current 
quarter, determined as provided in subparts 5 and 6 of this part 
E. 

4. Determination of Demand Deficits 

Annually at the time of the preparation of each Ten-
Year Forecast, pursuant to Section 9A hereof, CBMWD shall , 
determine each Contracting Agency's Demand Deficit, if any. The 
determination of Demand Deficits pursuant to this subpart is for 
the sole purpose of allocating shortages in Supplemental Capital 
outlay Fund payments as provided in subpart 6 of this part E. 
Except as provided in said subpart 6, such determinations shall 
not result in the creation of an obligation or indebtedness on 
the part of any Contracting Agency to CBMWD or other Contracting 
Agencies. 

5. Supplemental Capital outlay Fund Payments 
On July 15, October 15, January 15, and April 15 of 

any fiscal year CBMWD may require payment by each Contracting 
Agency from its Capital capacity Reimbursement Account of 
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Supplemental Capital outlay Funds for the planning, design and 
construction of Regional Sewerage System capital improvement 
projects in the amount, if any, set forth for the Contracting 
Agency in the quarterly report due from CBMWD on such date. 
Upon receiving such a demand from CBMWD each Contracting Agency 

shall pay the amount demanded to CBMWD within 45 days of receipt 

of such demand. The amount of each Contracting Agency's 

proportionate share of the total amount of Supplemental Capital 
Outlay FUnds demanded by CBMWD from all Contracting Agencies 

shall be determined based on the percentage which the amount of 
supplemental Capital outlay Funds demanded by CBMWD from all 

Contracting Agencies is to the total amount of the current 
Capital Capacity Reimbursement Account reserves of all 

Contracting Agencies set forth in the quarterly report upon 
which the demand is based. The amount demanded by CBMWD from 

each Contracting Agency on any such date shall be an amount 

determined by applying the percentage thus obtained to the 

balance of the reserves, not including interest, in the 

contracting Agency's Capital capacity Reimbursement Account set 

forth in the quarterly report upon which the demand is based. 

All amounts received by CBMWD from the Contracting Agencies as 

Supplemental Capital Outlay Funds shall be deposited in or 

credited to the Regional Wastewater Capital Improvement Fund. 
All such amounts together with all interest earned thereon shall 
be available and utilized by CBMWD solely for the purpose of 
financing the acquisition, improvement and expansion of the 
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Regional Sewerage System. 

6. Allocation of Supplemental Capital Outlay Fund 

Shortages 

If at the time of any demand by CBMWD for Supplemental 

Capital outlay Funds, pursuant to subpart 5 of this part E, 

there are not sufficient funds deposited or credited to the 

Capital Capacity Reimbursement Accounts of all Contracting 

Agencies to pay the full amount of the demand, each Contracting 

Agency which has a Demand Deficit shall pay to CBMWD the full 

balance then deposited or credited to its Capital Capacity 

Reimbursement Account plus an amount determined based on the 

percentage which the amount of its Demand Deficit is of the 

total Demand Deficit for all Contracting Agencies. The amount 

to be paid by each such Contracting Agency shall be determined 

by multiplying the difference between the Supplemental capital 

Outlay Fund demand and the total amount of the Capital Capacity 

Reimbursement Account balances of all Contracting Agencies by 

the percentage thus determined. (Amended April 12, 1984) 

F. Investment of Regional Wastewater Capital 

Improvement Fund 

All amounts deposited or credited to the Regional 

Wastewater Capital Improvement Fund shall be invested by CBMWD 

in a prudent manner in accordance with sound investment 

practices for the investment of public funds and pursuant to 
Section 53635 and 53651 of the Government Code. All earnings 
from such investments shall remain in the Regional Wastewater 
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Capital Improvement Fund and shall be reinvested and used solely 

for the purpose of financing the acquisition, improvement and 

expansion of the Regional Sewerage System. 

Section 9A. FORECASTING AND PLANNING 

A. 

1. 

Contracting Agency Reports 

Annual Forecast 

Prior to January 15, of each year, each Contracting 

Agency shall submit to CBMWD an updated forecast of its Capacity 

Demand for the succeeding ten fiscal years, which shall contain 

in a format required by CBMWD an estimate of the annual increase 

in volume of combined residential, commercial and reclaimable 

domestic strength industrial sewage to be delivered from the 

Contracting Agency's Community Sewer System into the Regional , 

Sewerage System for each such year and the number of Equivalent 

Dwelling Units associated with such estimated volume. 

2. Monthly Reports 

On such date as CBMWD may designate, each Contracting 

Agency shall submit to CBMWD monthly reports of sewered building 

activity. Each such report shall contain the following 

information in a format which will allow tracking through the 

development process: 

(a) The number of building permits issued during the 

month for structures which will contribute sewage to the 

Regional Sewerage system; 
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(b) Estimate volume of sewage and EDUs for such 

building permits; 

(c) The tract number and number of lots for each 

tentative tract map approved during the month; 

(d) The tract number and number of lots or dwelling 

units for each final tract map recorded during the month; 

(e) The number of final inspections or certificates 

of occupancy issued during the month for structures which will 

contribute sewage to the Regional Sewerage System; 

(f) The estimate volume of sewage and EDUs for all 

such structures. 

B. CBMWD Reports 

1. Ten-Year Forecast 

Prior to Aprill of each year, CBMWD shall prepare and 

deliver to the Regional Technical Committee and the Regional 

Policy committee a ten-year forecast of the Capacity Demands of 

all Contracting Agencies and a forecast of the dates of 

commencement and completion of the design and construction of 

capital improvement projects which will be necessary to enable 

the Regional Sewerage System to meet the forecasted Capacity 

Demands of all contracting Agencies. Such forecasts, 

hereinafter referred to as the "Ten-Year Forecast," shall 

include: 

(a) Estimates for each Regional Treatment Plant of 

the Capacity Demand of each Contracting Agency which receives 

sewerage service thereat as of June 30 of each year; 
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(b) An estimate of the amount of existing unused 
capacity for each Regional Treatment Plant as of July 1 of each 
year; 

{c) Projected dates for the col1\l1\encement and 
completion of design and construction of capital improvement 
projects necessary to meet forecasted Capacity Demands; 

(d) An estimate of the amount of capacity to be added 
by each such project; 

(e) Projected annual expenditures for the design and 
construction of such projects; 

(f) The current balance of funds in the Regional 
wastewater Capital Improvement Fund and an estimate for each 
year identified by source of the amount to be deposited into 
said fund; 

(g) Current reserves in the Capital Capacity 
Reimbursement Accounts of all Contracting Agencies; 

(h) The estimate supplemental Capital Outlay Funds to 
be contributed by each contracting Agency to CBMWD for each 
fiscal year included in the Ten-Year Forecast; 

(i) The Demand Deficit, if any, of each Contracting 
Agency; 

{j) A recommendation as to whether the amount of the 
capital Capacity Reimbursement Payment should be increased or 
decreased and, if so, the amount of increase or decrease. 

2. Mid-Year Report as to Financial Requirements 

Prior to October 1 of each year, CBMWD shall prepare 
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and submit to the Regional Technical Committee and the Regional 

Policy Committee for review and comment a report as to the 

progress and status of the design and construction of capital 

improvement projects. Said report shall also contain revisions 

or current information regarding the matters referred to in 

subparagraphs (a), (b), (e), (g), (i) and (j) of subpart 1 of 

this part B. 

3. Review by Regional Policy Committee 

A. Ten-Year Forecast 

Within 45 days after receipt from CBMWD of a Ten-Year 

Forecast, the Regional Policy Committee shall prioritize the 

capital improvement projects recommended therein and make such 

further recommendations to CBMWD .as it deems appropriate. 

Capital improvement projects shall be prioritized based on the 

Forecasted Demands for all Contracting Agencies who do or will 

receive sewerage service therefrom or thereat as of the end of 

the third fiscal year included in the Ten-year Forecast, and 

facilities having the highest ratio of forecasted rates of flow 

to rated capacity shall be given the highest priority. 

Interceptor sewers shall be considered to be at 100 percent of 

capacity when the forecasted rate of flow therein will result in 

a depth of flow therein of three-fourths of the pipe diameter 

thereof; sewage treatment and disposal plants shall be 

considered to be 100 percent of capacity when the projected rate 

of flow into the plant will exceed 80 percent of the rated 

capacity thereof as determined by the Regional Technical 
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Committee. 

shall be 

The prioritization of the Regional Policy Committee 

binding upon CBMWD, and CBMWD shall follow the 

recommendations of the Regional Policy Committee with respect to 

scheduling of design and construction of prioritized capital 

improvement projects unless the Board of Directors of CBMWD 

determines, based on specific findings, that the Regional Policy 

Committee's recommended schedule for design and construction 

would impair its ability to operate the Regional sewerage system 

or would impose unreasonable burdens upon it with respect to 

construction supervision or administration or financing of 

Regional Sewerage system capital improvement projects or unless 

a Contracting Agency objects in writing to the recommendations 

of the Regional Policy Committee. In the event of such a 

determination by CBMWD's Board of Directors or such a written 

objection, the hearing procedures set forth in Section 26A 

hereof shall apply and CBMWD's Board of Directors shall not make 

a final determination with respect to the Regional Policy 

Committee's recommendation until such hearing procedures have 

been completed. 

B. Mid-Year Reports 

Within 45 days after receipt from CBMWD of a mid-year 

report as provided in subpart 2 of this part B the Regional 

Policy Committee may but need not make recommendations or 

comments to CBMWD with respect thereto. CBMWD' s Board of 

Directors shall follow the recommendations of the Regional 

Policy Committee with respect to such reports unless it 
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determines, based on specific findings, that to do so would 

impair its ability to operate the Regional Sewerage system or 

impose unreasonable burdens with respect to the timing of design 

and construction or financing of design and construction of 

Regional Sewerage System capital improvement projects or unless 

a contracting Agency objects thereto in writing. In the event 

of such a determination by said Board of Directors or the filing 

of such a written objection, the hearing procedures set forth in 

Section 26A hereof shall apply and CBMWD's Board of Directors 

shall not make a final determination with respect to the 

Regional Policy Committee's recommendations until such hearing 

procedures have been completed. 

C. Determination of Capital Capacity Reimburse­

ment Amount; Amendment of Exhibit "J" 

The Regional Policy Committee may prior to July 1 or 

January l of any year determine to increase or decrease the 

amount of the Capital Capacity Reimbursement Payment to be 

deposited or credited by the Contracting Agencies to their 

Capital Capacity Reimbursement Accounts for all new connections 

to their Community Sewer Systems based upon the estimated 

financial requirements set forth in a Ten-Year Forecast or mid­

year report received from CBMWD. Prior to either of said dates, 

the Regional Policy Committee may also determine to modify the 

table and formulae set forth in Exhibit "J" hereto for 

determining Equivalent Dwelling Units and the amount of Capital 

Capacity Reimbursement Payment for new connections to Community 
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sewer systems. If the Regional Policy committee determines that 

it is necessary to increase or decrease the amount of such 

payment or to modify such formulae, or both, the chairman of 

said committee shall communicate such determination or 

determinations in writing to the Board of Directors of CBMWD, 

and upon receiving such a communication, said Board of Directors 

shall adopt a resolution implementing the increase or decrease 

in the amount of Capital Capacity Reimbursement Payment and the 

modification of said table and formulae or both, and setting 

forth the date when such increase or decrease or such 

modification or both will become effective. Such a 

determination or determinations by the Regional Policy Committee 

and the adoption of such a resolution by the Board of Directors 

of CBMWD shall be binding on all Contracting Agencies, and they 

shall expeditiously implement the resulting change in the amount 

of Capital Capacity Reimbursement Payment by appropriate 

legislative and administrative action. 

D. Reclaimable Industrial Waste 

No allowance shall be made in Contracting Agency 

reports submitted to CBMWD pursuant to part A of this section or 

in any Ten-Year Forecast for any expected increase in the volume 

or strength of sewage attributable to proposed new industrial 

connections to Community Sewer Systems which are expected to 

discharge more than 15, ooo gallons per day of reclaimable 

domestic strength industrial waste. All such proposed new 
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connections shall be reviewed by CBMWD and the Regional 

Technical Committee on a case-by-case basis to determine whether 

the waste to be discharged therefrom shall be taken into the 

Regional Sewerage System and the appropriate connection point' 

provided that, CBMWD and the Regional Technical Committee shall 

not disapprove such an industrial connection to a contracting 

Agency's Community Sewer System unless it is determined by CBMWD 

or said committee that the sewage to be discharged there from 

will not meet the quality standards set forth by CBMWD, or will 

adversely affect the ability of the Regional Treatment Plant 

where the sewage therefrom will be treated to meet the 

Forecasted Demands of other Contracting Agencies which also 

receive sewerage service thereat, or will result in the effluent 

from said plant violating the waste discharge requirements 

prescribed for said plant by the California Regional Water 

Quality Control Board. (Amended October 19, 1994) 

E. Forecast for Purposes of Determining Demand 

Deficits 

Notwithstanding the preceding provisions of this 

section, for purposes of determining the Demand Deficits,, if 

any, of the Contracting Agencies, as provided in subpart 4 of 

part E of Section 9 hereof, the Forecasted Demand for each 

Contracting Agency for each of the initial two years of each 

Ten-Year Forecast shall be deemed to be the same as was set 

forth for each of said years in the preceding Ten-Year Forecast. 

CBMWD shall set forth separately in each Ten-Year Forecast the 
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Forecasted Demand for each Contracting Agency for the initial 

two years thereof, determined as in this part provided. Said 

portion of each such Ten-Year Forecast shall be applicable only 

for purposes of determinations to be made pursuant to said 

subpart 4 and for no other purpose. Notwithstanding the 

preceding provisions of this part E, if in this most recent 

Annual Forecast, pursuant to subpart 1 of part A of this Section 

9A, preceding the preparation of any Ten-Year Forecast a 

contracting Agency has increased its Forecasted Demand for 

either of the initial two years of the Ten-Year Forecast over 

the Forecasted Demand set forth in the preceding Ten-Year 

Forecast, the Forecasted Demand for that Contracting Agency for 

each of such initial two years of the Ten-Year Forecast then 

begin prepared shall be the increased Forecasted Demand set 

forth therefor in the Contracting Agency's said Annual Forecast. 

(Added April 12, 1984) 

Section 9B. AVAILABLE SEWERAGE CAPACITY 

A. Monitoring and Reports 

To ensure that available unused capacity in the 

Regional sewerage system is and will be utilized to provide 

sewerage service to the Contracting Agencies based on their 

Forecasted Demands contained in the Ten-Year Forecasts, and that 

no Contracting Agency is deprived of sewerage service based on 

its Forecasted Demand as the result of any other Contracting 

Agency or Contracting Agencies utilizing capacity of the 

Regional Sewerage system substantially in excess of its or their 

37 



Forecasted Demand or Demands, respectively, CBMWD shall, at 

intervals not exceeding 60 days in duration, determine the 

quantity of sewage entering the Regional sewerage System from 

the Community Sewer system of each Contracting Agency. on or 

before March 1. and September 1. of each fiscal year CBMWD shall 

submit to the Regional Policy Committee a written report 

regarding the relationship between the actual Capacity Demand of 

each Contracting Agency and the Contracting Agency's Forecasted 

Demand for the fiscal year. 

B. New Connections 

So long as the Capacity Demand of a Contracting Agency 

does not at any time in any fiscal year exceed its Forecasted 

Demand for the year by more than 1.5 percent or 100,000 gallons 

per day, whichever is greater, or if said 1.5 percent exceeds 

200,000 gallons per day, the Contracting Agency may allow new 

connections to its Community Sewer System without restriction. 

However, if at any time during any fiscal year the Contracting 

Agency's Capacity Demand exceeds its Forecasted Demand for the 

year by more than 15 percent or 100, ooo gallons per. day, 

whichever is greater, or if said 1.5 percent exceeds 200,000 

gallons per day, the Contracting Agency shall not allow further 

connections to its Community Sewer System until and unless it is 

determined by CBMWD that the Contracting Agency's capacity 

Demand no longer so exceeds its Forecasted Demand. 
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c. Transfer cf Capacity Demand 

Notwithstanding the provisions cf part B cf this 

section, a Contracting Agency whose Capacity Demand exceeds its 

Fcrecasted Demand by more than 15 percent or 100,000 gallons per 

day, whichever is greater, or if said 15 percent exceeds 200,000 

gallons per day ("Exceeding contracting Agency"), may continue 

to allow new connections to its Community sewer System if it 

receives a transfer of a portion of the Fcrecasted Demand of a 

contracting Agency which receives sewerage service at the same 

Regional Treatment Plant and whose Capacity Demand is more than 

15 percent or 100, ooo gallons per day, whichever is greater, 

less than its Forecasted Demand. In the event of such a 

transfer, the portion of the Forecasted Demand of the 

transferring Contracting Agency to be transferred shall be 

deducted from the Forecasted Demand of the transferring agency 

and added to the Forecasted Demand of the Exceeding Contracting 

Agency for purposes of determining whether the Exceeding 

Contracting Agency's Capacity Demand will continue to exceed its 

Forecasted Demand by more than 15 percent or 100,000 gallons per 

day, whichever is greater, or if said 15 percent exceeds 200,000 

gallons per day. Such transfers of Forecasted Demand between 

Contracting Agencies shall become effective upon the filing with 

CBMWD of a written agreement between the affected Contracting 

Agencies. A transferring Contracting Agency shall not receive 
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any payment or other consideration from the Exceeding 

Contracting Agency for the transfer of Forecast Demand. 

D. Policy Committee Review 

If CBMWD determines that a Contracting Agency's 

Capacity Demand is exceeding the Contracting Agency's Forecasted 

Demand for the fiscal year by more than 15 percent or 100,000 

gallons per day, whichever is greater, or if said 15 percent 

exceeds 200,000 gallons per day, or if a Contracting Agency 

determines at any time that its Capacity Demand will so exceed 

its Forecasted Demand, the contracting 

Agency may request the Regional Technical Committee and the 

Regional Policy Committee to determine whether because of 

Regional Sewerage System capital improvement projects then under 

construction or the construction of which will be co1D1Denced 

within the next six months, it can nevertheless be allowed to 

continue to make new connections to its Community Sewer System 

without affecting the availability of capacity in the Regional 

Treatment Plant where it receives sewerage service for other 

Contracting Agencies which also receive such service at such 

plant. 

Such a request shall be made in writing and copies 

thereof shall be delivered to CBMWD and all Contracting 

Agencies. Upon receipt of any such written request, the 

Regional Technical Committee shall conduct an investigation and 

make recommendations to the Regional Policy Committee as to 

whether or not because of such current and pending Regional 
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Sewerage system capital improvement projects the Contracting 

Agency requesting the determination may be allowed to continue 

to make new connections to its Community Sewer system without 

affecting the availability of capacity in the Regional Treatment 

Plant where it receives sewerage service for other contracting 

Agencies. 

The Regional Policy committee shall upon the basis of 

such recommendation determine whether or not the Contracting 

Agency requesting the determination should be allowed to 

continue to make new connections to its Community Sewer System 

and make a recommendation thereon to CBMWD; provided that, CBMWD 

shall not allow a Contracting Agency requesting such a 

determination to make new connections to its Community Sewer 

System at any time after its Capacity Demand exceeds its 

Forecasted Demand for a fiscal year by more than 15 percent or 

100,000 gallons per day, whichever is greater, or if said 15 

percent exceeds 200,000 gallons per day, if the Regional Policy 

Committee recommends against such new connections unless, 

following a hearing conducted pursuant to the provisions of 

Section 26A hereof, the Board of Directors of CBMWD determines 

by resolution containing specific findings that because of such 

current and pending Regional Sewerage System capital improvement 

projects the Contracting Agency should be allowed to continue to 

make new connections to its Community Sewer System. 

April 12, 1984) 
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Section 9C. MAJOR CONSTRUCTION CONTRACTS 

A. Construction Contracts 

CBMWD shall not proceed with the award of a 

construction contract for a budgeted Regional Sewerage System 

capital improvement project which will involve an expenditure in 

excess of $1,000,000 without the approval of the Regional Policy 

Committee. (Such projects are hereinafter referred to as nMajor 

Projects.") To assist in the Regional Policy Committee's review 

of Major Projects, CBMWD shall prepare and submit to the 

Regional Policy Committee a short-term financial forecast for 

each Major Project which shall cover the anticipated duration of 

the project. The forecast shall include and consider current 

. building and sewer connection activity as reported by each 

Contracting Agency, Regional Wastewater Capital Improvement Fund 

and Capital Capacity Reimbursement Account balances and other 

relevant data requested by the Regional Policy committee. The 

Regional Policy Committee shall meet to approve or disapprove 

any Major Project within 45 days after receipt of the completed 

short-term financial forecast therefor. such approval or 

disapproval shall be based on the availability of Regional 

Wastewater Capital Improvement Fund and Capital Capacity 

Reimbursement Account balances to finance the construction of 

the project. 
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B. Design Contracts 

1. Prioritized Projects 

CBMWD shall not award a contract for the design of any 

Major Project which has not been prioritized by the Regional 

Policy Committee pursuant to subpart 3 of part B of Section 9A 

hereof. 

2. Selection of Design Engineers 

Before proceeding with the design of any Major 

Project, CBMWD shall prepare and issue requests for proposals to 

qualified engineering firms experienced in the design of 

wastewater facilities. The Regional Technical Committee shall 

review all proposals received and, within 45 days after receipt 

thereof, deliver to CBMWD an unranked recommended list of no 

less than three (3) qualified engineering firms. CBMWD shall 

select the design engineer from the committee's recommended 

list. Upon failure of the Regional Technical committee to 

deliver such a listing to CBMWD within 45 days after receipt of 

the proposals for the design of a project, CBMWD may select any 

qualified engineering firm submitting a proposal as the design 

engineer. 

3. Design Review 

CBMWD shall keep the Regional Technical Committee 

fully informed of the progress and details of design of all 

Major Projects through three (3) formal meetings with the design 

engineer and periodic progress reports by CBMWD. 

formal meetings shall occur: 
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(a) The first meeting shall occur within thirty (30) 

days after the design engineer is given notice to proceed. At 

that meeting the general details of design shall be discussed 

and agreed upon by the committee and the design engineer. 

(b) The second meeting shall occur upon the 

completion of 10 percent of the design work. At that meeting 

the design engineer shall have completed and submit to the 

committee an analysis of unit process requirements and sizing, 

preliminary layouts and flow sheets, and a preliminary estimate 

of construction cost. Based on the discussion at this meeting, 

the design engineer shall prepare and deliver to the committee 

a written report, which shall when agreed to by the committee, 

serve as the basis for final design. 

(c) The third meeting shall occur upon the completion 

of 60 to 70 percent of the design work and shall be for the 

purpose of an in depth review by the committee. (Added April 

12, 1984) 

Section 10. (Deleted April 12, 1984) 

Section 11. AVAILABILITY OF REGIONAL SYSTEM; 

CBMWD'S PERFORMANCE 

A. Contracting Agencies 

The services and facilities of the Regional Sewerage 

System shall be available to any property within Improvement 

District "C," subject to such terms and conditions as may be 

prescribed by a Contracting Agency for connection to its 

Community Sewer System. 
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B. Other sewage Collection Agencies 

CBMWD shall not make the services and facilities of 

the Regional Sewerage System available, other than on a 

temporary, emergency basis, to any sewage collection agency 

which is not a party to a Service Contract until such agency has 

entered into a service contract. Any Contracting Agency may 

restrain violations of the provisions of this part B by 

mandamus, injunction or other appropriate remedy. 

C. CBMWD's Performance 

CBMWD shall exert every reasonable effort to insure 

that capital improvement projects necessary to enable the 

Regional Sewerage System to meet the Forecasted Demands of all 

Contracting Agencies are planned, designed and constructed in a 

timely manner and so that the Regional Sewerage system will at 

all time be able to provide for the Capacity Demands of all 

Contracting Agencies. The Contracting Agencies recognize that 

the timing of the planning, design and construction of such 

capital improvement projects is largely dependent upon the 

Contracting Agencies making reasonable accurate projections of 

increased connections to and usage of their Community Sewer 

Systems. (Amended April 12, 1984) 

Section 12. EXTRA-TERRITORIAL SEWER SERVICE 

A. Service outside the Boundaries of CBMWD and 

Improvement District "C" 

1. Upon the Effective Date of a Service Contract 

Any Contracting Agency which, upon the effective date 
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of the service Contract with that agency, was furnishing sewer 
service to any territory outside the boundaries of CBMWD and 
Improvement District "C," may continue to furnish such service 
and shall be entitled to the services and facilities of the 
Regional Sewerage System for that purpose. Each Contracting 
Agency providing sewer service to any such outside territory 
shall file a map or maps with the secretary of CBMWD showing the 
boundaries of all such territory. 

2. After the Effective Date of a Service Contract 

Any Contracting Agency, after the effective date of 
the Service Contract with that agency, may furnish sewer service 
to additional territory outside the boundaries of CBMWD and of 
Improvement District "C." Prior to furnishing such sewer 
service, the Contracting Agency shall file a written request 
with CBMWD. Upon receipt of such a written request, CBMWD shall 
notify all other Contracting Agencies in writing of the receipt 
of the request. At the written request of any Contracting 
Agency, CBMWD shall schedule a hearing on the written request 
for extra-territorial service, and the hearing shall be 
conducted by CBMWD in accordance with the hearing procedures set 
forth in Section 26A hereof; provided that such a request for a 
hearing must be received by CBMWD within thirty (30) days after 
the date of CBMWD's written notice of the receipt of the 
request. 

The hearing shall be upon the question of authorizing 
sewer service to the additional territory. Upon the conclusion 
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of the hearing, the Board of Directors of CBMWD shall by 

resolution authorize sewer service to all or any part of the 

additional territory by the applicant or applicants unless it 

determines that such service is not in the public interest, in 

which case the resolution of said Board of Directors shall set 

forth findings in support of that determination. 

B. Annual capital outlay Charge for Territory 

outside CBMWD and Improvement District "C" 

In addition to the payment of service charges, each 

Contracting Agency providing the services and facilities of the 

Regional Sewerage System to territory outside CBMWD and 

Improvement District "C" shall be obligated to pay CBMWD special 

capital outlay charges for such territory, as provided in 

subpart 1 or 2 of this part B or both such subparts, if both are 

applicable. Moneys received by CBMWD in payment of special 

capital outlay charges shall be deposited or credited to the 

Regional Wastewater Capital Improvement Fund and utilized, 

together with all interest earned thereon, solely for the 

purpose of financing the acquisition, improvement and expansion 

of the Regional Sewerage System. 

1. Annual Capital Outlay Charge 

The Contracting Agency shall annually pay CBMWD a 

special capital outlay charge in an amount equivalent to the 

amount of the property tax and other revenue which CBMWD would 

have received during the fiscal year if such property were 

within Improvement District "C." Such charge shall be payable 
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by the contracting Agency during each fiscal year in the amounts 

and at the times specified by CBMWD. 

2. Extraordinary Capital Outlay Charge 

If any Contracting Agency furnishes sewer service to 
any additional territory outside of CBMWD and Improvement 

District "C" pursuant to subpart 2 of part A of this section 

after the effective date of the Service Contract with that 

agency, the Contracting Agency shall pay to CBMWD an 

extraordinary capital outlay charge with respect to such 

territory. such charge shall be in an amount equal to the total 

of (i) all past capital outlay taxes which would have been 

imposed by CBMWD prior to July 1, 1978 upon taxable property 

within such territory had it been subject to taxation by CBMWD 

for capital outlay taxes under the Capital outlay Ordinance, 

(ii) an amount equivalent to the total property tax revenue 

which would have been received by CBMWD pursuant to sections 96 

through 99 of the Revenue and Taxation Code for all fiscal years 

subsequent to July 1, 1978, and (iii) and an amount equal to all 

other revenues which CBMWD would have received had such 

territory been within Improvement District "C." CBMWD may 

authorize any extraordinary capital outlay charges to be paid in 

deferred installments plus interest over a period not exceeding 

25 years from the commencement of sewer service to the extra­

territorial territory or the unexpired term of this contract, 

whichever may be the shorter. 
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c. Capital Capacity Reimbursement Account Payments 

If any Contracting Agency furnishes sewer service to 
any additional territory pursuant to subpart 2 of part A of this 
section after the effective date of the Service Contract with 
that agency, the Contracting Agency shall deposit or credit to 
its Capital Capacity Reimbursement Account a Capital Capacity 
Reimbursement Payment for each new Residential Unit which was or 
is connected to its Community Sewer System within that territory 
subsequent to July 1, 1979 and for each newly constructed 
Commercial Unit or Industrial Unit which was or is connected to 
the Community Sewer System within that territory subsequent to 
January 1, 1980, the amount of which shall be determined as 
provided in subpart 2 of part E of Section 9 hereof. (Amended 
April 12, 1984) 

Section 13. DELIVERY POINTS: CONNECTION COSTS 

Each contracting Agency shall deliver sewage from its 
Community Sewer system into the Regional Sewerage system at such 
delivery points as may, from time to time, be requested by the 
Contracting Agency and approved by CBMWD. CBMWD shall give the 
Regional Technical Committee not less than 60 days' written 
notice of its intention to approve any new delivery point. Upon 
receipt of a favorable report and recommendation from the 
committee or upon failure of the committee to report within said 
60-day period, CBMWD may authorize the new delivery point. If 
the Regional Technical Committee recommends against a new 
delivery point for any Contracting Agency, the Contracting 
Agency may file a written request for a hearing with the 
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secretary of the Board of Directors of CBMWD. Upon receipt of 
such a request, said Board of Directors shall schedule and 
conduct a hearing in accordance with the provisions of Section 
26A hereof. All costs and expenses of making the connection 
between the Regional Sewerage System and the Community Sewer 
System of any contracting Agency shall be borne by the 
contracting Agency. (Amended April 12, 1984) 

Section 14. DETERMINATION OF SEWAGE DELIVERIES~ 

COSTS OF MEASURING EQUIPMENT 

CBMWD shall determine the amount of sewage delivered 
to the Regional Sewerage System by all Contracting Agencies and 
shall maintain accurate and complete records thereof. The 
amount of sewage delivered to the Regional sewerage system by 
each contracting Agency shall be determined by CBMWD based on a 
standard daily measurement or contribution per Equivalent 
Dwelling Unit agreed to from time to time by CBMWD and the 
Regional Technical Committee. 

If required by CBMWD, after recommendation of the 
Regional Technical Committee, a Contracting Agency shall 
install, at its expense, and CBMWD shall maintain and operate at 
its expense, measuring devices and equipment for measuring the 
flow of sewage from the Contracting Agency's community sewer 
system into the Regional sewerage System. Prior to 
installation, CBMWD shall approve the design of such measuring 
devices and equipment and shall inspect and approve their 
installation. Such measuring devices and equipment shall be 
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examined, tested and serviced regularly, but not less than once 
a year, by CBMWD to insure their accuracy. At any time CBMWD or 
any Contracting Agency may inspect any such measuring device and 
equipment and all records and measurements taken therefrom. 
(Amended April 12, 1984) 

Section 15. CONTROL AND DISPOSITION OF SEWAGE: 
CONTRACTING AGENCIES RIGHT OF PURCHASE OF TREATED OR 

RECLAIMED EFFLUENT 

A. General 

Subject to the provisions of this Section 15 and 
Section 16, CBMWD shall have total ownership and control of all 
sewage delivered into the Regional Sewerage System for the 
purpose of transmission, treatment and disposal thereof; subject 
to the right of first purchase by any Contracting Agency, the , 
use of all treated effluent from the Regional Sewerage System 
shall be within the sole discretion of CBMWD. If any 
contracting Agency exercises its right of first purchase of 
treated effluent, then such agency shall have the total 
ownership and control of all treated effluent delivered to it 
and the use thereof shall be within the sole discretion of that 
agency. 

B. Right of Purchase of Treated or Reclaimed 
Effluent 

Each Contracting Agency, at its option, shall have the 
right of first purchase of treated or reclaimed effluent under 
either of the following two alternatives: 
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1. Each Contracting Agency shall have the right of 
first purchase of treated effluent, as provided in Section 16 
hereof; or 

2. Upon written request by any Contracting Agency, 
CBMWD shall enter into an agreement, substantially similar to 
Exhibit G, attached hereto and made a part hereof, for 
reclamation of treated effluent and the right of first purchase 
of reclaimed effluent. Upon execution by a Contracting Agency 
of such an agreement and upon the availability to the 
Contracting Agency of reclaimed effluent pursuant thereto, all 
or any portion of the disposal costs of the Regional sewerage 
System attributable to the disposal of the treated effluent of 
the Contracting Agency and to the disposal of reclaimed effluent 
by CBMWD downstream from any CBMWD reclamation facility or 
facilities reclaiming the treated effluent of the contracting 
Agency shall be excluded from the service charge of the 
contracting Agency as determined under Sections 17 and 18 
hereof, and shall be financed by CBMWD from sources other than 
service charges, Improvement District "C" tax revenues and 
Supplemental Capital outlay Funds. (Amended April 12, 1984). 

Section 16. SALE, BENEFICIAL USE OR DISPOSAL OF 
TREATED EFFLUENT 

A. Purchase of Treated Effluent from CBMWD 

1. Contracting Agencies: Right of Purchase 

Each Contracting Agency shall have the right of first 
purchase from CBMWD of treated effluent in a total quantity not 
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exceeding the base entitlement of the Contracting Agency. 

2. Base Entitlement of contracting Agencies 

The total base supply of effluent which is subject to 

the right of first purchase from CBMWD by the Contracting 

Agencies receiving sewerage service at any Regional Treatment 

Plant shall be the total quantity of sewage delivered into the 

Regional Sewerage System by all such Contracting Agencies, 

measured at the intake point of the Regional Treatment Plant, 

less normal processing losses resulting from the treatment of 

sewage. Sewage exported from the Chino Basin by CBMWD pursuant 

to Section 8 hereof shall not be part of the total base supply. 

Each Contracting Agency, including any Contracting 

Agency whose sewage is exported pursuant to Section 8 hereof, 

shall have a base entitlement to a portion of the total base 

supply of effluent, said portion being in the proportion that 

the quantity of sewage delivered into the Regional Sewerage 

System by the Contracting Agency bears to the total quantity of 

sewage delivered into the Regional Sewerage system by all 

Contracting Agencies. 

3. Delivery Points 

Unless otherwise agreed by CBMWD, the delivery point 

or points of any Contracting Agency exercising its rights of 

first purchase of treated effluent shall be the discharge point 

or points of each Regional Treatment Plant or any disposal 
facility of CBMWD which provides further treatment and disposal 

of wastewater from any Regional Treatment Plant. 
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4. Exercise of Base Entitlement at Various 

Discharge Points 

If none of the sewage collected by a Contracting 
Agency is exported pursuant to Section 8 hereof, the base 
entitlement of such agency shall be exercised as provided in 
paragraph a of this subpart 4. If all of the sewage collected 

by a contracting Agency is exported, the base entitlement of 
such agency shall be exercised as provided in paragraph b of 
this subpart E. If only a portion of the sewage collected by a 
contracting Agency is exported, the portion of the base 
entitlement of such agency represented by nonexported sewage 
shall be exercised as provided in said paragraph a and the 
portion represented by exported sewage shall be exercised as 
provided in said paragraph b. 

The base entitlement of each Contracting Agency shall 
be exercised in quantities and at delivery points determined as 
follows: 

a. If the sewage collected by a contracting Agency 

{"agency sewage") is treated: 

(1) At a single Regional Treatment Plant, the total 
base entitlement of such agency shall be exercised from treated 
effluent discharge from that plant or any disposal facility of 
CBMWD providing further treatment and disposal of wastewater 

from that plant. 
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( 2) At two or more Regional Treatment Plants, the 
base entitlement of such agency shall be exercised from each 
such plant in the proportion that the total sewage of the 
particular agency which is treated at that plant bears to the 
total sewage of all agencies whose sewage is treated at that 
plant or any disposal facility of CBMWD providing further 
treatment and disposal of wastewater from that plant. 

b. If all of the sewage collected by a Contracting 
Agency is exported, the base entitlement of such agency shall be 
exercised from a pro rata share of treated effluent discharged 
from each of the Regional Treatment Plants, computed as follows: 

(1} Based upon the preceding fiscal year, a 
determination of the ratio of the total quantity of all agency 
sewage treated by each Regional Treatment Plant to· the total 
quantity of all agency sewage treated by all such plants or all 
such plants and any disposal facility of CBMWD providing further 
treatment and disposal of wastewater from any such plant. 

(2) The pro rata share of an exporting agency for 
each Regional Treatment Plant shall be determined by multiplying 
the ratio for that plant, computed under (1) above, by the base 
entitlement of such agency. 
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5. Delivery Facilities and Costs of Delivery of 
Treated Effluent 

Delivery facilities shall consist of any facilities 
for the delivery of treated effluent from the point of discharge 
of any Regional Treatment Plant to the point of use of the 
effluent. This contract and the service charge provided herein 
shall not apply to any such delivery facilities or to the 
financing thereof. CBMWD or any contracting Agency may, at its 
own expense, acquire, construct, or make a contribution toward 
the financing of capital costs and maintenance and operation of 
any delivery facilities. CBMWD, or any contracting Agency or 
Agencies or any combination thereof, may provide for delivery 
facilities by contract entered into between or among themselves 
or with any other person or public or private entity. 

6. Price for Purchase of Treated Effluent 

Any contracting Agency exercising the right of first 
purchase of treated effluent shall be entitled to take delivery 
thereof at no cost, except for the costs of delivery, if any, of 
CBMWD. 

7. Use of Purchased Treated Effluent 

Any Contracting Agency exercising its right of first 
purchase of treated effluent may make any lawful use thereof, 
including beneficial use, sale, or other disposal and shall be 
entitled to retain all revenues received by it as a result 
thereof. 
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8. Contract for Joint Exercise or Transfer of Rights 
of First Purchase 

Subject to the rights of CBMWD hereunder, any or all 
of the Contracting Agencies may be contract provided for the 
joint exercise of any of their respective rights of first 
purchase of treated effluent or for the sale, exchange or 
transfer of such rights. Certified copies of all such contracts 
shall be filed with CBMWD by the parties thereto. 

B. Disposition by CBMWD of Unclaimed Treated 
Effluent 

To the extent that any of the Contracting Agencies 
fail to exercise their respective rights of first purchase of 
treated effluent, CBMWD may make any lawful use of such 
effluent, including beneficial use, sale or other disposition 
inside or outside the Chino Basin; provided, that: 

1. CBMWD shall not, for a consideration, sell or 
otherwise dispose of any treated effluent for beneficial use 
inside the Chino Basin without review and approval by a majority 
of the Contracting Agencies; and 

2. If CBMWD, for a consideration, sells or otherwise 
disposes of any treated effluent for beneficial use inside or 
outside the Chino Basin, any portion of the consideration in 
excess of CBMWD's net audited costs of reclamation and delivery 
shall be apportioned and credited: 

a. 85% to the Regional Sewerage System Maintenance 
and Operation Fund, and 
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b. 15% to the Regional Wastewater Capital 
Improvement Fund. 

C. Measurement of Treated Effluent 

CBMWD shall install, maintain, and operate measuring 
devices and equipment for the measurement of deliveries of 
treated effluent to the Contracting Agencies at a location or 

locations mutually agreed upon by CBMWD and the Contracting 
Agencies. The measuring devices and equipment shall be examined, 
tested and serviced regularly to insure their accuracy. At any 
time, CBMWD or any Contracting Agency may inspect any measuring 

devices and equipment and all records and measurements taken 

therefrom. 

D. Notice of Proposed Delivery 

Prior to the commencement of each fiscal year, notice 
of the delivery of treated effluent shall be given as follows: 

1. Request by CBMWD 

Between the first day of January and the first day of 

March of each year, CBMWD shall request each Contracting Agency 

to provide CBMWD with a schedule of the estimated flow and 

quantity of treated effluent to be delivered to each person or 
agency during the next fiscal year and the proposed points of 

delivery. The rates of flow and quantity shall not exceed the 
delivery capability of the facilities then in operation. 
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2. Response by Contracting Agencies 

Within 30 days of the date of eac"h such request by 
CBMWD, each Contracting Agency shall provide CBMWD with the 
schedule requested pursuant to subpart 1 above; provided that if 
a Contracting Agency does not intend to exercise its right of 
first purchase, it need not respond in any manner to CBMWD. 

3. Allocation of Treated Effluent 

On or before the first day of May of each year, CBMWD 
shall allocate treated effluent to the Contracting Agencies that 
have submitted schedules pursuant to subpart 2 above. 

4. Additional Allocation of Treated Effluent 

At any time during the fiscal year and upon 60 days 
written notice to CBMWD, a Contracting Agency may apply for the 
delivery of any treated effluent then available at a rate of 
flow or quantity greater than that allocated pursuant to subpart 
3 above. However, the rates of flow and quantity shall not 
exceed the delivery capability of the treatment facilities then 
in operation. (Amended April 12, 1984) 

Section 17. SERVICE CHARGES FOR MAINTENANCE AND 
OPERATION OF THE REGIONAL SEWER SYSTEM 

All Contracting Agencies shall pay service charges for 
all sewage delivered to the Regional Sewerage System. Each 
Contracting Agencies shall pay its pro rata share of all net 
audited costs incurred by CBMWD in the maintenance and 
operations of the system. Net audited costs consist of: 
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A. Costs of maintenance and operation of all 
transmission and treatment facilities comprising the Regional 
Sewerage system and all disposal facilities required for the 
disposition of any treated effluent discharged from that system; 
and 

B. Any other costs reasonably related to the 
maintenance and operation of the system; and 

c. Based upon generally accepted engineering and 
accounting principles, reasonable reserves for the estimated 
costs and expenses of: 

1. Replacement of any facilities where the costs and 
expenses of replacement are customarily considered a part of the 
costs and expenses of extraordinary maintenance which adds to 
the normal service life of facilities; and 

2. Unforeseen contingencies; and 

D. Actual costs and expenses incurred by CBMWD for 
the transmission, treatment and disposal of any sewage delivered 
by a Contracting Agency through Nonreclaimable Waste Disposal 
System of CBMWD as provided for in Section 8 hereof. 
(Amended April 12, 1984) 

Section 18. SERVICE CHARGE RATE 

concurrently with adoption of the Regional Sewerage 
System budget, the Board of Directors of CBMWD shall fix the 
service charge rate for the fiscal year. The rate shall be 
expressed in dollars and cents for each Equivalent Dwelling Unit 
(EDU) of sewage and shall be computed by subtracting from the 
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total estimated maintenance and operation expenses of the 
Regional Sewerage System the amount of any estimated revenues 
from the sale of effluent or sludge or other such offsetting 
revenues, and di vi ding the difference by the total estimated 
EDU' s of sewage to be delivered into the system, all as set 
forth in the Regional sewerage System budget adopted for the 
fiscal year. The estimated EDU's of sewage delivered into the 
Regional sewerage system shall be determined based on a standard 

daily measurement or contribution of sewage per EDU agreed to 
from time to time by CBMWD and the Regional Technical Committee. 
(Amended April 12, 1984) 

Section 19. REGIONAL SEWERAGE SYSTEM BUDGETS 

A. Fiscal Year Budgets 

For each fiscal year the Board of Directors of CBMWD 
shall cause to be prepared and shall adopt a Regional Sewerage 
system budget. 

B. Form and Content of Budgets 

The budget for each fiscal year shall contain a plan 
of financial operations for the Regional Sewerage system for the 
fiscal year and shall contain an estimate of the requirements 
for expenditures, including provisions for any reserves, and the 
means of financing such requirements. The budget shall be 
itemized and shall show in reasonable detail the nature and 
purpose of each item of revenue and expense and the actual or 
estimated amount thereof. The budget shall be in two parts. one 
part shall consist of a plan of financial operations for the 
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capital costs of the acquisition and construction of the 
Regional Sewerage system, and the other part shall consist of a 
plan of financial operation for the maintenance and operation of 
the system, prepared as follows: 

1. Capital Improvement Fund Budget 

The part covering the costs of the acquisition and 
construction of the Regional Sewerage system shall show: 

a. The various items and amounts of capital costs 
and the total thereof; 

b. The total amount in the Regional Wastewater 
Capital Improvement Fund and the available and unencumbered 
balance of such fund as of the colllltlencement of the fiscal year 
and an estimate of the amount therein and the unencumbered 
balance thereof as of the end of the fiscal year; 

c. The amounts, if any, of CBMWD revenues from 
sources other than Improvement District "C" property taxes which 
are or will be available for payment of capital costs and the 
total thereof; 

d. The estimated amount of Improvement District "C" 
property taxes to be received during the fiscal year; 

e. The projected amount of Supplemental Capital 
outlay Fund contributions required from each Contracting Agency 
during the fiscal year and the total thereof. 

2. Maintenance and Operations Fund Budget 

The part covering the maintenance and operation of the 
Regional Sewerage System shall show: 
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a. The various items and amounts of maintenance and 
operation expenses and the total thereof; 

b. The total amount in any reserves theretofore 
established, and the available and unencumbered balance in such 
reserves as of the commencement and end of the fiscal year; 

c. The amount of service charges payable by each 
Contracting Agency and the total paid or payable by all 
Contracting Agencies; 

d. The amounts, if any, of revenue from sources 
other than services charges which will be available for payment 
of maintenance and operation expenses and the total thereof; 

e. The total amount required to be raised from 
service charges for payment of maintenance and operations 
expenses; 

f. The quantity of sewage to be delivered by each 
Contracting Agency during the fiscal year and the total thereof; 

g. The rate of the service charge for the fiscal 
year; 

h. The amount of any surplus of service charges 
received by CBMWD during the fiscal year preceding the fiscal 
year the fiscal year then in progress in excess of the cost of 
maintenance and operation of the Regional Sewerage System for 
that year which was transferred to the Regional Sewerage system 
Operation and Maintenance Fund reserve for replacement of 
Regional Sewerage System facilities as a result of the annual 
audit for such. preceding fiscal year, or the amount, if any, of 
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any shortage in the amount of service charges received by CBMWD 
during such preceding fiscal year less than the cost of 
maintenance and operation of the Regional Sewerage System for 
that year which was transferred from said reserve during the 
year then in progress as a result of the annual audit for such 
preceding fiscal year; 

i. The proportionate amount of any such shortage 
which will be added to the total service charge of each 
Contracting Agency for the fiscal year next succeeding the 
fiscal year then in progress. 

c. comparative Data 

For comparative purposes, the amounts and rates set 
forth in budgets shall be shown as follows: 

1. On an actual basis for the second fiscal year 
preceding that to which the budget is to apply; 

2. On an estimated or actual basis for the first 
fiscal year preceding that to which the budget is to apply; 

3. On an estimated basis for the fiscal year to 
which such budget is to apply; 

D. Preparation and Approval of Proposed Budgets 

Not later than April 1 of each year, the Board of 
Directors of CBMWD shall direct its General Manager, or such 
other person or persons as the Board may designate, to 
prepare and submit to the Board a proposed budget for the next 
fiscal year. 

Board of 

Upon submission of the proposed budget, the 
Directors may make changes therein and, not 
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later than May 1 of each year, shall adopt a 

declaring its intention to adopt the proposed 

resolution 

budget and 
specifying a time, not earlier than June 1 nor later than June 
30, and a place at which the Board of Directors will hold a 
hearing on the question of the adoption of such budget. 

E. Notice and Hearing on Proposed Budget 

Immediately after adoption of the resolution of 
intention, the secretary of CBMWD shall mail a copy of the 
resolution and the proposed budget to each Contracting 
Agency and to each member of the Regional Policy Committee. The 
Regional Policy Committee shall review the proposed budget 
and, not later than 10 days preceding the date fixed for 
hearing, shall submit its written report and recommendation 
thereon to the General Manager of CBMWD and to each 
Contracting Agency. 

At the hearing on the proposed budget, the Board of 
Directors of CBMWD shall consider the report and recom­
mendations of the Regional Policy Committee and the comments of 
all interested persons. At any time prior to the adoption of 
the budget, the Board may make such changes in the proposed 
budget as it deems advisable. 

F. Adoption of Budget and Determination of the 

Service Charge Rate 

Not later than June 30 of each year, the Board of 
Directors of CMBWD shall by resolution adopt the budget and 
determine the rate of service charge for the fiscal 
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year. The several amounts of proposed expenditures 
specified in the adopted budget shall be deemed 
appropriated for the fiscal year and for the purposes 
specified in the budget and the Board of Directors of CBMWD 
shall be authorized to make expenditures and incur obligations 
in accordance therewith. The Board of Directors shall alter 
or adopt the budget in accordance with the report and 
reco:mmendations of the Regional Policy Committee, unless 
the Board of Directors, based on specific findings in said 
resolution, determines that such alteration or adoption impairs 
CBMWD's ability to operate the Regional Sewerage system. such 
resolution shall set forth findings in support of the 
determinations of the Board of Directors. 

If the Board of Directors fails 

by June 30 of any fiscal year then, until 

Board shall adopt such budget, the budget 

to adopt a budget 

such time as the 

last adopted and 
the service charge rate determined therein shall constitute the 
budget and rate for such fiscal year. 

G. Capital Improvement Projects 

The several amounts of proposed expenditures specified 
in the adopted budget for any fiscal year for capital 
improvements shall be deemed appropriated for the fiscal 
year and for the projects specified in the budget and the Board 
of Directors shall be authorized to make expenditures and incur 
obligations in accordance therewith. In the event that 
subsequent County Auditor estimates of Improvement District "C" 
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property tax revenues are received which adversely 

impact the funding of budgeted capital improvement projects, 

CBMWD shall initiate a budget review through the Regional 

Policy Committee and amend the budget as necessary. If the Board 

of Directors fails to adopt a budget by June 30 of any fiscal 

year then, 

budget, 

until such time as the Board shall adopt such 

funds necessary 

and improvement projects 

to complete 

initiated as a 

capital acquisition 

result of the last 

approved budget shall be considered appropriate and work in 

progress continued. No new capital improvement projects 

shall be initiated prior to adoption of the budget. However, 

the Contracting' Agencies shall continue to be obligated to 

make supplemental Capital outlay Fund payments to CBMWD pursuant 

to subpart 5 of part E of Section 9 hereof. 

H. Adoption of Separate Budgets 

Notwithstanding the preceding provisions of this 

section, the Board of Directors of CBMWD may elect for any 

fiscal year to separately prepare and adopt a Capital 

Improvement Fund Budget and a Maintenance and Operation Fund 

Budget. If said Board elects to so proceed, each such 

separate budget shall be prepared in accordance with the 

provisions of 

Both said 

this section 

budgets shall 

which are applicable thereto. 

be processed and adopted in 

accordance with the procedures and pursuant to the time schedule 

set forth in parts D, E and F of this section. (Amended April 

12, 1984) 
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Section 20. BILLING AND PAYMENT OF SERVICE CHARGES 

A. Monthly Statements of Service Charges 

Not later than 15 days after the end of each 

month, CBMWD shall mail a statement of service charges to 

each Contracting Agency, setting forth the quantity and 

Equivalent Dwelling Units of sewage delivered during such 

month from the Contracting Agency's community Sewer System 

into the Regional Sewerage System and the total thereof, the 

service charge rate applicable thereto and the. total service 

charge due and payable to CBMWD for said month. 

Monthly service charges shall be based on the service 

charge rate fixed in the Regional Sewerage System budget for 

the fiscal year then in progress. The Equivalent Dwelling 

Units (EDU) of sewage delivered by the Contracting 

Agencies shall be determined based on a standard daily 

measurement or contribution of sewage per EDU agreed to from 

time to time by CBMWD and the Regional Technical Committee. 

B. Payment of Statements; Interest on Overdue 

Payments 

Each contracting Agency shall pay the amount of 

the service charge set forth in any statement on or prior to its 

due date, namely, the fo·rty-fifth day following the date of the 

mailing of such statement. Any such amount not paid by the 

due date shall accrue interest on a monthly basis from 

the due date at an annual rate equal to the current 

federal discount rate plus 2 percent. 
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Interest paid upon any delinquent amount shall be 

credited to the Regional Sewerage System Maintenance and 

Operation Fund unless, by reason of such delinquency, CBMWD 

shall have advanced the amount of the delinquency from other 

sources, in which case, the interest shall be credited to 

such fund as the Board Of Directors of CBMWD may designate. 

A Contracting Agency shall not be entitled to 

withhold payment, in whole or in part, of the amount of any 

statement for service charges pending action pursuant to 

part D of this Section 20. 

c. 

If, 

fiscal year, 

Adjustment for Net Audited Costs 

upon completion of the CBMWD annual audit for 

it is determined that the amount received by CBMWD 

during such year from service charges is more or less than the 

cost of maintenance and operation of the Regional Sewerage 

System for the year, the surplus or shortage, as the 

case may be, shall be transferred to or made up from the 

Regional Sewerage System Operation and Maintenance Fund 

reserve for replacement of Regional Sewerage System facilities 

(the "Replacement Reserve"). If such an audit results in a 

surplus being transferred to the Replacement Reserve, an 

appropriate adjustment shall be made in the budget for 

the fiscal year next succeeding the fiscal year then in 

progress and the rate of the service charge for that fiscal 

year shall be adjusted accordingly. If such an audit results in 

a shortage being made up out of the Replacement Reserve, an 
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appropriate adjustment shall be made in the budget for the 

fiscal year next succeeding the fiscal year then in 

progress to provide for the reinstatement of the amount of the 

shortage, and the service charge rate for that fiscal 

year shall be adjusted accordingly. 

D. Adjustment for Overpayment or Underpayment 

Upon disagreement between any Contracting Agency and 

CBMWD over the amount of service charges or the discovery 

of an error in computation of service charges for a contracting 

Agency, which is not resolved within 30 days, CBMWD shall 

immediately provide written notice of such disagreement or 

error to the Regional Technical committee and shall request 

a recommendation and report from the committee. If such a 

written report is filed with CBMWD within 60 days of giving 

notice, CBMWD shall credit or debit any affected Contracting 

Agency's service charge account for the following month in the 

manner recommended by the Regional Technical Committee. If 

such a written report is not filed with CBMWD within 60 days 

of giving notice, or upon request of the Regional Technical 

Committee or any Contracting Agency, the Board of 

Directors of CBMWD · shall initiate hearing procedures on said 

disagreement or error in accordance with Section 26A 

hereof. Upon the conclusion of the hearing, the Board of 

Directors of CBMWD shall, by resolution, make its 

determination on service charge adjustments, due dates and 

any interest due, and shall provide for the appropriate 
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er.edit to or debit of any affected Contracting Agency's service 
charge account for the following month. 

E. Deposit of Payments in Maintenance and 

Operation Fund 

All monies received by CBMWD in payment of service 

charges shall be deposited in and credited to a separate 
fund or account in the treasury of CBMWD, to be known as the 

"Regional Sewerage system Maintenance and Operation Fund." All 
monies in said fund and interest earned thereon shall be used 

and expended only for payment of maintenance and. operation 

expenses paid or incurred by CBMWD under the provisicms of this 

contract. (Amended April 12, 1984) 

Section 21. /DELETED October 19. 1994 l ( See 

Regional Pretreatment Agreement) 

Section 22. /DELETED October 19. 19'94) ( See 

Regional Pretreatment Agreement) 

Section 23. GRANTS AND FINANCIAL ASSISTANCE 

CBMWD and the Contracting Agencies shall exercise 

their best efforts to obtain the maximum amounts of grants and 

other financial assistance which may be available from any 

federal, state, local, or other source for defraying all or any 

part of the capital costs and the maintenance and 

OpE\ration expenses of the Regional Sewerage System. The 
General Manager of CBMWD, the Regional Policy Committee, and the 

Regional Technical committee shall keep each other fully 
informed of any available grant or financial assistance 

programs known to any of them. 

Prior to undertaking negotiations for a grant or 
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other financial 

System, CBMWD 

written notice 

assistance affecting the Regional 

shall give the Regional Policy 

of its intention to do so. 

Sewerage 

Committee 

Thereupon 
the committee may designate one representative who shall 
be entitled to participate with CBMWD in all such negotiations. 

The representative shall be a person skilled in the design, 

construction, maintenance, and operation of sewage facilities 

and may be a member of the Regional Technical 

Committee. The representative shall keep the Regional Policy 

Committee and the Regional Technical Committee fully informed 

concerning the status of the negotiations and the nature and 
contents , of any proposed final application or agreement for 
grant or other financial assistance. 

In addition, CBMWD shall annually submit a report to 

the Regional Policy committee on any pending or proposed 

applications for grants or other financial assista.nce. such 

report shall accompany each proposed annual budget and be 

mailed in the manner provided in part E of Section 19 hereof. 

Each Contracting Agency shall be jointly responsible 

with CBMWD for all conditions, restrictions, or limitations 

imposed by any agency as a condition for extending a grant or 

other financial assistance. Any such agency, CBMWD, or any 
Contracting Agency may restrain any violation of such 

conditions, restrictions, or limitations by mandamus, injunction 
or other appropriate remedy. 

CBW'1D's costs for the acquisition, construction, 
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maintenance, or operation of the Regional Sewerage System 

shall be reduced by amounts of any grants or other financial 

assistance received therefor by CBMWD from the federal or 

state government. (Amended April 12, 1984) 

Section 24. REGIONAL POLICY COMMITTEE 

The parties desire to provide for a Regional 

Policy Committee to advise CBMWD of the needs and views of 

the Contracting Agencies concerning CBMWD's policies and 

activities in the financing, acquisition, construction, 

maintenance and operation of the Regional Sewerage System, 

to make reports and recommendations with respect thereto, 

and to fully inform the Contracting Agencies concerning such 

policies and activities. 

Each contracting Agency shall appoint one regular 

member and one alternate member to the Regional Policy 

Committee. Both such members shall be members of the 

Contracting Agency's governing body. The regular and alternate 

members so appointed shall serve at the pleasure of the 

appointing agency. Each Contracting Agency shall give the 

secretary of CBMWD immediate notice of all appointments and 

removals made by it and of the name and mailing address of each 

appointee. CBMWD shall appoint one regular member and one or 

more alternates to the Regional Policy Committee. The members 

so appointed shall be members of the Board of Directors of CBMWD 

and shall serve at the pleasure of CBMWD. The CBMWD member 

shall be entitled to participate at all regular and special 
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meetings of the committee but shall have no vote. 

Each regular member of the Regional Policy committee 
or his alternate, except the member or alternate appointed by 
CBMWD, shall have one vote. 

A majority vote shall be required to carry any matter 
before the committee. A majority shall consist of members 
representing a majority of the Contracting Agencies, not 
including the State of California. 

The committee shall hold a regular meeting on or 
before the second Thursday of every other month and shall meet 
in special meeting at the call of any member or at the call of 
CBMWD. The committee may adopt such procedures and rules as it 
deems advisable concerning its officers, meetings and the manner 
and method of making its reviews, reports and recommendations on 
any matter affecting the acquisition, construction, maintenance 
and operation of the Regional sewerage system. 

CBMWD shall, if requested by the committee, provide 
the committee with a meeting place and with the services, advice 
and assistance of members of its staff. All records, reports 
and other information of CBMWD pertaining to the financing, 
acquisition, construction, maintenance and operation of the 
Regional Sewerage System shall be available for inspection by 
members of the committee. CBMWD agrees to maintain and make 
available to the committee accurate records of all of its costs, 
disbursements and receipts with respect to activities under this 
contract. (Amended April 12, 1984) 
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Committee. 

Section 25. REGIONAL TECHNICAL COMMITTEE 

The parties desire to provide for a Regional Technical 

The members and alternate members of the Regional 

Technical Committee shall be appointed, vote and be governed in 

the same manner provided in Section 24 hereof for the Regional 

Policy Committee, except that the members and alternates shall 

be officers or employees of the Contracting Agencies, or other 

persons knowledgeable in the design, construction, maintenance 

and operation of sewage facilities, and that CBMWD shall be 

entitled to appoint one member and one alternate member with the 

same right of participation and voting as other members. The 

committee shall hold a regular bimonthly meeting and shall meet 

in special meeting at the call of any member. 

The committee may, and upon request by the Regional 

Policy Committee or CBMWD shall, review and make recommendations 

concerning any of the following technical matters: the 

acquisition, design, construction, maintenance, operation, or 

financing of sewer facilities, sewage treatment, reclamation, or 

disposal facilities, sewage and effluent measuring devices and 

equipment, community Sewer Systems and the Regional sewerage 

System; sewer user charges; service charges; quality standards 

for sewage and any effluent; and any other technical matter 

related to any of the foregoing. (Amended April 12, 1984) 
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Section 26. INSPECTION OF FACILITIES 

Any authorized officer or employee of CBMWD may enter 

and inspect any part of the Community Sewer System of any 

Contracting Agency or any member of the Regional Policy 

Committee or Regional Technical Committee may enter and inspect 

any part of the Regional Sewerage system. Except during 

emergencies, such inspections shall be made during normal 

working hours on regular business days and upon the giving of 

not less than 24 hours prior notice of the inspection. Any 

inspecting officer, employee or member of the Regional Policy 

Committee or Regional Technical Committee shall bear proper 

credentials of authority and identification. The right of entry 

and inspection shall be limited to public streets, easements and 

property within which the systems shall be located. The rights 

of inspection shall include observation, measurement, sampling 

and testing. (Amended April 12, 1984) 

Section 26A. HEARINGS 

The provisions of this section and the procedures 

herein set forth shall apply to all hearings to be conducted by 

the Board of Directors of CBMWD with respect to determinations, 

reports and recommendations of the Regional Policy Committee and 

protests and complaints of Contracting Agencies with respect to 

determinations of said committee and CBMWD. 

A. Notice of Hearings 

The secretary of CBMWD shall give notice of hearings 

by publication, posting and mailing as specified below: 
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1. Publication. Notice of hearings shall be 

published pursuant to Section 6066 of the Government Code in one 

or more newspapers of general circulation within CBMWD. 

Publication of notice shall be commenced at least 15 days prior 

to the date specified therein for hearing. 

2. Posting. Notice of hearing shall be posted on or 

near the door of the meeting room of the Board of Directors of 

CBMWD. Posted notice shall be commenced at least 15 days prior 

to the date specified therein for hearing and shall continue to 

the time of the hearing. 

3. Mailing. Mailed notice shall be given to all 

members of the Regional Policy Committee and to all Contracting 

Agencies and to all other persons requesting such notice in 

writing. Mailed notice shall be sent by first class mail and 

shall be deemed to have given when so deposited in the United 

States mail postage prepaid. 

B. Hearing 

Hearings shall be held upon the date and at the time 

specified in the notice and may be continued from time to time, 

but not to exceed 60 days from the date specified in the notice. 

At each hearing, prior to consideration of any protests, 

objections or evidence, the Board of Directors of CBMWD shall 

cause to be read aloud or summarized any reports and 

recommendation made by the Regional Policy Committee and, in the 

case of annexations, the Local Agency Formation Commission. 

Thereafter, the Board of Directors of CBMWD shall hear and 
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receive all oral and written protests, objections and evidence 
which may be made, presented or filed by any Contracting Agency 
or any interested person. Any contracting Agency or person who 
shall have filed a protest may withdraw the same at any time 
prior to the conclusion of the hearing. 

c. Hearing Resolution 

Not later than 30 days after the conclusion of the 
hearing, the Board of Directors of CBMWD shall by resolution 
make its determination on the matter being considered. such 
resolution shall contain findings in support of the deter­
mination and shall be deemed a final administrative action. A 
certified copy of each such resolution adopted by the Board of 
Directors of CBMWD shall be mailed by the secretary of CBMWD in 
the manner provided for in subpart 3 of part A of this section 
to each contracting Agency and person who presented or filed a 
protest, objection or evidence at the hearing within 15 days of 
the date of the adoption of the resolution. Any contracting 
Agency may challenge any such resolution and determination by 
administrative mandamus, injunctive or other appropriate action 
or proceeding. (Added April 12, 1984) 

Section 27. EFFECTIVE DATE OF CONTRACT 

This contract between CBMWD and the undersigned 
Contracting Agency shall become effective after the occurrence 
of all of the following events: 

(1) The authorization and execution of this contract 
by CBMWD and the undersigned Contracting Agency. 
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( 2) The acquisition or construction by CBMWD of 

facilities for the Regional Sewerage System adequate to provide 

for the transmission, treatment, and disposal of all sewage then 

collected by the community Sewer System of the undersigned 

contracting Agency. 

(3.) The initiation and conduct of proceedings for and 

the completion of the formation of Improvement District "C" 

(either with or without elections, as provided by law) in 

substantial conformity with resolution of intention, Exhibit "C" 

hereof, and with boundaries substantially identical to those 

specified in Paragraph B of Section 9 hereof. 

(4) The adoption by the Board of Directors of CBMWD 

of a capital outlay ordinance, substantially in the form set 

forth in Exhibit "B" hereof. 

Not later than 15 days following the occurrence of the 

last such event, CBMWD shall give written notice thereof to the 

undersigned Contracting Agency. The notice shall specify a 

date, as determined by CBMWD, which shall be the effective date 

of this contract. The effective date shall be the first day of 

any calendar month occurring not·sooner than one month nor later 

than one year after the date of giving the written notice. 

Section 28. TERM OF CONTRACT 

The term of this contract and any other service 

Contract entered into between CBMWD and any sewage collection 

agency, shall be 50 years from the earliest effective date 

specified, in the original service Contract between CBMWD and 
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any Contracting Agency, said date being January 2, 1973. It is 
the intent of the parties that all Service Contracts providing 
for the services and facilities of the Regional sewerage System 
shall have the same termination date, without regard to the 
effective dates of the individual contracts. 

In order to provide for a periodic review and update, 
as necessary, of the provisions of this contract, CBMWD and the 
Contracting Agencies agree to enter good faith discussions at 
intervals not exceeding five years or at the request of the 
majority of the Contracting Agencies. (Amended April 12, 1934) 

Section 29. RENEWAL; OPTION FOR CONTINUED SERVICE 

No later than two years prior to the end of the term 
of this contract or any earlier termination or extension of this 
contract, the parties shall negotiate for the extension or 
renewal of this contract upon comparable terms and conditions. 
If the parties have been unable to agree thereon, then any 
Contracting Agency, by written notice given to CBMWD at least 12 
months prior to the expiration of said term, may elect to 
receive continued service after the expiration of said term upon 
the following conditions: 

A. If, by reason of continued service, no expansion 
is required in any facilities of the Regional sewerage system in 
existence upon the expiration of the term of this contract, the 
Contracting Agency may deliver sewage into the system in any 
quantity and at any flow rates. If, by reason of continued 
service, such expansion shall be required, the annual quantity 
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and flow rates of sewage to be delivered into the Regional 

Sewerage System by the Contracting Agency shall not exceed the 

quantity and flow rates delivered by the agency during the last 

full fiscal year preceding the expiration of said term. 

· B. The service charge rate shall be determined as 

provided in Section 18 hereof. 

c. The sewage quality standards shall be in 

accordance with those in effect during the last full fiscal year 
preceding the expiration of said term or any higher standards 

prescribed by any federal, state or regional agency authorized 

by law to prescribe quality standards for effluent discharges. 

D. CBMWD shall maintain and operate the Regional 

Sewerage System under substantially the same physical conditions 

of service as prevailed during the last fiscal year preceding 

the expiration of said term. 

other terms and conditions of continued service shall 

be reasonable and equitable and shall be mutually agreed upon 

and, if they provide for continued service for a specified 

number of years, a Contracting Agency shall have the option to 

receive further continued service upon the expiration of that 

and each succeeding period of continued service. (Amended April 

12, 1984) 

Section 30. AUTHORIZATION AND EXECUTION OF SEWAGE 

SERVICE AND ACQUISITION CONTRACTS 

A. Authorization of Any Sewage Collection Agency 

All proposed contracts between CBMWD and any sewage 

collection agency for the purpose of (i) providing the agency 
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with the services and facilities of the Regional sewerage system 

under a Service Contract, (ii) the acquisition by CBMWD of any 

existing sewage treatment and disposal plant or interceptor 

sewer, or (iii) both (i) and (ii), shall be authorized for 

execution by CBMWD. The agency shall furnish CBMWD with a 

certified copy of the resolution authorizing execution by the 

agency, together with a certified copy of the proposed contract 

referred to therein. The resolution shall contain all 

restrictions, limitations, and conditions, if any, which may 

have been imposed on the execution of the contract. 

B. Amendment of Any Existing Contract; New Con­

tracts with Subsequent Contracting Agencies 

If CBMWD proposes (i) to amend or rescind any existing 

Service Contract with a Contracting Agency or (ii) to enter a 

new Service Contract or a contract for the transfer of any 

existing sewage facilities to CBMWD, as part of the Regional 

Sewerage System, the Board of Directors of CBMWD shall adopt a 

resolution declaring its intention to do so and shall specify a 

time, not sooner than 60 days after the adoption of the 

resolution, and a place at which the Board will hold a hearing 

on the question of the proposed amendment, rescission or new 

contract, as the case may be. Immediately thereafter the 

secretary of CBMWD shall mail a copy of the resolution, together 

with a copy of the proposed amendment, rescission or new 

contract to the clerk or secretary of each Contracting Agency 

and to each member of the Regional Policy Committee. The 
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Regional Policy Committee shall review the proposal and, not 
later than 10 days preceding the date of the hearing, shall 
submit its written report and recommendation thereon to the 
general manager of CBMWD and to each Contracting Agency. 

At the hearing on the proposal, the Board shall 
consider the report and recommendation of the Regional Policy 
Committee and shall hear representatives of any Contracting 
Agency, members of the committee, and any other interested 
persons. The Board may modify the proposal and, upon the 
conclusion of the hearing, order the authorization for execution 
by CBMWD of the proposed amendment, rescission, or new contract, 
as the case may be. (Amended April 12, 1984) 

Section 31. NOTICE 

Notices authorized or required to be given by any , 
provision of this contract shall be deemed to have been given 
upon delivery, if delivered personally, or upon deposit in the 
mails, if enclosed in a properly addressed envelope and 
deposited in the United states mails for delivery by registered 
or certified mail, 
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Notice shall be given to the parties by delivery or 
mailing to the following officers of the parties at the 
following addresses: 

CBMWD Secretary, Chino Basin Municipal 
water District 

8555 Archibald Avenue 
Rancho Cucamonga, California 

Undersigned contracting Agency: 

At any time a party may give written notice to the other party 
of a change in the designated officer or address. 

Notice to members of the Regional Policy committee or 
the Regional Technical Committee shall be given to the persons 
and at the addresses designated in the notices of appointment 
filed with the Secretary of CBMWD. 
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Section 32. PARTIAL INVALIDITY 

The invalidity of any provision of this contract shall 
not affect the validity of the remainder· thereof which can be 
given effect without such invalid provision. 

Date of Execution 

November 28, 1994 

-~ 
of the Board of 

Date of Execution 

/7) /..:J ~ /q I: 
/I I 

City Clerk · 
' } ,I l 

85 

CHINO BASIN MUNICIPAL WATER 
DISTRICT 

By: -:67~.&~ President of th~~ard 
of Directors 



Date of Execution 

October 31 1 1994 

ATTEST: 

91 4. ;,,{)~ rL 
City Clerk (Sept. 27, 1994) 

Date of Execution 

. ; 
. ' I 

Date of Execution 

ATTEST: 

City Clerk 

CITY OF CHINO HILLS 

By:~ Mar 

CITY OF FONTANA 

By: 
Mayor 
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Date of Execution 

ATTEST: 

City Clerk 

Date of Execution 

ATTEST: 

Secretary of the Board of 
Directors 

Date of Execution 

November 15, 1994 

.ti.n<'la s. Nunn, CMC 
Deputy City Clerk 

CITY OF CHINO HILLS 

By: 
Mayor 

CUCAMONGA COUNTY WATER DISTRICT 

President of the Board of 
Directors 

CITY OF FONTANA ~ 

By: M~L3' 
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Date of Execution CITY OF ONTARIO ~ 
_o_c_t_o~b_e_r_2_s~1~1_9_9_4 __ ~-~- By:~~-.~~~~ 

~ 

J 
-:. ••• 1891 •.• I 
"• ,.,.. •• !II: "'• ••. i....;,,,, ·:::O ... R.~\'.\t- .,l .. 

~ •• _,,"<../I"'" \"'l ........ ~ ,,,,.,, ........ , .... , 
Date of Execution 

CITY~O LAND.. ?.4 ,I / 
_o,..c_to .. b,._e ... r._ ... 2.,_1.,_. _.19.._9...._4 ______ By: ___£_~ 

yor ,,·· 
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