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NOTICE INVITING BIDS 

 

1. RECEIPT OF BIDS:  Sealed Bids will be received at the office of the City Clerk of the City 
of Petaluma located at 11 English Street, Room 4, Petaluma, California, 94952-2610, until  
3:30PM (enter time) on Tuesday April 7, 2020, for the Cavanagh Center Roof Replacement 
Project.  Any Bids received after the specified time and date will not be considered. Fax and 
other electronically transmitted Bids will not be accepted. 
 

2. OPENING OF BIDS:  The Bids will be publicly opened and read at 3:30PM (enter time) on 
Tuesday April 7, 2020, at the above-mentioned office of the CITY. The CITY reserves the 
right to postpone the date and time for opening of Bids at any time prior to the aforesaid date 
and time. 

3. COMPLETION OF WORK:  The WORK must be completed within 20 working days  
after the commencement date stated in the Notice to Proceed. 

 
4. DESCRIPTION OF WORK:  The WORK includes , in general, the removal of 

composition roofing materials and the installation of 60 mil Thermoplastic Polyolefin (TPO) 
single-ply membrane over the existing roof deck. Work elements for the roof shall include, 
but not be limited to, removal of existing roofing; installation of new roofing; repair of failed 
roof sections, fascia board and rafter tails; working around existing mechanical, electrical, 
conduits and HVAC equipment and materials; removal and replacement of the solar heating 
system; pedestrian traffic control; disposal of debris; and final cleaning.  . 

 
5.  SITE OF WORK:  The site of the WORK is located: 426 8th Street, Petaluma, CA 94952. 

6. OBTAINING CONTRACT DOCUMENTS:  The Contract Documents are entitled 
“Cavanagh Center Roof Replacement C11202014.” 

 The Contract Documents may be obtained by 4:00 P.M., Monday through Thursday at the 
office of Public Work & Utilities, 202 North McDowell Boulevard, Petaluma, California 
94954. 

 If you would like to receive the bid document via the CITY’s website, at no cost, please go to: 

 https://cityofpetaluma.org/bid-opportunities-2/    
 Fill out the Plan Holder’s form by clicking on the Plan Holder’s form link 
 Fill in all fields 
 Click on the submit button at the end of the form 

Submitting the Plan Holder’s form on-line automatically puts you on the CITY’s Bidders List 
and you will be notified of any Addendums or information pertaining to the bid by email. 

If you would like to purchase bid documents, please call Phone No. 707-778-4585 , Attention: 
Public Works & Utilities Secretary, upon payment of $20 (non-refundable) for each set of 
Contract Documents (including technical specification and accompanying reduced scale 
drawings).  The scale of the reduced drawings is about one-half of the original scale. At the 
Bidder’s request and expense, the Contract Documents may be sent by overnight mail. 

☒ Full-scale drawings are not available. 
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☐ If full-scale drawings are available and desired, they may be purchased at  
            reproduction cost from      . 
 

7. BID SECURITY:  Each Bid shall be accompanied by a certified or cashier’s check or Bid 
Bond executed by an admitted surety in the amount of 10% percent of the Total Bid Price 
payable to the City of Petaluma as a guarantee that the Bidder, if its Bid is accepted, will 
promptly execute the Agreement. A Bid shall not be considered unless one of the forms of 
Bidder’s security is enclosed with it. Upon acceptance of the Bid, if the Bidder refuses to or 
fails to promptly execute the Agreement the Bidder’s security shall be forfeited to the CITY. 

 
8. CONTRACTOR’S LICENSE CLASSIFICATION:  In accordance with the provisions of   

California Public Contract Code Section 3300, the CITY has determined that the 
CONTRACTOR shall possess a valid Class B or C-39 license at the time that the Contract is 
awarded. Failure to possess the specified license shall render the Bid as non-responsive and 
shall act as a bar to award of the Contract to any bidder not possessing said license at the time 
of award. 

 
9. PREFERENCE FOR MATERIAL:  Substitute products will be considered prior to award 

of the Contract in accordance with Section 3400 of the California Public Contract Code. The 
Bidder will submit data substantiating its request for a substitution of “an equal” item within 
14 days following submission of its Bid. Substantiation date will conform to the requirements 
of the instructions for Proposed Substitutions of “or equal” items contained in the bid Forms. 
The ENGINEER will make a determination of approval of rejection of the proposed 
substitution prior to the award of the Contract. No request for substitution of “an equal” items 
will be considered by the ENGINEER after award of the Contract. 

 
10. REJECTION OF PROPOSALS:  The CITY reserves the right to reject all or any part of all 

bids submitted, waive informalities and irregularities, and will not, to the extent allowed by 
law, be bound to accept the lowest bid. 

 
11. BIDS TO REMAIN OPEN:  The Bidder shall guarantee the total bid price for a period of 90 

calendar days from the date of bid opening. 
 
12. CALIFORNIA WAGE RATE REQUIREMENTS:  In accordance with the provisions of 

California Labor Code Sections 1770, 1773, 1773.1, and 1773.7 as amended, the Director of 
the Department of Industrial Relations has determined the general prevailing rate of per diem 
wages in accordance with he standards set forth in Section 1773 for the locality in which the 
WORK is to be performed. A copy of said wage rates is on file at the office of the City Clerk. 
It shall be mandatory upon the CONTRACTOR to whom the WORK is awarded and upon any 
subcontractor under the CONTRACTOR to pay not less than said specified rates to al workers 
employed by them in the execution of the WORK. 

 
13. LABOR COMPLIANCE PURSUANT TO CALIFORNIA LABOR CODE §1771.1: A 

contractor of subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject 
to the requirement of Section 4104 of the Public Contract Code or engage in the performance 
of any contract for public work, as defined in this chapter, unless currently registered and 
qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section 
for unregister contractor to submit a bid that is authorized by Section 7029.1 of the Business 
and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided 
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the contractor is registered to perform public work pursuance to Section 1725.5 at the time 
contract is awarded. 

 
14. RETAINAGE FROM PAYMENTS:  The CONTRACTOR may elect to receive 100 percent 

of payments due under the Contract Documents from time to time, without retention of any 
portion of the payment by the CITY, by depositing securities of equivalent value with the CITY 
in accordance with he provisions of Section 22300 of the Public Contract Code. Alternatively, 
the CONTRACTOR may request and the CITY shall make payment of retentions earned 
directly to the escrow agent at the expense of CONTRACTOR. At the expense of the 
CONTRACTOR, the CONTRACTOR may direct the investments of the payments into 
securities and the CONTRACTOR shall receive the interest earned on the investments upon 
the same terms as provided in Section 22300 of the Public Contract Code for securities 
deposited by the CONTRACTOR. The CONTRACTOR shall be responsible for paying all 
fees for the expenses incurred by the escrow agent in administering the escrow account and all 
expenses of the CITY. These expenses and payment terms shall be determined by the CITY’s 
Finance Director or his/her designee and the escrow agent. Upon satisfactory completion of 
the WORK, the CONTRACTOR shall receive from the escrow agent all securities, interest, 
and payments received by the escrow agent from the CITY, pursuant to the terms of Section 
22300 of the Public Contract Code. Such securities, if deposited by the CONTRACTOR, shall 
be valued by the CITY, whose decision on valuation of the securities shall be final. Securities 
eligible for investment under this provision shall be limited to those listed in Section 16430 of 
the Government Code, bank or savings and loan certificates of deposit, interest-bearing 
demand deposit accounts, standby letters or credit, or any other security mutually agreed to by 
the CONTRACTOR and the CITY. 

15. PAYMENT BOND: Pursuant to and in accordance with California Civil Code Section 3247, 
a payment (labor and materials) bond must be filed if the expenditure for the WORK is in 
excess of Twenty-Five Thousand Dollars ($25,000). 

16. PRE-BID CONFERENCE VISITS: [At least on box below MUST be checked] 

☐  Check if no pre-bid conference/site is to be held:      . 

   ☐ Mandatory pre-bid conference/site visit to be held: Prospective bidders are required 
to attend a mandatory pre-bid conference/site visit at       (enter time) on      , at 
the      , offices at      . Prospective bidders that fail to attend the mandatory pre-
bid conference/site visit will be ineligible to bid on the project. Following the 
conference at City offices, City staff and prospective bidders will meet at the project 
Site. Transportation to the project site will be the responsibility of prospective bidders. 
The purposes of the conference/site visit are to discuss the scope of the project and 
bidding requirements and to acquaint bidders with Site conditions.  
  

 No information communicated at the pre-bid conference/site visit may amend the 
project bidding requirements. Project bidding requirements may only be amended by 
addenda issued by authorized City officials. Following the pre-bid conference/site visit, 
prospective bidders may submit detailed technical questions in writing. If warranted, 
the City may respond to such questions by addenda. 

☒ Non-Mandatory pre-bid conference/site visit to be held: Prospective bidders are 
invited to attend a non-mandatory pre-bid conference/site visit at 11:00AM (enter time) 
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 INSTRUCTIONS TO BIDDERS 
 
 
1. DEFINED TERMS.  Terms used in these Instructions to Bidders and the Notice Inviting 

Bids which are defined in the General Conditions have the meanings assigned to them in 
the General Conditions.  The term “Bidder” means one who submits a Bid directly to 
CITY, as distinct from a sub-bidder, who submits a price or quote to a Bidder. 

 
2. LOCAL BUSINESS LICENSE.  All CONTRACTORS, including subcontractors, not 

already having a local business license for the work contemplated, will be required to 
secure the appropriate license before a Contract can be executed. 

 
3. INTERPRETATIONS AND ADDENDA. 
 
3.1 All questions about the meaning or intent of the Contract Documents are to be directed to 

the ENGINEER.  Additions, deletions, or revisions to the Contract Documents 
considered necessary by the ENGINEER in response to such questions will be issued by 
Addenda mailed or delivered to all parties recorded by the ENGINEER as having 
received the Contract Documents.  Questions received less than 14 days prior to the date 
of Bids may not be answered.  Only answers to such questions issued by formal written 
Addenda will be binding.  Oral and other interpretations or clarifications will be without 
legal effect. 

 
3.2 Addenda may also be issued to make other additions, deletions, or revisions to the 

Contract Documents. 
 
3.3 Bidders shall make no special interpretation or inference of intent from differing formats 

in the Technical Specifications. 
 
4. BIDDER’S EXAMINATION OF CONTRACT DOCUMENTS AND SITE. 
 
4.1 It is the responsibility of each Bidder before submitting a Bid: 
 

A. To examine thoroughly the Contract Documents and other related data identified 
in the Bidding Documents (including “technical” data referred to below); 

 
B. To visit the site to become familiar with local conditions that may affect cost, 

progress, or performance of the WORK; 
 

C. To consider federal, state, and local Laws and Regulations that may affect cost, 
progress, or performance of the WORK; 

 
D. To study and carefully correlate the Bidder’s observations with the Contract 

Documents; and 
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E. To notify the ENGINEER of all conflicts, errors, ambiguities, or discrepancies in 
or between the Contract Documents and such other related data. 

 
4.2 Reference is made to the Supplementary General Conditions for identification of: 
 

A. Those reports of explorations and tests of subsurface conditions at the site which 
have been utilized by the ENGINEER in the preparation of the Contract 
Documents. 

 
B. Those drawings of physical conditions in or relating to existing surface and 

subsurface conditions (except Underground Utilities) which are at or contiguous 
to the site which have been utilized by the ENGINEER in the preparation of the 
Contract Documents. 

 
C. Those environmental reports or drawings relating to Asbestos, Hazardous Waste, 

PCBs, Petroleum, and/or Radioactive Materials identified at the site which have 
been utilized by the ENGINEER in the preparation of the Contract Documents.   

 
D. The ENGINEER makes no representation as to the completeness of the reports or 

drawings referred to in Paragraphs 4.2A, 4.2B, and 4.2C. above or the accuracy of 
any data or information contained therein.  The Bidder may rely upon the 
accuracy of the technical data contained in such reports and drawings.  However, 
the Bidder may not rely upon any interpretation of such technical data, including 
any interpretation or extrapolation thereof, or any non-technical data, 
interpretations, and opinions contained therein. 

 
4.3 Copies of reports and drawings referred to in Paragraph 4.2 will be made available by the 

CITY to any Bidder on request, if said reports and drawings are not bound herein.  Those 
reports and drawings are not part of the Contract Documents, but the technical data 
contained therein upon which the Bidder is entitled to rely, are incorporated herein by 
reference. 

 
4.4 Information and data reflected in the Contract Documents with respect to Underground 

Utilities at or contiguous to the site are based upon information and data furnished to the 
ENGINEER by the owners of such Underground Utilities or others, and the CITY does 
not assume responsibility for the accuracy or completeness thereof unless it is expressly 
provided otherwise in the Supplementary General Conditions. 

 
4.5 Provisions concerning responsibilities for the adequacy of data furnished to prospective 

Bidders on subsurface conditions, Underground Utilities, and other physical conditions, 
and possible changes in the Contract Documents due to differing conditions appear in 
Paragraphs 4.2, 4.3, and 4.4 of the General Conditions. 

 
4.6 Before submitting a Bid, each Bidder will, at Bidder’s own expense, make or obtain any 

additional examinations, investigations, explorations, tests, and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, 
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subsurface, and Underground Utilities) at or contiguous to the site or otherwise which 
may affect cost, progress, or performance of the WORK and which the Bidder deems 
necessary to determine its Bid for performing the WORK in accordance with the time, 
price, and other terms and conditions of the Contract Documents. 

 
4.7 On request a minimum of 2 working days in advance, the ENGINEER will provide each 

Bidder access to the site to conduct such examinations, investigations, explorations, tests, 
and studies as each Bidder deems necessary for submission of a Bid.  Location of any 
excavation or boring shall be subject to prior approval of ENGINEER and applicable 
agencies.  Bidder shall fill all holes, restore all pavement to match existing structural 
section, and shall clean up and restore the site to its former condition upon completion of 
such explorations.  ENGINEER reserves the right to require Bidder to execute an Access 
Agreement with the CITY prior to accessing the site. 

 
4.8 The lands upon which the WORK is to be performed, rights-of-way, and easements for 

access thereto and other lands designated for use by the CONTRACTOR in performing 
the WORK are identified in the Contract Documents.  All additional lands and access 
thereto required for temporary construction facilities or storage of materials and 
equipment are to be provided by the CONTRACTOR.  Easements for permanent 
structures or permanent changes in existing structures are to be obtained and paid for by 
the CITY unless otherwise provided in the Contract Documents. 

 
4.9 The submission of a Bid will constitute an incontrovertible representation by the Bidder 

that the Bidder has complied with every requirement of this Paragraph 4 and the 
following: 

 
A. That the Bid is premised upon performing the WORK required by the Contract 

Documents without exception and such means, methods, techniques, sequences, 
or procedures of construction (if any) as may be required by the Contract 
Documents; 

 
B. That Bidder has given the ENGINEER written notice of all conflicts, errors, 

ambiguities, and discrepancies in the Contract Documents and the written 
resolution thereof by the ENGINEER is acceptable to the Bidder; and 

 
C. That the Contract Documents are sufficient in scope and detail to indicate and 

convey understanding of all terms and conditions for performance of the WORK. 
 
5. BID FORMS.  The Bid shall be submitted on the Bid Forms provided by the City.  All 

blanks on the Bid Forms shall be completed in ink.  All names must be printed below the 
signatures.  The Bid shall be submitted in a sealed envelope which shall be plainly 
marked in the upper left hand corner with the name and address of the Bidder and shall 
bear the words “BID FOR” followed by the title of the Contract Documents for the 
WORK, the name of the CITY, the address where Bids are to be delivered or mailed to, 
and the date and hour of opening of Bids. 
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5.2 The Bid must set forth the name and location of the place of business of each 
subcontractor who will perform work or labor or render service to the prime contractor in 
or about the construction of the WORK, or a subcontractor licensed by the State of 
California who, under subcontract to the prime contractor, specially fabricates and 
installs a portion of the WORK according to detailed Drawings contained in the plans and 
specifications, in an amount in excess of one-half of 1 percent of the prime contractor’s 
total bid or, in the case of bids or offers for the construction of streets and highways, 
including bridges, in excess of one-half of 1 percent of the prime contractor’s total bid or 
ten thousand dollars ($10,000), whichever is greater. 

 
6. CERTIFICATES. 
 
6.1 Bids by corporations must be executed in the corporate name by the president, a vice-

president, or other corporate officer.  Such Bid shall be accompanied by the enclosed 
Certificate of Authority to sign, attested by the secretary or assistant secretary, and with 
the corporate seal affixed.  The corporate address and sate of incorporation must appear 
below the signature. 

 
6.2 Bids by partnerships must be executed in the partnership name and be signed by a 

managing partner, accompanied by the enclosed Certificate of Authority to sign, and 
his/her title must appear under the signature and the official address of the partnership 
must appear below the signature. 

 
6.3 Bids by joint venture must be executed in the joint venture name and be signed by a joint 

venture managing partner, accompanied by the enclosed Certificate of Authority to sign, 
and his/her title must appear under the signature and the official address of the joint 
venture must appear below the signature. 

 
7. DISQUALIFICATION OF BIDDERS.  More than one Bid from an individual, firm, 

partnership, corporation, or association under the same or different names will not be 
considered.  If the CITY believes that any Bidder is interested in more than one Bid for 
the WORK contemplated, all Bids in which such Bidder is interested will be rejected.  If 
the CITY believes that collusion exists among the Bidders, all Bids will be rejected.  A 
party who has quoted prices to a bidder is not hereby disqualified from quoting prices to 
other Bidders, or from submitting a Bid directly for the WORK. If a Bidder is not 
registered with the Department of Industrial Relations pursuant to Labor Code Section 
1725.5 and Section 1771.1, then the Bid may be rejected as non-responsive. 

 
8. QUANTITIES OF WORK.  The quantities of work or material stated in unit price items 

of the Bid are supplied only to give an indication of the general scope of the WORK; the 
OWNER does not expressly or by implication agree that the actual amount of work or 
material will correspond therewith, and reserves the right after award to increase or 
decrease the quantity of any unit price item of the WORK by an amount up to and 
including 25 percent of any Bid item in its entirety, or to add additional Bid items up to 
and including an aggregate total amount not to exceed 25 percent of the Bid price. 
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9. SUBSTITUTE OR “OR EQUAL” ITEMS.  Whenever materials or equipment are 
specified or described in the Contract Documents by using the name of a particular 
manufacturer and the name is followed by the words “or equal”, the Bidder may write the 
name of a substitute manufacturer (which the Bidder considers as an “or equal”) in the 
List of Proposed Substitutions in the Bid Forms.  The ENGINEER will make a 
determination of approval or rejection of the proposed substitution prior to award of the 
Contract.  No request for substitution of an “or equal” item will be considered by the 
ENGINEER after award of the Contract.  The procedure for the submittal of substitute or 
“or equal” products is contained in the Bid Forms.  The Bidder shall not be relieved of 
any obligations of the Contract Documents or be entitled to an adjustment in the Contract 
Price in the event any proposed substitution is not approved. 

 
10. COMPETENCY OF BIDDERS.  In selecting the lowest responsive, responsible Bidder, 

consideration will be given not only to the financial standing but also to the general 
competency of the Bidder for the performance of the WORK covered by the Bid.  To this 
end, each Bid shall be supported by a statement of the Bidder’s experience as of recent 
date including: (a) all projects worked on by the Bidder over the past three (3) years 
including the contract amount for each project; (b) all complaints made against the 
Contractor’s license in the past ten (10) years; and (c) all claims and lawsuits presented or 
filed in the last five (5) years, regardless of the form, regarding any public works project. 

 
11. SUBMISSION OF BIDS.  The Bid shall be delivered by the time and to the place 

stipulated in the Notice Inviting Bids.  It is the Bidder’s sole responsibility to see that its 
Bid is received in proper time and at the proper place. 

 
12. BID SECURITY, BONDS, AND INSURANCE.  Each Bid shall be accompanied by a 

certified or cashier’s check or approved Bid Bond in the amount stated in the Notice 
Inviting Bids.  Said check or bond shall be made payable to the CITY and shall be given 
as a guarantee that the Bidder, if awarded the WORK, will enter into an Agreement with 
the CITY and will furnish the necessary insurance certificates, Payment Bond, and 
Performance Bond.  In case of refusal or failure to enter into said Agreement, the check 
or Bid Bond, as the case may be, shall be forfeited to the CITY.  If the Bidder elects to 
furnish a Bid Bond as its Bid security, the Bidder shall use the Bid Bond form bound 
herein.  Bid Bonds shall comply with the requirements applicable to payment and 
performance bonds in the General Conditions. 

 
12.1 BIDDING CAPACITY.  Each Bid shall be accompanied by a list of the projects 

currently being worked on by Bidder, their size, contract price, scheduled completion 
date, location, and owner.  Additionally, Bidder shall provide certified evidence of its 
current bonding capacity. 

 
13. DISCREPANCIES IN BIDS.  In the event there is more than one Bid item in a Bid 

Schedule, the Bidder shall furnish a price for all Bid Items in the Schedule, and failure to 
do so will render the Bid non-responsive and shall cause its rejection.  In the event there 
are unit price Bid items in a Bidding schedule and the amount indicated for a unit price 
Bid item does not equal the product of the unit price and quantity, the unit price shall 
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govern and the amount will be corrected accordingly, and the BIDDER shall be bound by 
said correction.  In the event there is more than one Bid item in a Bid Schedule and the 
total indicated for the Schedule does not agree with the sum of the prices Bid on the 
individual items, the prices Bid on the individual items shall govern and the total for the 
Schedule will be corrected accordingly, and the BIDDER shall be bound by said 
correction. 

 
14. MODIFICATIONS AND UNAUTHORIZED ALTERNATIVE BIDS.  Unauthorized 

conditions, limitations, or provisos attached to the Bid shall render it informal and may 
cause its rejection as being non-responsive.  The Bid forms shall be completed without 
interlineations, alterations, or erasures in the printed text.  Alternative Bids will not be 
considered unless called for.  Oral, telegraphic, or telephonic Bids or modifications will 
not be considered. 

 
15. WITHDRAWAL OF BID.  The Bid may be withdrawn by the Bidder by means of a 

written request, signed by the Bidder or its properly authorized representative.  Such 
written request must be delivered to the place stipulated in the Notice Inviting Bids for 
receipt of Bids prior to the scheduled closing time for receipt of Bids. 

 
16. BID PROTEST.  Any Bid protest must be submitted in writing to the City Manager 

before 5:00 p.m. on the fifth (5th) working day following Bid opening. 
 
 A. The initial protest document must contain a complete statement of the basis for 

the protest, and all supporting documentation. 
 
 B. The party filing the protest must have actually submitted a Bid for the WORK.  A 

subcontractor of a party submitting a Bid for the WORK may not submit a Bid 
protest.  A party may not rely on the Bid protest submitted by another Bidder, but 
must timely pursue its own protest. 

 
 C. The protest must refer to the specific portion of the bid document which forms the 

basis for the protest. 
 
 D. The protest must include the name, address and telephone number of the person 

representing the protesting party. 
 
 E. The party filing the protest must concurrently transmit a copy of the initial protest 

document and any attached documentation to all other parties with a direct 
financial interest which may be adversely affected by the outcome of the protest.  
Such parties shall include all other Bidders who appear to have a reasonable 
prospect of receiving an award depending upon the outcome of the protest. 

 
 F. The CITY will give the protested Bidder five (5) working days after the receipt of 

the protest to submit a written response.  The responding Bidder shall transmit the 
response to the protesting Bidder concurrent with delivery to the CITY. 
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 G. The procedure and time limits set forth in this paragraph are mandatory and are 
the Bidder’s sole and exclusive remedy in the event of Bid protest.  The Bidder’s 
failure to comply with these procedures shall constitute a waiver of any right to 
further pursue the Bid protest, including filing a Government Code Claim or legal 
proceedings.  A Bidder may not rely on a protest submitted by another Bidder, but 
must timely pursue its own protest. 

 
 H. If the CITY determines that a protest is frivolous, the protesting bidder may be 

determined to be non-responsible and that bidder may be determined to be 
ineligible for future contract awards. 

 
17. AWARD OF CONTRACT.  Award of the contract, if awarded, will be made to the 

lowest responsive, responsible Bidder whose Bid complies with the requirements of the 
Contract Documents.  Unless otherwise specified, any such award will be made within 
the period stated in the Notice Inviting Bids that the bids are to remain open.  Unless 
otherwise indicated, a single award will be made for all the Bid items in an individual Bid 
Schedule.  In the event the WORK is contained in more than one Bid Schedule, the CITY 
may award Schedules individually or in combination.  In the case of two Bid Schedules 
which are alternative to each other, only one of such alternative schedules will be 
awarded.  The CITY may condition the award upon the Bidder’s timely submission of all 
items required by the Contract Documents, including, but not limited to the executed 
Agreement, performance, labor and materials, and maintenance bonds, and required 
certificates of insurance and endorsements. 

 
18. RETURN OF BID SECURITY.  Within 14 days after award of the contract, the CITY 

will, if requested, return the Bid securities accompanying such Bids that are not being 
considered in making the award.  All other Bid securities will be held until the 
Agreement has been finally executed.  They will then be returned, if requested, to the 
respective Bidders whose Bids they accompany. 

 
19. EXECUTION OF AGREEMENT.  The Bidder to whom award is made shall execute a 

written Agreement with the CITY on the form of agreement provided, shall secure all 
insurance, and shall furnish all certificates and bonds required by the Contract 
Documents within five (5) working days after receipt of Notice of Award from the CITY.  
Failure or refusal to enter into an Agreement as herein provided or to conform to any of 
the stipulated requirements in connection therewith shall be just cause for annulment of 
the award and forfeiture of the Bid security.  If the lowest responsive, responsible Bidder 
refuses or fails to execute the Agreement, the CITY may award the Contract to the 
second lowest responsive, responsible Bidder.  If the second lowest responsive, 
responsible Bidder refuses or fails to execute the Agreement, the OWNER may award the 
contract to the third lowest responsive, responsible Bidder.  On the failure or refusal of 
such second or third lowest Bidder to execute the Agreement, each such Bidder’s Bid 
securities shall be likewise forfeited to the CITY.   

 
20. LIQUIDATED DAMAGES.  Provisions for liquidated damages, if any, are set forth in 

the Agreement. 
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21. WORKERS’ COMPENSATION REQUIREMENT.  The Bidder should be aware that in 

accordance with Section 3700 of the California Labor Code it will, if awarded the 
Contract, be required to secure the payment of compensation to its employees and 
execute the Workers’ Compensation Certification in the form contained in these Contract 
Documents. 

 
22. NON-COLLUSION AFFIDAVIT.  Bidders must execute the following affidavit and 

submit the same with his/her bid: 
 
23. MATERIALS SUPPLIERS LIST.  Bidders and their subcontractors must complete the 

List of Materials Suppliers and Material Guarantee form provided with the Bid Forms 
and must submit the completed form with the Bid. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF INSTRUCTIONS TO BIDDERS 
 



 
 

Section I 
 

BID FORMS 



Page 1 of 1 
BIDDER’S AFFIDAVIT OF NON-COLLUSION 

January 2005 

BIDDER’S AFFIDAVIT OF NON-COLLUSION SUBMITTED WITH BID 
 
 
 
     , [Contractor] hereby declares that: 
 
He or she is       [title/position] of      , [company name] the party making the foregoing 
bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other 
bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, 
connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall 
refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 
other bidder, or to secure any advantage against the public body awarding the contract or anyone 
interested in the proposed contract; that all statements contained in the bid are true; and, further, 
that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or date relative thereto, or paid, and will 
not pay, any fee to any corporation, partnership, company, association, organization, bid 
depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct. 
 
 
 
Dated:      
 Signature 
 
 
Public Contract Code section 7106 
Code of Civil Procedure section 2015.5 
 
 
 
 
 
 

END OF BIDDER’S AFFIDAVIT OF NON-COLLUSION SUBMITTED WITH BID 



BID PROPOSAL CERTIFICATES 
March 2013 

BID PROPOSAL CERTIFICATE 
(if Corporation) 

 
 
STATE OF CALIFORNIA ) 

) ss: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of the _______________ 

_________________________________________________________________________, a 

corporation existing under the laws of the State of ____________________________, held on 

________________, 20____, the following resolution was duly passed and adopted: 

 

“RESOLVED, that __________________________________, as ____________ 

President of the Corporation, be and is hereby authorized to execute the Bid 

Proposal dated __________________, 20____, for the _____________________ 

___________________________ project, in the City of Petaluma, and that his/her 

execution thereof, attested by the Secretary of the Corporation, and with the 

Corporate Seal affixed, shall be the official act and deed of this Corporation.” 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of 

the corporation this ________, day of ______________, 20____. 

 

 

 
____________________________________ 
Secretary 

 
 
(SEAL) 
 



BID PROPOSAL CERTIFICATES 
March 2013 

BID PROPOSAL CERTIFICATE 
(if Partnership) 

 
 
STATE OF CALIFORNIA ) 

) ss: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Partners of the ________________________ 

_____________________________________________________________________________, 

a partnership existing under the laws of the State of _______________________________, held 

on ______________, 20____, the following resolution was duly passed and adopted: 

 

“RESOLVED, that ___________________________________________, as the 

General Partner of the Partnership, be and is hereby authorized to execute the Bid 

Proposal dated _____________, 20___, for the __________________________ 

project, in the City of Petaluma and that his/her execution thereof, attested by the 

___________________ shall be the official act and deed of this Partnership.” 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this _____ day of 

_____________, 20___. 

 
 
 

____________________________________ 
Partner 

 
 
(SEAL) 
 
 



BID PROPOSAL CERTIFICATES 
March 2013 

BID PROPOSAL CERTIFICATE 
(if Joint Venture) 

 
 
STATE OF CALIFORNIA ) 

) ss: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Principals of the ______________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

a joint venture existing under the laws of the State of _______________________________, 

held on ________________, 20___, the following resolution was duly passed and adopted: 

 

“RESOLVED, that _____________________________________________, as 

_________________________ of the joint venture, be and is hereby authorized to 

execute the Bid Proposal dated _____________, 20___, for the ______________ 

___________________________________ project, in the City of Petaluma, and 

that his/her execution thereof, attested by the ___________________ shall be the 

official act and deed of this Joint Venture.” 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this ________, day of 

_____________, 20___. 

 

 
 

____________________________________ 
Managing Partner 

 
 
(SEAL) 
 



BID PROPOSAL CERTIFICATES 
March 2013 

BID PROPOSAL CERTIFICATE 
(if Proprietorship) 

 
 
STATE OF CALIFORNIA ) 

) ss: 
COUNTY OF ) 
 

I HEREBY CERTIFY that ______________________________________, as owner of 

_______________________________________________ that I am authorized to execute the 

Bid Proposal dated ___________________, 20____, for the ________________________ 

_____________________________ project, in the City of Petaluma, and that my execution 

thereof shall be the official act and deed of this proprietorship. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of 

the corporation this ________, day of ______________, 20____. 

 

 
 

____________________________________ 
Owner 

 
 
(SEAL) 
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PROPOSAL 
 
 
 

To the City Council of the City of Petaluma: 

 

The undersigned declares that he/she has carefully examined the location of the proposed work, 

that he/she has examined the plans and specifications, and read the accompanying instructions to 

bidders, and hereby proposes to furnish all materials and do all the work required to complete the 

said work in accordance with said plans, specifications, and special provisions for the unit or 

lump sum prices set forth in the attached Bid Schedule. 

 

It is understood and agreed that the undersigned shall complete the work of the contract within 

the time provided for in the Contract Documents and Specifications governing said work. 

 

If awarded the contract, the undersigned hereby agrees to sign said contract and to furnish the 

necessary bonds, insurance certificates and agreements within five (5) working days after receipt 

of Notice of Award of said contract from the City. 

 

The undersigned has examined the location of the proposed work and is familiar with the plans, 

specifications and other contract documents and the local conditions at the place where the work 

is to be done. 

 

The undersigned has checked carefully all the figures on the attached Bid Schedule and 

understands that the City will not be responsible for any errors or omissions on the part of the 

undersigned in making up the bid. 

 

 

Enclosed find bidder's bond, certified check, or cashier's check no. __________ of the 

_________________________________________________________ (Company) (Bank) for 

____________________________________________________ Dollars ($____________). 

 

 

This project requires a Class B or C-39 California State Contractor's License. 

 

Contractor's License No. _________________________ License Class _________________ 

 

Expiration Date of Contractor's License __________________________________ 
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This project requires registration with the California State Department of Industrial Relations. 

 

Public Works Contractor Registration No. ______________________ 

 

Registration Date ___________________       Expiration Date ____________________ 

 

A bid submitted to a public agency by a contractor who is not licensed and not registered shall be 

considered non-responsive and shall be rejected by the public agency.  The undersigned 

contractor declares that the contractor's license number, public work contractor registration 

number, and expiration dates stated herein are made under penalty of perjury under the laws of 

the State of California. 
 
Contractor:     

Signed by:     

Title:     

Address:    

    

Phone:     

Fax:     

Email:  

 

 

Dated this ______ day of ___________________, 20___. 

 
 
 
 
 
 
 
 
 
 
 
 

END OF PROPOSAL 



BID SCHEDULE 
 

PETALUMA CAVANAUGH CENTER ROOF REPLACEMENT  
 

Project Number C11202014 
 

Bidder:   
 
SCHEDULE OF BASE BID PRICES 
 
No. Description Qty Unit Unit Price Total 

1 
Cavanaugh Center Gym Roof Replacement 
with TPO 

1 LS   

2 
Cavanaugh Center Gym Roof TPO 
Walkway Installation 

250 LF   

3 
Cavanaugh Center Gym Roof Eave Board 
and Roof Deck Replacement 

275 SF   

4 
Cavanaugh Center Gym Roof Fascia Board 
Replacement 

125 LF   

5 Roof Repair Allowance 100 SF   

 TOTAL BASE BID (in figures)     

* Note: In case of error in extension of price into the total column, the unit price will govern. 
 
 
 

Total amount of base bid (written in words) is:   
 

 Dollars and 
 

  Cents. 
In the event of discrepancy between words and figures, the words shall prevail. 
 

$   
     (Figures) 

 

Award of Contract shall be based on the lowest price of the Base Bid Total 

 
 
 
SCHEDULE OF BID ALTERNATE A PRICES 
 

No. Description Qty Unit Unit Price Total 

6 
Cavanaugh Center Gym Roof Gutter and 
Downspout Replacement 

1 LS 
  

 TOTAL ALTERNATE BID (in figures)  
   
*Note: In case of error in extension of price into the total price column, the unit price will govern. 
 



Description of Bid Alternate A 
 

 
Total Amount of Bid (written in words) is:  
 
  Dollars and 
 
  Cents. 

In the event of discrepancy between words and figures, the words shall prevail. 
 

$     
Figures 

 
 
SCHEDULE OF BID ALTERNATE B PRICES 

 

No. Description Qty Unit Unit Price Total 
   

7 
Cavanaugh Center Clubhouse Roof 
Replacement with TPO (including flashing 
at intersection of two bldgs.) 

1 LS   

8 
Cavanaugh Center Gym Roof TPO 
Walkway Installation 

250 LF   

9 
Cavanaugh Center Clubhouse Roof Fascia 
Board Replacement 

100 LF   

10 
Cavanaugh Center Clubhouse Roof Eave 
Board and Roof Deck Replacement

120 SF   

11 
Cavanaugh Center Clubhouse Roof Gutter 
and Downspout Replacement 

1 LS   

12 
Cavanaugh Center Pool Bathroom Roof 
Replacement with TPO 

1 LS   

13 
Cavanaugh Center Pool Storage Room 
Roof Replacement with TPO 

1 LS   

 TOTAL ALTERNATE BID (in figures)  
   
*Note: In case of error in extension of price into the total price column, the unit price will govern. 
 
Description of Bid Alternate B 
 
Total Amount of Bid (written in words) is:  
 
  Dollars and 
 
  Cents. 

In the event of discrepancy between words and figures, the words shall prevail. 
 

$     
Figures 



 
Award of Contract shall be based on the lowest price of the Base Bid Total 
 
 
 

    
Address of Bidder  Signature of Bidder 
 

    
City  Name of Bidder (print) 
 

    
Telephone Number of Bidder  Fax Number of Bidder 
 

    
Contractor’s License Number  License’s Expiration Date 
 
 
 

Addendum Acknowledgement 
 

Addendum No. 1 Signature Acknowledging Receipt:  Date:   
 

Addendum No. 2 Signature Acknowledging Receipt:  Date:   
 

Addendum No. 3 Signature Acknowledging Receipt:  Date:   
 

Addendum No. 4 Signature Acknowledging Receipt:  Date:   



1 
QUESTIONNAIRE AND FINANCIAL ASSURANCE STATEMENT 

PROPOSER March 2019 

QUESTIONNAIRE AND FINANCIAL ASSURANCE STATEMENT 
 
 
The following statements as to experience and financial qualifications of the Proposer are 
submitted in conjunction with the proposal as a part thereof, and the truthfulness and accuracy of 
the information is guaranteed by the Proposer. 
 
The Proposer has been engaged in the contracting business under the present business for 
_______ years.  Experience in work of a nature similar to that covered in the proposal extends 
over a period of _______ years. 
 
The Proposer, as a contractor, has never failed to satisfactorily complete a contract awarded to 
contractor, except as follows:   
 
  

  

  
 
List all claims and lawsuits presented or filed in the last five (5) years, regardless of the form, 
regarding any public works project: 
 
  

  

  
 
The following contracts for work have been completed in the last three (3) years for the persons, 
firm or authority indicated and to whom reference is made:  
 
 
 Type of Work-Size, Length and 
  Year Contract Amount Location and For Whom Performed  

______ __________________________________  ______________________________ 

______ __________________________________  ______________________________ 

______ __________________________________  ______________________________ 

______ __________________________________  ______________________________ 
 
The following complaints have been made against the Proposer’s contractor’s license within the 
past ten (10) years: 
 
Date:  Nature of Complaint    

  

  



2 
QUESTIONNAIRE AND FINANCIAL ASSURANCE STATEMENT 

PROPOSER March 2019 

Reference is hereby made to the following bank or banks as to the financial responsibility of the 
proposer: 
 
NAME OF BANK ADDRESS  

  

  

  

  

  

  

 
Reference is hereby made to the following surety companies as to the financial responsibility and 
general reliability of the proposer: 
 
 
NAME OF SURETY COMPANY: 
 
  
 
 
I, the undersigned, declare under penalty of perjury under the laws of the State of California, that 
the foregoing is true and correct. 
 
 
        
SIGNATURE OF PROPOSER    DATE 
 
 
  
NAME OF PROPOSER 
 
 
 
 
 
 
 

END OF 
QUESTIONNAIRE AND FINANCIAL STATEMENT FORM 



 

Cavanaugh Center Roof Replacement Project  1 
Project No. C11202014 

BIDDER QUALIFICATIONS 
 

All Bidders shall submit a completed Qualifications and References form as specified 
herein as an attachment to the Bid Documents. 
 

A. The following are minimum requirements for the Bidder to be found responsible to 
perform the Work.  Bidder’s compliance with the minimum qualification requirements 
will be measured by the experience of the supervisory personnel who will have 
responsible charge of the various major components of the Work.  If Bidder subcontracts 
portions of the Work, City, in its determination of whether the minimum qualification 
requirements have been met, will consider the qualifications of the Subcontractor’s 
supervisory personnel.   
 

1. Five years experience as a continuously operating entity engaged in the performance 
of construction work for streetlight facilities. 

2. Satisfactory experience on public works projects, with no history of default 
termination within five years. 

3. Within the past five years, completed five construction projects installing roofing 
material and replacing wood roof framing or similar with a contract dollar amount of 
at least the bid contained herein or more. 

4. Sufficient financial strength, stability and resources as measured by Bidder’s equity, 
debt-to-assets ratio, and capability to finance the Work to be performed. 

5. Experience Modification Rate of 1.20 or less for both multi-year average and last 
year. 

6. Evidence that Bidder and its team, to the extent Bidder performs such Work itself, 
have the personnel and equipment of sufficient quantity and quality to perform the 
Work under Contract Documents in a timely and Specification-compliant manner. 
Evidence that the Bidder’s subcontractors, including without limitation, shall be 
found responsible to perform the Work.  (Unless the designated Subcontractors are 
found responsible, Bidder will be found non-responsible.): 
a. Construction and management organizations with sufficient personnel and 

requisite disciplines, licenses, skills, experience, and equipment for the Project.  
Provide names and resumes of Project Manager and Superintendent. 

b. Expertise of Key Personnel to accomplish the duties and responsibilities required 
to perform the Work under Contract Documents.  Minimum experience 
requirements of Key Personnel including the completion of two projects of 
similar nature and complexity and having five years of experience on projects of 
similar nature and complexity. 

7. Failure to complete a public works construction project within time allowed: 
a. Any history within the past five (5) years that Bidder ever failed to complete a 

public works construction project in Petaluma within the time allowed by the 
contract, including written agreed upon contract time extensions or liquidated 
damages will eliminate bidder.   

b. For any other jurisdictions, Bidder shall provide failure to complete history within 
last five (5) years.  Information to include:  jurisdiction name, address, telephone 
number of the owner of such public works construction project including the 
name of the agencies’ contact person, and further, describe in detail the nature of 
the improvement work.  



 

Cavanaugh Center Roof Replacement Project  2 
Project No. C11202014 

 

8. The Prime contractor (Bidder) shall perform at least 25% of the work.  Provide 
percentage of work (by task) to be performed by subcontractors on List of 
Subcontractors submitted with bid documents.  

 

B. City will notify Apparent Low Bidder in writing of any deficiencies found and will 
provide Bidder the opportunity to respond in writing with reasonable clarifications but 
will not allow any changes in the nature of Bidder as a business entity. 



                                           
                                                                                                                                                                                                   LIST OF SUBCONTRACTORS 
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LIST OF SUBCONTRACTORS 
 
 
In accordance with the provisions of Section 4102 and 4108, inclusive, of the Government Code of the State of California, each bidder shall 
list below the name and location of place of business of each subcontractor who will perform a portion of the contract work in an amount in 
excess of one-half of one percent of the total contract price.  In each such instance, the nature and extent of the work to be performed shall be 
described. 
 
If a prime contractor fails to specify a subcontractor or if a prime contractor specifies more than one subcontractor for the same portion of work 
to be performed under the contract in excess of one-half of one percent of the prime contractor’s total bid, the prime contractor agrees that he 
or she is fully qualified to perform that portion himself or herself, and that the prime contractor shall perform that portion himself or herself.  
The subcontracting of work for which no subcontractor was designated in the original bid and which is in excess of one-half of one percent of 
the total contract price, will be allowed only with the written consent of the City. 

 
        

       

       

       

        

       

       

        

        

Name  
of  

Subcontractor 

Address of Office,  
Mill, or Shop 

Description of Work to be 
Performed (also show Bid Schedule 

Item Number) 

Public Works Contractor 
Registration Number 
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END OF LIST OF SUBCONTRACTORS 



LIST OF MATERIAL SUPPLIERS & MATERIAL GUARANTEE 
May 2019 

LIST OF MATERIAL SUPPLIERS AND MATERIAL GUARANTEE 
 
 
The bidder is required to name the make and supplier of the material items listed below to be 
furnished under these specifications.  The bidder shall name a manufacturer for each item and the 
supplier of the item if the supplier is not the manufacturer.  The naming of more than one 
supplier for a single item or naming a supplier followed by the words “or equal” will not be 
acceptable.  Substitution of any listed supplier following submission of this form with the Bid 
shall only be permitted as authorized by the Engineer pursuant to Section 6.3 of the General 
Conditions. 
 
Failure to complete this form and submit it with the bid proposal may cause the proposal to be 
rejected as being incomplete and not responsive to the solicitation.   
 
 
Item Supplier & Manufacturer Address  

TPO System                                                                                                      

Wood Fascia                                                                                                      

Wood Eave and Deck                                                                                                     

Gutters                                                                                                     

                                                                                                          

                                                                                                          

                                                                                                          

 
MATERIAL GUARANTEE 

 
In addition to completion of the list of material suppliers on the Material Suppliers form, the 
bidder may be required to furnish prior to award of contract, a complete statement of the origin, 
composition and manufacturer of any or all materials to be used in the construction of the work, 
together with samples, which samples may be subjected to test, provided for in these 
specifications or in the Special Provisions to determine their quality and fitness for the work. 
 
 
 
 
 

END OF 
LIST OF MATERIAL SUPPLIERS AND MATERIAL GUARANTEE 



1 
BID BOND 

(609329) March 2013 

BID BOND 
 
 
We,       as Principal, and       as Surety, jointly and severally, bind ourselves, our heirs, 

representatives, successors and assigns, as set forth herein, to the City of Petaluma (herein called 

"the Owner") for the payment of the penal sum of       Dollars ($     ), lawful money of the 

United States, which is ten (10) percent of the total amount bid by bidder to the Owner.  

Principal has submitted the accompanying bid for the construction of the       project. 

 

If the Principal is awarded the contract and enters into a written contract, in the form prescribed 

by the Owner, at the price designated by his bid, and files the bonds required by the Agreement 

with the Owner, and carries all insurance in type and amount which conforms to the contract 

documents and furnishes required certificates and endorsements thereof, then this obligation 

shall be null and void; otherwise it shall remain in full force and effect. 

 

Forfeiture of this bond, or any deposit made in lieu thereof, shall not preclude the Owner from 

seeking all other remedies provided by law to cover losses sustained as a result of the Principal's 

failure to do any of the foregoing. 

 

Principal and Surety agree that if the Owner is required to engage the services of an attorney in 

connection with the enforcement of this bond, each shall pay the Owner's reasonable attorney's 

fees, witness fees and other costs incurred with or without suit. 

 

Executed on _____________________, _______. 
 
 
   
 PRINCIPAL 
 
 By  
      Signature 
 
   
 Title 



2 
BID BOND 

(609329) March 2013 

Any claims under this bond may be 
addressed to: 
 
  (Name and address of Surety's agent for 
  service of process in California, if 
  different from above) 
 
  (Telephone number of Surety's agent in 
  California) 
  
 
 
(Attach Acknowledgment) 
   
 SURETY 
 
 By  
      (Attorney-in-Fact) 
 
 
 
 
NOTICE: 
 
No substitution or revision to this bond form will be accepted.  Be sure that all bonds submitted 
have a certified copy of the bonding agent's power of attorney attached.  Also verify that Surety 
is an "Admitted Surety" (i.e., qualified to do business in California), and attach proof of 
verification (website printout from the California Department of Insurance website 
(http://www.insurance.ca.gov/docs/index.html) or certificate from County Clerk).     
 
 
 
 
 
 
 
 
 

END OF BID BOND 
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ARTICLE 1 - DEFINITIONS 
 
Whenever used in these General Conditions or in the other Contract Documents, the following 
terms have the meanings indicated in this Article 1 which meanings are applicable to both the 
singular and plural thereof.  If a word which is entirely in upper case in these definitions is found 
in lower case in the Contract Documents, then the lower case word will have its ordinary 
meaning. 
 
Addenda - Written or graphic instruments issued prior to the opening of Bids which make 
additions, deletions, or revisions to the Contract Documents. 
 
Agreement - The written contract between the CITY and the CONTRACTOR covering the 
WORK to be performed; other documents are attached to the Agreement and made a part thereof 
as provided therein.   
 
Application for Payment - The form accepted by the ENGINEER which is to be used by the 
CONTRACTOR to request progress payments or final payment and which is to be accompanied 
by such supporting documentations as is required by the Contract Documents. 
 
Asbestos - Any material that contains more than one percent asbestos and is friable or is 
releasing asbestos fibers into the air above current action levels established by the United States 
Occupational Safety and Health Administration. 
 
Bid - The offer or proposal of the bidder submitted on the prescribed form setting forth the price 
or prices for the WORK. 
 
Bonds - Bid, Performance, and Labor and Materials, and Maintenance Bonds and other 
instruments of security. 
 
Change Order - A document recommended by the ENGINEER, which is signed by the 
CONTRACTOR and the CITY, and authorizes an addition, deletion, or revision in the WORK, 
or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective 
Date of the Agreement. 
 
CITY - The City of Petaluma. 
 
Clarification - A document issued by the ENGINEER to the CONTRACTOR that clarifies the 
requirements(s) and/or design intent of the Contract Documents, which may not represent an 
addition, deletion, or revision in the WORK or an adjustment in the Contract Price or the 
Contract Times. 
 
Contract Documents  - The Notice Inviting Bids, Instructions to Bidders, Bid Forms (including 
the Bid, Bid Schedule(s), Information Required of Bidder, Bid Bond, and all required 
certificates, affidavits and other documentation), Agreement, Performance Bond, Labor and 
Materials Bond, Maintenance Bond, General Conditions, any Supplementary General 
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Conditions, Special Provisions, Specifications, Drawings, all Addenda, and Change Orders 
executed pursuant to the provisions of the Contract Documents.  Shop Drawings are not Contract 
Documents. 
 
Contract Price - The total monies payable by the CITY to the CONTRACTOR under the terms 
and conditions of the Contract Documents. 
 
Contract Times  - The number or numbers of successive calendar days or dates stated in the 
Contract Documents for the completion of the WORK. 
 
CONTRACTOR  - The individual, partnership, corporation, joint-venture, or other legal entity 
with whom the CITY has executed the Agreement. 
 
Day  - A calendar day of 24 hours measured from midnight to the next midnight. 
 
Defective Work - Work that is unsatisfactory, faulty, or deficient; or that does not conform to 
the Contract Documents; or that does not meet the requirements of any inspection, reference 
standard, test, or approval referred to in the Contract Documents; or work that has been damaged 
prior to the ENGINEER’s recommendation of final payment. 
 
Drawings  - The drawings, plans, maps, profiles, diagrams, and other graphic representations 
which indicate the character, location, nature, extent, and scope of the WORK and which have 
been prepared by the ENGINEER and are included and/or referred to in the Contract Documents.  
Shop Drawings are not Drawings as so defined. 
 
Effective Date of the Agreement - The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated it means the date which the Agreement is signed and 
delivered by the last of the two parties to sign and deliver. 
 
ENGINEER - The City Manager or his/her designee. 
 
Field Order - A written order issued by the ENGINEER which may or may not involve a 
change in the WORK. 
 
Hazardous Waste - The term Hazardous Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 U.S.C. Section 6906) as amended from time to time. 
 
Laws and Regulations; Laws or Regulations - Any and all applicable laws, rules, regulations, 
ordinances, codes, and/or orders of any and all governmental bodies, agencies, authorities and 
courts having jurisdiction. 
 
Lien or Mechanic’s Lien  - A form of security, an interest in real property, which is held to 
secure the payment of an obligation.  When related to public works construction, Lien or 
Mechanic’s Lien may be called Stop Notice. 
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Milestone - A principal event specified in the Contract Documents relating to an intermediate 
completion date of a separately identifiable part of the WORK or a period of time within which 
the separately identifiable part of the WORK should be performed prior to completion of all the 
WORK. 
 
Notice of Award - The written notice by the CITY to the apparent successful bidder stating that 
upon compliance by the apparent successful bidder with the conditions precedent enumerated 
therein within the time specified, the CITY will enter into an Agreement. 
 
Notice of Completion - A form signed by the ENGINEER and the CONTRACTOR 
recommending to the CITY that the WORK is Complete and fixing the date of completion.  
After acceptance of the WORK by the CITY Council, the form is signed by the CITY and filed 
with the County Recorder.  This filing starts the 30 day lien filing period on the WORK. 
 
Notice to Proceed - The written notice issued by the CITY to the CONTRACTOR authorizing 
the CONTRACTOR to proceed with the WORK for the purpose for which it is intended prior to 
completion of all the WORK. 
 
Partial Utilization - Use by the CITY of a completed part of the WORK for the purpose for 
which it is intended prior to completion of all the WORK.   
 
Petroleum - Petroleum, including crude oil or any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch 
absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed 
with other non-Hazardous Wastes and crude oils. 
 
Project - The total construction project of which the WORK to be provided under the Contract 
Documents may be the whole, or as part as indicated elsewhere in the Contract Documents. 
 
Record Drawings - Drawings generated by marking a set of Drawings to reflect all of the 
changes that have occurred during construction of the Project. 
 
Resident Project Representative - The authorized representative of the ENGINEER who is 
assigned to the Site or any part thereof. 
 
Samples - Physical examples of materials, equipment, or workmanship that are representative of 
some portion of the WORK and which establish the standards by which such portion of the 
WORK will be judged. 
 
Shop Drawings - All drawings, diagrams, illustrations, schedules, and other data which are 
specifically prepared by or for the CONTRACTOR and submitted by the CONTRACTOR to 
illustrate some portion of WORK. 
 
Site - Lands or other areas designated in the Contract Documents as being furnished by the CITY 
for the performance of the construction, storage, or access. 
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Special Provisions - Specific clauses setting forth conditions or requirements peculiar to the 
work and supplementary to the Standard Specifications. 
 
Specifications - The directions, provisions and requirements set forth in the Standard 
Specifications as supplemental and modified by the special provisions. 
 
Stop Notice - A legal remedy for subcontractors and suppliers who contribute to public works, 
but who are not paid for their work, which secures payment from construction funds possessed 
by the CITY.  In some states, for public property, the Stop Notice remedy is designed to 
substitute for a mechanic’s lien. 
 
Subcontractor - An individual, partnership, corporation, joint-venture, or other legal entity 
having a direct contract with the CONTRACTOR or with any other subcontractor for the 
performance of a part of the WORK at the Site. 
 
Supplementary General Conditions - The part of the Contract Documents which make 
additions, deletions, or revisions to these General Conditions. 
 
Supplier - A manufacturer, fabricator, distributor, materialman, or vendor having a direct 
contract with the CONTRACTOR or with any Subcontractor to furnish materials, equipment, or 
product to be incorporated in the WORK by the CONTRACTOR or any Subcontractor. 
 
Utilities - All pipelines, conduits, ducts, cables, wires, tracks, manholes, vaults, tanks, tunnels, or 
other such facilities or attachments, and any encasements containing such facilities which have 
been installed underground or above the ground to furnish any of the following services or 
materials; water, sewage, sludge, drainage, fluids, electricity, gases, steam, liquid petroleum 
products, telephone or other communications, cable television, traffic control, or other control 
systems. 
 
WORK - The entire completed construction or the various separately identifiable parts thereof 
required to be furnished under the Contract Documents.  WORK is the result of performing or 
furnishing labor and furnishing and incorporating materials and equipment into the construction, 
and performing or furnishing services and furnishing documents, all as required by the Contract 
Documents.  
 
Working day - Any day except Saturdays, Sundays and CITY holidays. 
 
ARTICLE 2 – PRELIMINARY MATTERS 
 
2.1 DELIVERY OF BONDS AND INSURANCE CERTIFICATES 
 

A. When the CONTRACTOR delivers the signed Agreement to the CITY, the 
CONTRACTOR shall also deliver to the CITY such Bonds and insurance policies 
and certificates as the CONTRACTOR may be required to furnish in accordance 
with the Contract Documents. 
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2.2 COPIES OF DOCUMENTS 
 

A. The CITY will furnish to the CONTRACTOR the required number of copies of 
the Contract Documents specified in the Supplementary General Conditions. 

 
2.3 COMMENCEMENT OF CONTRACT TIMES; NOTICE TO PROCEED 
 

A. The Contract Times will start to run on the commencement date stated in the 
Notice to Proceed. 

 
2.4 STARTING THE WORK 
 

A. The CONTRACTOR shall begin to perform the WORK on the commencement 
date stated in the Notice to Proceed, but no work shall be done at the Site prior to 
said commencement date. 

 
B. Before undertaking each part of the WORK, the CONTRACTOR shall review the 

Contract Documents in accordance with Paragraph 3.3. 
 
2.5 PRECONSTRUCTION CONFERENCE 
 

A. The CONTRACTOR is required to attend a preconstruction conference.  This 
conference will be attended by the CITY, ENGINEER, and others as appropriate 
in order to discuss the WORK. 

 
B. The CONTRACTOR’s initial schedule submittals for shop drawings, obtaining 

permits, and Plan of Operation and CPM Schedule will be reviewed and finalized. 
At a minimum, the CONTRACTOR’s representatives shall include its project 
manager, project superintendent and schedule expert.    If the submittals are not 
finalized at the end of the meeting, additional meetings will be held so that the 
submittals can be finalized prior to the submittal of the first Application for 
Payment.  No Application for Payment will be processed prior to receiving 
acceptable initial submittals from the CONTRACTOR. 

 
ARTICLE 3 – INTENT AND USE OF CONTRACT DOCUMENTS 
 
3.1 INTENT 
 

A. The Contract Documents comprise the entire agreement between the CITY and 
the CONTRACTOR concerning the WORK.  The Contract Documents are 
complementary; what is called for by one is as binding as if called for by all.  The 
Contract Documents will be construed in accordance with the law of the State of 
California . 

 
B. It is the intent of the Contract Documents to describe the WORK, functionally 

complete, to be constructed in accordance with the Contract Documents.  Any 
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labor, documentation, services, materials, or equipment that may reasonably be 
inferred from the Contract Documents or from prevailing custom or trade usage as 
being required to produce the intended result will be provided whether or not 
called for specifically. 

 
C. When words or phrases which have a well-known technical or construction 

industry or trade meaning are used to describe work, materials, or equipment such 
words or phrases shall be interpreted in accordance with that meaning unless a 
definition has been provided in Article 1 of the General Conditions. 

 
3.2 REFERENCE TO STANDARDS 
 

A. Reference to standard specifications, manuals, or codes of any technical society, 
organization, or association, or to the Laws or Regulations of any governmental 
authority, whether such reference be specific or by implication, shall mean the 
latest standard specification, manual, code, or Laws or Regulations in effect at the 
time of opening of Bids, except as may be otherwise specifically stated. However, 
no provision of any referenced standard specification, manual or code shall be 
effective to change the duties and responsibilities of the CITY or  the 
CONTRACTOR or any of their consultants, agents or employees, from those set 
forth in the CONTRACT Documents, nor shall it be effective to assign to CITY 
any duty or authority to direct the performance of the WORK or any duty or 
authority to undertake responsibility inconsistent with the provisions of the 
Contract Documents. 

 
3.3 REVIEW OF CONTRACT DOCUMENTS 
 

A. If, during the performance of the WORK, CONTRACTOR discovers any conflict, 
error, ambiguity or discrepancy within the Contract Documents or between the 
Contract Documents and any provision of any such Law or Regulation applicable 
to the performance of the WORK or of any such standard, specification, manual, 
or code, or of any instruction of any Supplier, CONTRACTOR shall report it to 
ENGINEER in writing at once, and CONTRACTOR shall not proceed with the 
work affected thereby (except in an emergency as authorized by Paragraph 6.13 
until a Clarification, Field Order, or Change Order to the Contract Documents has 
been issued. 
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3.4 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 
 

A. Unless otherwise noted herein, conflicts or inconsistencies between parts of the 
Contract will be resolved by the ENGINEER with a Change Order or an 
Addendum, if required.  Addenda and Change Orders bearing the most recent date 
shall prevail over Addenda or Change Orders bearing earlier dates.  Any reference 
to addenda-changed specifications or drawings shall be considered to have been 
changed accordingly.  In resolving conflicts resulting from errors or discrepancies 
in any of the Contract Documents, the order of precedence shall be as follows: 

 
1. Change Orders/Addenda (most recent in time take precedence) 
2. Agreement and Bond Forms 
3. Referenced Standard Specifications 
4. Special Provisions 
5. Drawings 
6. General Conditions 
7. Instructions to Bidders 
8. Contractor’s Bid (Bid Form) 
9. Notice Inviting Bids 
10. Supplementary General Conditions (if any) 
11. Permits from other agencies as may be required by law 

 
B. With reference to the Drawings the order of precedence is as follows: 

 
1. Figures govern over scaled dimensions 
2. Detail drawings govern over general drawings 
3. Addenda/Change Order drawings govern over any other drawings 
4. Drawings govern over standard drawings 

 
3.5 AMENDING CONTRACT DOCUMENTS 
 

A. The Contract Documents may be amended to provide for additions, deletions, and 
revisions in the WORK or to modify the terms and conditions thereof by a 
Change Order (pursuant to Article 10). 

 
3.6 REUSE OF DOCUMENTS 
 

A. Neither the CONTRACTOR, nor any Subcontractor or Supplier, nor any other 
person or organization performing any of the WORK under a contract with the 
CITY shall have or acquire any title to or ownership rights in any of the 
Drawings, Technical Specifications, or other documents used on the WORK, and 
they shall no reuse any of them on the extensions of the Project or any other 
project without written consent of CITY. 
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ARTICLE 4 – SITE OF THE WORK 
 
4.1 AVAILABILITY OF LANDS 
 

A. The CITY will furnish, as indicated in the Contract Documents, the lands upon 
which the WORK is to be performed, rights-of-way and easements for access 
thereto, and such other lands which are designated for the use of the 
CONTRACTOR.  Easements for permanent structures or permanent changes in 
existing facilities will be obtained and paid for by the CITY, unless otherwise 
provided in the Contract Documents.  Nothing contained in the Contract 
Documents shall be interpreted as giving the CONTRACTOR exclusive 
occupancy of the lands or rights-of-way provided.  The CONTRACTOR shall 
provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment; provided, 
that the CONTRACTOR shall not enter upon nor use any property not under the 
control of the CITY until a written temporary construction easement agreement 
has been executed by the CONTRACTOR and the property owner, and a copy of 
said easement furnished to the ENGINEER prior to said use; and the CITY will 
not be liable for any claims or damages resulting from the CONTRACTOR’s 
trespass on or use of any such properties.  The CONTRACTOR shall provide the 
CITY with a signed release from the property owner confirming that the lands 
have been satisfactorily restored upon completion of the WORK. 

 
4.2 REPORTS OF PHYSICAL CONDITIONS 
 

A. Subsurface Explorations: Reference is made to any Supplementary General 
Conditions for identification of those reports of explorations and tests of 
subsurface conditions at the Site that have been utilized by the ENGINEER in the 
preparation of the Contract Documents. 

 
B. Existing Structures: Reference is made to any Supplementary General 

Conditions for identification of those drawings of physical conditions in or 
relating to existing surface and subsurface structures (except underground 
Utilities referred to in Paragraph 4.3 herein) which are at or contiguous to the Site 
that have been utilized in the preparation of the Contract Documents. 

 
C. The CITY makes no representation as to the completeness of the reports or 

drawings referred to in Paragraph 4.2 A or B above or the accuracy of any data or 
information contained therein.  The CONTRACTOR may rely upon the accuracy 
of the technical data contained in such reports and drawings.  However, the 
CONTRACTOR may not rely upon any interpretation of such technical data, 
including any interpolation or extrapolation thereof, or any non-technical data, 
interpretations, and opinions contained therein. 
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4.3 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 
 

A. Indicated: The information and data indicated in the Contract Documents with 
respect to existing underground Utilities at or contiguous to the Site are based on 
information and data furnished to the CITY or the ENGINEER by the owners of 
such underground Utilities or by others.  Unless it is expressly provided in any 
Supplementary General Conditions the CITY will not be responsible for the 
accuracy or completeness of any such information or data, and the 
CONTRACTOR shall have full responsibility for reviewing and checking all such 
information and data, for locating all underground Utilities indicated in the 
Contract Documents, for coordination of the WORK with the owners of such 
underground Utilities during construction, for the safety and protection thereof 
and repairing any damage thereto resulting from the WORK, the cost of all of 
which are deemed to have been included in the Contract Price. 

 
B. Not Indicated: If an underground Utility is uncovered or revealed at or 

contiguous to the Site which was not indicated in the Contract Documents and 
which the CONTRACTOR could not reasonably have been expected to be aware 
of, the CONTRACTOR shall identify the owner of such underground Utility and 
give written notice thereof to that owner and shall notify the ENGINEER.   

 
4.4 DIFFERING SITE CONDITIONS 
 

A. The CONTRACTOR shall notify the ENGINEER, in writing, of the following 
unforeseen conditions, hereinafter called differing Site conditions, promptly upon 
their discovery (but in no event later than 14 days after their discovery) and before 
they are disturbed: 

 
1. Subsurface or latent physical conditions at the Site of the WORK differing 

materially from those indicated, described, or delineated in the Contract 
Documents, including those reports discussed in Paragraph 4.2, 4.3, and 
4.5. 

 
B. The ENGINEER will review the pertinent conditions, determine the necessity of 

obtaining additional explorations or tests with respect thereto. 
 

C. If the ENGINEER concludes that because of newly discovered conditions a 
change in the Contract Documents is required, a Change Order will be issued as 
provided in Article 10 to reflect and document the consequences of the difference. 

 
D. In each such case, an increase or decrease in the Contract Price or an extension or 

shortening the Contract Times, or any combination thereof, will be allowable to 
the extent that they are attributable to any such difference.  If the ENGINEER and 
the CONTRACTOR are unable to agree as to the amount or length thereof, a 
claim may be made therefor as provided in Articles 11 and 12. 
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E. The CONTRACTOR’s failure to give notice of differing Site conditions within 14 
days of their discovery and before they are disturbed shall constitute a waiver of 
all claims in connection therewith, whether direct or consequential in nature. 

 
4.5 HAZARDOUS MATERIALS 
 

A. CITY shall be responsible for any Asbestos, Hazardous Waste, Petroleum, or 
Radioactive Material uncovered or revealed at the Site which was not shown or 
indicated in Drawings or Specifications or identified in the Contract Documents 
to be within the scope of the WORK and which may present a substantial danger 
to persons or property exposed thereto in connection with the WORK at the Site. 
CITY will not be responsible for any such material brought to the Site by 
CONTRACTOR, Subcontractors, Suppliers, or anyone else for whom 
CONTRACTOR is responsible. 

 
1. Upon discovery of any Asbestos, Hazardous Waste, Petroleum, or 

Radioactive Material, the CONTRACTOR shall immediately stop all 
work in any area affected thereby (except in an emergency as required by 
Paragraph 6.13) and notify ENGINEER (and therefore confirm such 
notice in writing).  CONTRACTOR shall not be required to resume any 
work in any such affected area until after CITY has obtained any required 
permits related thereto and delivered to CONTRACTOR special written 
notice.  Such written notice will specify that such condition and any 
affected area is or has been rendered safe for the resumption of the work 
or specify any special conditions under which the work may be resumed 
safely.  If ENGINEER and CONTRACTOR cannot agree as to entitlement 
to or the amount or extent of adjustment, if any, in Contract Price or 
Contract Times as a result of such work stoppage or such special 
conditions under which work is agreed by CONTRACTOR to be resumed, 
either party may make a claim therefor as provided in Articles 11 and 12. 

 
2. If, after receipt of such special written notice, CONTRACTOR does not 

agree to resume such WORK based on a reasonable belief it is unsafe, or 
does not agree to resume such WORK under special conditions, 
ENGINEER may order such portion of the WORK that is in connection 
with such hazardous condition or in such affected area to be deleted from 
the WORK.  If ENGINEER and CONTRACTOR cannot agree as to 
entitlement to or the amount or extent of an adjustment, if any, in Contract 
Price or Contract Times as a result of deleting such portion of the WORK 
then either party may make a claim therefor as provided in Articles 11 and 
12.  CITY may have such deleted portion of the WORK performed by 
CITY’s own forces or others in accordance with Article 7.  

 
B. The provisions of Paragraphs 4.2, 4.3, and 4.4 are not intended to apply to 

Asbestos, Petroleum, Hazardous Waste, or Radioactive Material uncovered or 
revealed at the Site. 
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4.6 REFERENCE POINTS 
 

A. The ENGINEER will provide the location and elevation of one bench mark, near 
or on the Site of the WORK, for use by the CONTRACTOR for alignment and 
elevation control.  Unless otherwise specified in any Supplementary General 
Conditions, the CONTRACTOR shall furnish all other lines, grades, and bench 
marks required for proper execution of the WORK. 

 
B. The CONTRACTOR shall preserve or replace any and all bench marks, section 

corners, witness corners, stakes, and other survey marks, and in case of their 
removal or destruction by any party, the CONTRACTOR shall be responsible for 
the accurate replacement of such reference points by surveyor licensed under the 
applicable state codes governing land surveyors. 

 
ARTICLE 5 – BONDS AND INSURANCE 
 
5.1 BONDS 
 

A. The CONTRACTOR shall furnish Performance and Labor and Materials Bonds, 
each in the amount of one hundred percent (100%) of the contract price, as 
security for the faithful performance and payment of all the CONTRACTOR’s 
obligations under the Contract Documents.  These Bonds shall remain in effect at 
least until one year after the date of completion, except as otherwise provided by 
Law or Regulation or by the Contract Documents.  The CONTRACTOR shall 
also furnish such other Bonds as are required by the Supplementary General 
Conditions. 

 
B. The CONTRACTOR shall guarantee the WORK to be free of defects in material 

and workmanship for a period of one (1) year following the CITY’s acceptance of 
the WORK.  The CONTRACTOR shall agree to make, at the CONTRACTOR’s 
own expense, any repairs or replacements made necessary by defects in material 
or workmanship which become evident within the one-year guarantee period.  
The CONTRACTOR’s guarantee against defects required by this provision shall 
be secured by a Maintenance Bond, in the amount of ten percent (10%) of the 
contract price, which shall be delivered by the CONTRACTOR to the CITY prior 
to acceptance of the WORK.  The Maintenance Bond shall remain in force for 
one (1) year from the date of acceptance of the contracted WORK.  The 
CONTRACTOR shall make all repairs and replacements within the time required 
during the guarantee period upon receipt of written order from the ENGINEER.  
If the CONTRACTOR fails to make the repairs and replacements within the 
required time, the CITY may do the work and the CONTRACTOR and the 
CONTRACTOR’s surety for the Maintenance Bond shall be liable to the CITY 
for the cost.  The expiration of the Maintenance Bond during the one-year 
guarantee period does not operate to waive or void the one-year guarantee, as set 
forth herein and in paragraph 6.16 of these General Conditions. 
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C. All Bonds shall be in the form prescribed by the Contract Documents except as 

provided otherwise by Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal bonds and as Acceptable Reinsuring 
Companies” as published in Circular 570 (amended) by the Audit Staff, Bureau of 
Government Financial Operations, U.S. Treasury Department.  All Bonds signed 
by an agent must be accompanied by a certified copy of such agent’s authority to 
act. 

 
D. If the surety on any Bond furnished by the CONTRACTOR is declared a 

bankrupt or becomes insolvent or its right to do business is terminated in any state 
where any part of the WORK is located, the CONTRACTOR shall within 7 days 
thereafter substitute another Bond and surety, which must be acceptable to the 
CITY. 

 
E. All Bonds required by the Contract Documents to be purchased and maintained 

by CONTRACTOR shall be obtained from surety companies that are duly 
licensed or authorized in the State of California to issue Bonds for the limits so 
required.  Such surety companies shall also meet such additional requirements and 
qualifications as may be provided in the Supplementary General Conditions. 

 
5.2 INSURANCE 
 

Contractor and any subcontractor shall not commence work under this Agreement until 
Contractor shall have obtained all insurance required under this paragraph and such 
insurance shall have been approved by the City Attorney as to form and carrier and the 
City Manager as to sufficiency, nor shall Contractor allow any contractor or 
subcontractor to commence work on this contract or subcontract until all similar 
insurance required of the contractor and/or subcontractor shall have been so obtained and 
approved.  All requirements herein provided shall appear either in the body of the 
insurance policies or as endorsements and shall specifically bind the insurance carrier. 

 
CONTRACTOR shall procure and maintain for the duration of the contract all necessary 
insurance against claims for injuries to persons or damages to property which may arise 
from or in connection with the performance of the work hereunder by the Contractor, the 
Contractor’s agents, representatives, employees or subcontractors. 
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A. Minimum Scope of Insurance 
 

Coverage shall be at least as broad as: 
 

1. Insurance Services Office Commercial General Liability coverage. 
 

2. Insurance Services Office form number CA  covering Automobile 
Liability, code 1 (any auto). 

 
3. Workers’ Compensation insurance as required by the State of California 

and Employer’s Liability Insurance. 
 

4. [Optional]  Such other insurance coverages and limits as may be required 
by the CITY as follows:  _______________________________________. 

 
B. Minimum Limits of Insurance 

 
CONTRACTOR shall maintain limits no less than: 

 
1. General Liability: $2,000,000 per occurrence for bodily injury, personal 

injury and property damage.  If Commercial General Liability Insurance 
or other form with a general aggregate liability is used, either the general 
aggregate limit shall apply separately to this project/location or the general 
aggregate limit shall be twice the required occurrence limit. 

 
2. Automobile Liability: $1,000,000 per accident for bodily injury and 

property damage. 
 

3. Employer’s Liability: Bodily Injury by Accident - $1,000,000 each 
accident 

Bodily Injury by Disease - $1,000,000 policy limit 
Bodily Injury by Disease - $1,000,000 each employee 

 
C. Deductibles and Self-Insured Retentions 

 
Any deductibles or self-insured retentions must be declared to and approved by 
the CITY.  At the option of the CITY, either: the insurer shall reduce or eliminate 
such deductibles or self-insured retentions as respects the CITY, its officers, 
officials, employees, and volunteers; or the CONTRACTOR shall procure a bond 
guaranteeing payment of losses and related investigations, claim administration 
and defense expenses. 
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D. Other Insurance Provisions 
 

The required general liability and automobile policies are to contain, or be 
endorsed to contain the following provisions: 

 
1. The CITY, its officers, officials, employees, agents and volunteers are to 

be covered as insureds as respects: liability arising out of activities 
performed by or on behalf of the CONTRACTOR; products and 
completed operations of the CONTRACTOR; premises owned, occupied 
or used by the CONTRACTOR; or automobiles owned, leased, hired or 
borrowed by the CONTRACTOR.  The coverage shall contain no special 
limitations on the scope of protection afforded to the CITY, its officers, 
officials, employees, agents or volunteers. 

 
2. For any claims related to this project, the CONTRACTOR’s insurance 

coverage shall be primary insurance as respects the CITY, its officers, 
officials, employees, agents and volunteers.  Any insurance or self-
insurance maintained by the CITY, its officers, officials, employees, 
agents or volunteers shall be excess of the CONTRACTOR’s insurance 
and shall not contribute with it. 

 
3. Any failure to comply with reporting or other provisions of the policies 

including breaches of warranties shall not affect coverage provided to the 
CITY, its officers, officials, employees, agents or volunteers. 

 
4. The CONTRACTOR’s insurance shall apply separately to each insured 

against whom claim is made or suit is brought except, with respect to the 
limits of the insurer’s liability. 

 
5. Each insurance policy required by this clause shall be endorsed to state 

that coverage shall not be suspended, voided, canceled by either party, 
reduced in coverage or in limits except after thirty (30) days’ prior written 
notice by certified mail, return receipt requested, has been given to the 
CITY. 

 
E. Acceptability of Insurers 

 
Insurance is to be placed with insurers with a current A.M. Best’s ration of no less 
than A:VII. 

 
F. Verification of Coverage 

 
CONTRACTOR shall furnish the CITY with original endorsements effecting 
coverage required by this clause.  The endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its behalf.  The endorsements are to 
be on forms provided by the CITY.  All endorsements are to be received and 
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approved by the CITY before work commences.  As an alternative to the CITY’s 
forms, the CONTRACTOR’s insurer may provide complete, certified copies of all 
required insurance policies, including endorsements effecting the coverage 
required by these specifications. 

 
ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 
 
6.1 COMMUNICATIONS 
 

A. Written communications with the CITY shall be only through or as directed by 
the ENGINEER. 

 
6.2 SUPERVISION AND SUPERINTENDENCE 
 

A. The CONTRACTOR shall supervise, inspect, and direct the WORK competently 
and efficiently, devoting such attention thereto and applying such skills and 
expertise as may be necessary to perform the WORK in accordance with the 
Contract Documents.  The CONTRACTOR shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction and all 
safety precautions and programs incidental thereto.  The CONTRACTOR shall be 
responsible to see that the completed WORK complies accurately with the 
Contract Documents. 

 
B. The CONTRACTOR shall designate in writing and keep on the Site at all times 

during the performance of the WORK a technically qualified, English-speaking 
superintendent, who is an employee of the CONTRACTOR and who shall not be 
replaced without written notice to the ENGINEER.  The superintendent will be 
the CONTRACTOR’s representative at the Site and shall have authority to act on 
behalf of the CONTRACTOR.  All communications given to the superintendent 
shall be as binding as if given to the CONTRACTOR. 

 
C. The CONTRACTOR’s superintendent shall be present at the Site at all times 

while work is in progress and shall be available by phone for emergencies 24 
hours per day, 7 days per week.  Failure to observe this requirement shall be 
considered suspension of the WORK by the CONTRACTOR until such time as 
such superintendent is again present at the Site. 

 
6.3 LABOR, MATERIALS, AND EQUIPMENT 
 

A. The CONTRACTOR shall provide competent, suitably qualified personnel to 
survey and lay out the WORK and perform construction as required by the 
Contract Documents.  The  CONTRACTOR shall furnish, erect, maintain, and 
remove the construction plant and any required temporary works.  The 
CONTRACTOR shall at all times maintain good discipline and order at the Site. 
Except in connection with the safety or protection of persons or the WORK or 
property at the Site or adjacent thereto, and except as otherwise indicated in the 
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Contract Documents, all work at the Site shall be performed during regular 
working hours, and the CONTRACTOR will not permit overtime work or the 
performance of work on Saturday, Sunday, or any federally observed holiday 
without the CITY’s written consent.  The CONTRACTOR shall apply for this 
consent through the ENGINEER in writing a minimum of 24 hours in advance. 

 
B. Except as otherwise provided in this Paragraph, the CONTRACTOR shall receive 

no additional compensation for overtime work, i.e., work in excess of 8 hours in 
any one calendar day or hours in any one calendar week, even though such 
overtime work may be required under emergency conditions and may be ordered 
by the ENGINEER in writing.  Additional compensation will be paid to the 
CONTRACTOR for overtime work only in the event extra work is ordered by the 
ENGINEER and the Change Order specifically authorizes the use of overtime 
work and then only to such extent as overtime wages are regularly being paid by 
the CONTRACTOR for overtime work of a similar nature in the same locality. 

 
C. All increased costs of inspection and testing performed during overtime work by 

the CONTRACTOR which is allowed solely for the convenience of the 
CONTRACTOR shall be borne by the CONTRACTOR.  The CITY has the 
authority to deduct the cost of all such inspection and testing from any partial 
payments otherwise due to the CONTRACTOR. 

 
D. Unless otherwise specified in the Contract Documents, the CONTRACTOR shall 

furnish and assume full responsibility for all materials, equipment, labor, 
transportation, construction equipment and machinery, tools, appliances, fuel, 
lubricants, power, light, heat, telephone, water, sanitary facilities, and all other 
facilities, consumables, and incidentals necessary for the furnishing, performance, 
testing, start-up, and completion of the WORK. 

 
E. All materials and equipment incorporated into the WORK shall be of specified 

quality and new, except as otherwise provided in the Contract Documents.  All 
warranties and guarantees specifically called for by the Specifications shall 
expressly run to the benefit of the CITY.  If required by the ENGINEER, the 
CONTRACTOR shall furnish satisfactory evidence (including reports of required 
tests) as to the source, kind and quality of materials and equipment.  All materials 
and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with the instructions of the 
applicable Supplier except as otherwise provided in the Contract Documents; but 
no provisions of any such instructions will be effective to assign to the CITY or 
any of its consultants, agents, or employees, any duty or authority to supervise or 
direct the furnishing or performance of the WORK or any duty or authority to 
undertake responsibility contrary to the provisions of Paragraph 9.9 C. 

 
F. The work, unless otherwise permitted or approved by the ENGINEER, shall be 

completed with the incorporated use of equipment, materials, and/or products 
where such are specified. Substitutions and equal alternatives will be permitted as 
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provided in this article; however, neither the request for substitution nor the offer 
of alternatives shall in any way by their submittal obligate the CITY to assent to 
any request or offer. Failure of the CONTRACTOR awarded the work to either 
submit requests for substitutions or to offer alternatives within the required times 
provided in this General Condition will be considered as evidence that the work 
shall be accomplished with trade-named equipment, materials, and/or products as 
identified in the Specifications and/or the Drawings.  

 
G. Unless otherwise provided elsewhere in the Contract, all equipment, materials, 

and/or products incorporated into the work shall be new and, where not specified, 
shall be of the highest quality of the respective kinds for the intended use, and all 
workmanship shall meet or exceed applicable construction industry standards and 
practices.  If equipment, materials, and/or products are designated by listing 
named manufacturers of particular equipment, materials, and/or products followed 
by the words "or equal," then the CONTRACTOR may furnish the named 
equipment, materials, and/or products or any equal equipment, materials, and/or 
products.  The first-named manufacturer of particular equipment, materials, 
and/or products is the basis for the design shown on the Project Drawings.  A 
subsequently named manufacturer or particular equipment, materials, and/or 
products has been determined to be an acceptable substitution but may require 
modifications in the Project's design and its ultimate construction to accommodate 
its use. If such subsequently named items are selected by the CONTRACTOR for 
incorporation into the work, the CONTRACTOR shall assume all costs required 
for modifications to the equipment, materials, and/or products, and Project design 
and construction as may be required for said items' use.  Substitutions for an 
unnamed "equal" item of material shall be permitted upon compliance of the 
procedures set forth in Paragraph I of this article.  If a CONTRACTOR makes use 
of an unnamed "equal" product as a substitute for a specifically named material or 
product, the CONTRACTOR shall assume all costs required to make the 
necessary revisions or modifications to accommodate the use of said unnamed 
product.  

 
H. Before beginning the work and within thirty-five (35) calendar days after award 

of the Contract, the CONTRACTOR shall submit a List of Materials to the 
ENGINEER for review. The List shall include all items of equipment, materials, 
and/or products to be incorporated into the work and the names of suppliers with 
whom purchase orders have been placed.  The names on the List shall be arranged 
in the same order as in the specifications, and shall contain sufficient data to 
identify precisely the items of equipment, materials, and/or products the 
CONTRACTOR proposes to furnish. The List shall include Specifications or 
Drawing references.  Once the submission is determined to be acceptable to the 
ENGINEER, it shall be returned to the CONTRACTOR.  

 
I. Substitution for those equipment, materials, and/or products specified shall only 

be permitted when the proposed unnamed "equal" product or material to be 
furnished is both equal in quality and utility and after the CONTRACTOR has 
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complied with the following provisions: (1) All substitutions shall be reviewed by 
the ENGINEER. (2) The ENGINEER must approve such substitution in writing 
prior to its incorporation into the work. (3) Unless otherwise authorized in writing 
by the CITY, the CONTRACTOR shall, within thirty-five (35) calendar days of 
award and prior to placing any purchase orders, but at least thirty (30) calendar 
days before it requires approval of any such alternative item, submit to the CITY 
sufficient data, drawings, samples, literature, or other detailed information as will 
demonstrate to the ENGINEER that the proposed substitute is equal in quality and 
utility to the equipment, materials and/or products specified.  

 
 1. Within thirty (30) calendar days following receipt of all requested 

information from the CONTRACTOR, the ENGINEER will determine 
whether the proposed alternative is equal in quality and utility and meets 
the requirements of the Contract and will inform the CONTRACTOR in 
writing of such determination. The burden of substantiating the quality 
and utility of alternatives shall be upon the CONTRACTOR, and the 
CONTRACTOR shall furnish all necessary information requested and 
required by the ENGINEER. The ENGINEER will be the sole judge as to 
the quality and utility of alternative equipment, materials, and/or products, 
and the ENGINEER's decision shall be final. An acceptance by the 
ENGINEER of a substitution shall not relieve the CONTRACTOR from 
complying with the requirements of the Drawings and Specifications. 
Acceptance by the ENGINEER shall not relieve the CONTRACTOR from 
full responsibility for the efficiency, sufficiency, and quality and 
performance of the substitute equipment, materials, and/or products, in the 
same manner and degree as the equipment, materials, and/or products 
specified by name. 

 
 2. Failure of the CONTRACTOR to submit proposed substitutions for 

review in the manner described above and within the time prescribed shall 
be sufficient cause for rejection by the CITY of any other proposed 
substitutions. 

 
 3. In determining whether a proposed product is equal in quality and utility, 

the ENGINEER is not restricted to such basic issues as performance and 
durability, but may consider any other issues that the ENGINEER, in the 
discretion of the ENGINEER, deems appropriate. Said issues may, but are 
not required to include, nor are they limited to, such additional factors as 
comparable performance, reliability, efficiency of operation, ease of 
operation, adaptability, ease of maintenance, capital costs, life-cycle costs, 
operational characteristics, costs of training personnel, maintenance 
history, warranties, problems created by the resulting overall warranty 
system, availability of qualified service, availability of parts, the history of 
any supplier and compatibility with existing facilities. 
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 4. No one factor or group of factors, including such issues as savings on 
capital costs, shall be determinative of whether the proposed product or 
material is equal in quality and utility. The decision of the ENGINEER 
shall be based on those factors deemed by the ENGINEER to be relevant 
and any data, drawings, samples, literature, or other detailed information 
furnished by the CONTRACTOR with respect to the proposed 
substitution.  Each decision as to whether a product or material is equal in 
quality and utility shall be made by the ENGINEER on a case-by-case 
basis. 

 
 5. The CONTRACTOR shall be responsible for any and all costs, including 

consultant costs, incurred by the CITY with respect to the proposed 
substitution that exceed the costs inherent in the normal and reasonable 
review of drawings and other standard data, information, and documents 
concerning any proposed substitution. The CONTRACTOR shall be 
responsible for this cost, regardless of whether or not the substitution is 
approved by the ENGINEER. 

 
J. Unless otherwise provided in the Contract, the title and interest in the right to the 

use of all water, and the title to all soil, stone, gravel, sand, minerals, timber, and 
all other materials developed or obtained within the Project limits from operations 
by the CONTRACTOR or any of its subcontractors, of any of their 
representatives or employees, and the right to use or dispose of the same are 
hereby expressly reserved in the CITY; and neither the CONTRACTOR nor any 
of its subcontractors, nor any of their representatives or employees, shall have any 
right, title, or interest in or to any part thereof.  

 
K. All material used under the Contract after it has been attached or affixed to the 

work or soil and after partial payment has been made therefore shall become the 
property of the CITY.  

 
L In the event that any Indian relics or items possessing archaeological or historical 

value are discovered by the CONTRACTOR or any of its subcontractors or any of 
their representatives or employees, the CONTRACTOR shall immediately notify 
the ENGINEER and await the ENGINEER's decision before proceeding with any 
work. The CONTRACTOR shall have no property right in such relics and items.  

 
M. The CONTRACTOR shall be satisfied as to the quantity of acceptable materials 

or products which may be produced or obtained at local sources, and the CITY 
will not assume any responsibility as to the quantities or quality of acceptable 
materials or products available.  

 
N. The CONTRACTOR, with the permission of the ENGINEER, may use in the 

proposed construction such stone, gravel, sand, or other material suitable in the 
opinion of the ENGINEER as may be found in excavation.  
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O. Existing equipment, materials, and/or products to be salvaged shall remain the 
property of the CITY. Salvage to be reinstalled in the work shall be refurbished as 
required before reinstallation. Other work to be salvaged shall be carefully 
removed and handled in such a manner as to avoid damage and shall be delivered 
to storage at a location designated by the ENGINEER.  

 
6.4 SCHEDULE 
 

A. The CONTRACTOR shall comply with the schedule requirements in the Special 
Provisions or as otherwise provided in the Contract Documents. 

 
6.5 SUBSTITUTES OR “OR EQUAL” ITEMS 
 

A. The CONTRACTOR shall submit proposed substitutes or “or equal” items in 
accordance with the Bidding Requirements.  No request for substitution of an “or 
equal” item will be considered by the ENGINEER after award of the Contract, 
except as provided in Paragraph 6.3I herein. 

 
6.6 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS 
 

A. The CONTRACTOR shall be responsible to the CITY for the acts and omissions 
of its Subcontractors, Suppliers, and their employees to the same extent as 
CONTRACTOR is responsible for the acts and omissions of its own employees. 
Nothing contained in this Paragraph shall create any contractual relationship 
between any Subcontractor and the CITY nor relieve the CONTRACTOR of any 
liability or obligation under the Contract Documents.  The CONTRACTOR shall 
include these General Conditions and the Supplementary General Conditions as 
part of all its subcontract and supply agreements. 

 
6.7 PERMITS 
 

A. Unless otherwise provided in any Supplementary General Conditions, the 
CONTRACTOR shall obtain and pay for all constructions permits and licenses 
from the agencies having jurisdiction, including the furnishing of insurance and 
bonds if required by such agencies.  The enforcement of such requirements shall 
not be made the basis for claims for additional compensation by CONTRACTOR. 
When necessary, the CITY will assist the CONTRACTOR, in obtaining such 
permits and licenses.  The CONTRACTOR shall pay all charges of utility owners 
for inspection or connections to the WORK. 

 
6.8 PATENT FEES AND ROYALTIES 
 

A. The CONTRACTOR shall pay all license fees and royalties and assume all costs 
incident to the use in the performance of the WORK or the incorporation in the 
WORK of any invention, design, process, product, or device which is the subject 
of patent rights or copyrights held by others.  If a particular invention, design, 
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process, product, or device is specified in the Contract Documents for use in the 
performance of the WORK and if to the actual knowledge of the ENGINEER its 
use is subject to patent rights or copyrights calling for the payment of any license 
fee or royalty to others, the existence of such rights will be disclosed by the 
ENGINEER in the Contract Documents.  The CONTRACTOR’s indemnification 
obligation under this Paragraph 6.8 A. for all claims and liabilities arising out of 
any infringement of patent rights or copyrights incident to the use in the 
performance of the WORK or resulting from the incorporation in the WORK of 
any invention, design, process, product or device not specified in the Contract 
Documents shall be in accordance with Paragraph 6.16 of these General 
Conditions. 

 
6.9 LAWS AND REGULATIONS 
 

A. The CONTRACTOR shall observe and comply with all Laws and Regulations 
which in any manner affect those engaged or employed on the WORK, the 
materials used in the WORK, or the conduct of the WORK including, but not 
limited to, all applicable safety Laws and Regulations.  If any discrepancy or 
inconsistency should be discovered between the Contract Documents and any 
such Laws or Regulations, the CONTRACTOR shall report the same in writing to 
the ENGINEER.  Any particular Law or Regulation specified or referred to 
elsewhere in the Contract Documents shall not in any way limit the obligation of 
the CONTRACTOR to comply with al other provisions of federal, state, and local 
laws and regulations.  The CONTRACTOR’s indemnification obligations for all 
claims or liability arising from violation of any such law, ordinance, code, order, 
or regulation, whether by CONTRACTOR or by its employees, Subcontractors or 
Suppliers shall be in accordance with Paragraph 6.16 of these General Conditions. 

 
6.10 TAXES 
 

A. The CONTRACTOR shall pay all sales, consumer, use, and other similar taxes 
required to be paid by the CONTRACTOR in accordance with the laws and 
regulations of the place of the Project which are applicable during the 
performance of the WORK. 

 
6.11 USE OF PREMISES 
 

A. The CONTRACTOR shall confine construction equipment, the storage of 
materials and equipment, and the operations of workers to the Site, the land and 
areas identified in and permitted by the Contract Documents, and the other land 
and areas permitted by Laws and Regulations, rights-of-way, permits, and 
easements.  The CONTRACTOR shall assume full liability and responsibility for 
any damage to any such land or area, or to the owner or occupant thereof or of 
any land or areas contiguous thereto, resulting from the performance of the 
WORK.  Should any claim be made against the CITY by any such owner or 
occupant because of the performance of the WORK, the CONTRACTOR shall 
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promptly attempt to settle with such other party by agreement or otherwise 
resolve the claim through litigation at the CONTRACTOR’s sole liability 
expense.  The CONTRACTOR’s indemnification obligations for all claims and 
liability, arising directly, indirectly, or consequentially out of any action, legal or 
equitable, brought by any such owner or occupant against the CITY, its 
consultants, subconsultants, and the officers, directors, employees and agents of 
each and any of them to the extent caused by or based upon the 
CONTRACTOR’s performance of the WORK shall be in accordance with 
Paragraph 6.16 of these General Conditions. 

 
6.12 SAFETY AND PROTECTION 
 

A. The CONTRACTOR shall be solely responsible for initiating, maintaining, and 
supervising all safety precautions and programs in connection with the WORK.  
The CONTRACTOR shall be responsible for the direction and control of the 
work assigned and for assuring that all workers on the project understand the 
hazards of the work involved and the safe work procedures required for each job.  
The CONTRACTOR shall assure that its subcontractors of all tiers shall, without 
expense to the CITY, comply with this safety responsibility.  No work shall 
proceed until each worker and subcontractor understands the scope of the work 
and all safety rules and work procedures to be followed.  The CONTRACTOR 
shall not allow a new employee or new subcontractor to begin work on CITY 
projects without a full and proper safety orientation.  The CONTRACTOR shall 
take all necessary precautions for the safety of, and shall provide the necessary 
protection to prevent damage to prevent damage, injury or loss to: 

 
1. All persons at the Site and other persons and organizations who may be 

affected thereby; 
 

2. All the WORK and materials and equipment to be incorporated therein, 
whether in storage on or off the Site; and 

 
3. Other property at the Site or adjacent thereto, including trees, shrubs, 

lawns, walks, pavements, roadways, structures, and utilities not designated 
for removal, relocation, or replacement in the course of the performance of 
the WORK. 

 
B. The CONTRACTOR shall comply with all applicable Laws and Regulations 

relating to the safety of persons or property or to the protection of persons or 
property from damage, injury, or loss and shall erect and maintain all necessary 
safeguards for such safety and protection.  The CONTRACTOR shall notify 
owners of adjacent property and utilities when prosecution of the WORK may 
effect them, and shall cooperate with them in the protection, removal, relocation, 
and replacement of their property.  CONTRACTOR’S duties and responsibilities 
for safety and for protection of the WORK shall continue until such time as all the 
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WORK is completed and ENGINEER has issued a notice to the CONTRACTOR 
in accordance with Paragraph 14.7 B. that the WORK is acceptable. 

 
C. The CONTRACTOR shall designate a qualified and experienced safety 

representative at the Site whose duties and responsibilities shall be the prevention 
of accidents and the maintaining and supervising of safety precautions and 
programs. 

 
D. Materials that contain hazardous substances or mixtures may be required on the 

WORK.  A Material Safety Data Sheet shall be made available at the Site by the 
CONTRACTOR for every hazardous product used. 

 
E. Material usage shall strictly conform to OSHA safety requirements and all 

manufacturer’s warnings and application instructions listed on the Material Safety 
Data Sheet and on the product container label. 

 
F. The CONTRACTOR shall be responsible for the exchange of material safety data 

sheets or other hazard communication information required to be made available 
to or exchanged between or among employers at the Site in accordance with Laws 
or Regulations. 

 
G. The CONTRACTOR shall notify the ENGINEER if it considers a specified 

product or its intended use to be unsafe.  This notification must be given to the 
ENGINEER prior to the product being ordered, or if provided by some other 
party, prior to the product being incorporated in the WORK. 

 
H. Before starting work, the CONTRACTOR shall submit a written safety program 

to the CITY. The objective of the safety program shall be accident prevention. 
Such program shall include, but not be limited to, the following:  

 
1. An organization chart and accompanying narrative which describes the 

responsibility for employee and public safety of those individuals who 
control each phase of operations and set forth in writing the policies and 
procedures to be followed by all personnel. The chart shall also show the 
CONTRACTOR's internal lines of communication (including 
subcontractors) for the program.  

 
2. A specific program for communication between the CONTRACTOR and 

CITY on safety matters. The CONTRACTOR shall also designate one 
person with whom official contact can be made by the CITY on safety 
matters.  

 
3. Evidence that the CONTRACTOR has become thoroughly familiar with 

the potential hazards of the work and applicable federal and state 
regulations.  
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4. Specific safety procedures and guidelines for conduct of the Work.  
 
5. The CITY's review, comment upon, and/or acceptance of the 

CONTRACTOR's safety program and/or plan does not in any way negate 
the responsibilities of the CONTRACTOR for safety or place any 
responsibility upon the CITY for such safety. Such review comment 
and/or acceptance shall not be construed as limiting in any manner the 
CONTRACTOR's obligation to undertake any action which may be 
necessary or required to establish and maintain safe working conditions at 
the site.  

 
6.13 EMERGENCIES 
 

A. In emergencies affecting the safety or protection of persons or the WORK or 
property at the Site or adjacent thereto, CONTRACTOR, without special 
instruction or authorization from ENGINEER, is obligated to immediately act to 
prevent threatened damage, injury, or loss.  CONTRACTOR shall give 
ENGINEER prompt written notice if CONTRACTOR believes that any 
significant changes in the WORK or variations from the Contract Documents 
have been caused thereby.  If ENGINEER determines that a change in the 
Contract Documents have been caused thereby.  If ENGINEER determines that a 
change in the Contract Documents is required because of the action taken by 
CONTRACTOR in response to such an emergency, a Change Order will be 
issued to document the consequences of such action. 

 
6.14 SUBMITTALS 
 

A. After checking and verifying all field measurements and after complying with 
applicable procedures specified in the Special Provisions, the CONTRACTOR 
shall submit to the ENGINEER for review all Shop Drawings and details of all 
structural and reinforcing steel, equipment, electrical controls, structural 
fabrications, pipe, pipe joints, special pipe sections, and other appurtenances in 
accordance with the accepted schedule of Shop Drawing submittals specified in 
the Special Provisions or as otherwise provided in the Contract Documents. 

 
B. The ENGINEER’S review will be only to determine if the items covered by the 

submittals will, after installation or incorporation in the WORK, generally 
conform to the Contract Documents and with the design concept of the completed 
Project.  The ENGINEER's favorable review shall be obtained before any such 
items are manufactured or used in the work. The favorable review of Drawings by 
the ENGINEER shall apply in general design only and shall in no way relieve the 
CONTRACTOR from responsibility for errors or omissions contained therein. 
Favorable review by the ENGINEER shall not relieve the CONTRACTOR of its 
obligation to meet safety requirements and all other requirements of law. The 
ENGINEER will start reviewing the CONTRACTOR's submittals only after the 
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Notice to Proceed is issued by the CITY with the exception of some unusual long 
lead items which may require submittals prior to issuing the Notice to Proceed. 

 
C. The CONTRACTOR shall also submit to the ENGINEER for review all Samples 

in accordance with the accepted schedule of Sample submittals specified in the 
Special Provisions or as otherwise provided in the Contract Documents. 

 
D. Before submittal of each Shop Drawing or Sample, the CONTRACTOR shall 

have determined and verified all quantities, dimensions, specified performance 
criteria, installation requirements, materials, catalog numbers, and similar data 
with respect thereto and reviewed or coordinated each Shop Drawing or Sample 
with other Shop Drawings and Samples and with the requirements of the WORK 
and the Contract Documents.  The CONTRACTOR shall provide submittals in 
accordance with the requirements of the Special Provisions or as otherwise 
provided in the Contract Documents. 

 
E. Shop-drawing submittal and coordination are the responsibility of the prime 

contractor; this responsibility shall not be delegated in whole or in part to 
subcontractors or suppliers. Any designation of work "by others," shown on Shop 
Drawings, shall mean that the work will be the responsibility of the 
CONTRACTOR rather than the subcontractor or supplier who has prepared the 
Shop Drawings. 

 
 Submittals shall be prepared in such form that data can be identified with the 

applicable Specification paragraph. The data shall demonstrate clearly compliance 
with the Drawings and Specifications and shall relate to the specific equipment to 
be furnished. Where manufacturer's standard drawings are employed, they shall 
be marked clearly to show what portions of the data are applicable to this Project. 

 
F. Review of shop-drawing submittals by the ENGINEER has as its primary 

objective the completion for the CITY of a Project in full conformance with the 
Drawings and Specifications, unmarred by field corrections, and within the time 
provided. In addition to this primary objective, shop-drawing review as a 
secondary objective will assist the CONTRACTOR in its procurement of 
equipment that will meet all requirements of the Drawings and Specifications, 
will fit the structures detailed on the Drawings, will be complete with respect to 
piping, electrical, and control connections, will have the proper functional 
characteristics, and will become an integral part of a complete operating facility. 
Acceptance of Shop Drawings and submittals does not constitute a change order 
to the Contract requirements.  

 
G. Where the CONTRACTOR is required by these Specifications to make 

submittals, they shall be submitted to the ENGINEER with a letter of transmittal 
and in sufficient number of copies to allow a distribution of at least one (1) copy 
to all parties needing a copy to carry out the provisions of the Specifications, 
including three (3) copies to be retained by the ENGINEER. The ENGINEER 
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shall determine the appropriate number of such copies required at the time of the 
preconstruction conference.  

 
H. Within twenty-five (25) calendar days of receipt by the ENGINEER of each of 

the CONTRACTOR's submissions and all appurtenant data required for their 
review, the appropriate number of copies will be returned to the CONTRACTOR 
with one of the following notations:  

 
1. Resubmittal not required; correction, if any, noted. 

 
2. Correct and resubmit; corrections noted. 
 

 Returned copies of Drawings marked with Notation "1" authorize the 
CONTRACTOR to proceed with the operations covered by such returned copies, 
provided that such operations be subject to the comments, if any, shown on such 
returned copies.  Returned copies of Drawings marked with Notation "2" shall be 
corrected, as necessary and required, and shall be submitted in the same manner 
as before.  

 
I. When submittals are favorably reviewed, the ENGINEER will retain three (3) 

copies and will return all other copies to the CONTRACTOR. When submittals 
are not favorably reviewed, the ENGINEER will retain only two (2) copies and 
will return all others to the CONTRACTOR.  It is considered reasonable that the 
CONTRACTOR shall make a complete and acceptable submission to the 
ENGINEER at least by the second submission of data. The CITY reserves the 
right to deduct monies from payments due the CONTRACTOR to cover 
additional costs of the ENGINEER's review beyond the second submission.  

 
J. Favorable review by the ENGINEER will not constitute acceptance by the 

ENGINEER of any responsibility for the accuracy, coordination, and 
completeness of the Shop Drawings or the items of equipment represented on the 
Drawings.  Accuracy, coordination, and completeness of Shop Drawings shall be 
the sole responsibility of the CONTRACTOR, including responsibility to back 
check comments, corrections, and modifications from the ENGINEER's review 
before fabrication.  Supplemental, specific requirements for Shop Drawings and 
details are contained in the applicable technical sections of these Specifications.  

 
K. Copies of schedules and Shop Drawings submitted to the ENGINEER for review 

shall be such as to provide three (3) copies for the ENGINEER's files, and such 
additional copies as the CONTRACTOR may desire for its own office files and/or 
for distribution by it to subcontractors or vendors. Exceptions will be noted in 
specific sections of Specifications. All Shop Drawings and supporting data, 
catalogs, and schedules shall be submitted as the instruments of the 
CONTRACTOR, who shall be responsible for their accuracy and completeness. 
These submittals may be prepared by the CONTRACTOR, subcontractors, or 
suppliers, but the CONTRACTOR shall ascertain that submittals meet all of the 
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requirements of the Contract, while conforming to structural, space, and access 
conditions at the point of installation. The CONTRACTOR shall check all 
submittals before submitting them to the ENGINEER. 

 
L. The ENGINEER shall check and review schedules, drawings, etc., submitted by 

the CONTRACTOR only for general design conformance with the concept of the 
Project and compliance with the Contract.  Shop Drawings shall not be used to 
order products' fabrication or delivery for construction or installation unless 
submitted to and favorably reviewed by the ENGINEER.  Acceptance by the 
ENGINEER of any drawings, method of work, or any information regarding 
materials and equipment the CONTRACTOR proposes to furnish shall not relieve 
the CONTRACTOR of its responsibility for any errors therein and shall not be 
regarded as an assumption of risks or liability by the Design ENGINEER or the 
CITY, or any officer or employee thereof, and the CONTRACTOR shall have no 
recourse against the CITY under the Contract on account of the failure or partial 
failure or inefficiency or insufficiency of any plan or method of work or material 
and equipment so accepted. Such acceptance shall be considered to mean merely 
that the ENGINEER has no objection to the CONTRACTOR using, upon its own 
full responsibility, the plan or method of work proposed or furnishing the 
materials and equipment proposed. 

 
6.15 CONTINUING THE WORK 
 

A. The CONTRACTOR shall carry on the WORK and adhere to the progress 
schedule during all disputes or disagreements with the CITY.  No WORK shall be 
delayed or postponed pending resolution of any disputes or disagreements, except 
as the CONTRACTOR and the CITY may otherwise agree in writing. 

 
6.16 CONTRACTOR’S GENERAL WARRANTY AND GUARANTEE 
 

A. CONTRACTOR warrants and guarantees that all WORK will be in accordance 
with the Contract Documents and will not be defective.  The CONTRACTOR 
represents that the WORK performed pursuant to the Contract shall be of the 
quality specified or of the highest quality if no quality is specified, and shall 
conform to the Contract Documents.  The CONTRACTOR warrants all 
equipment, material, products, and workmanship furnished and all work 
performed under the Contract against defects for a period of one (1) year after 
final acceptance regardless of whether the same were furnished or performed by 
the CONTRACTOR or by any of its subcontractors or suppliers of any tier.   

 
B. The CONTRACTOR shall make, at its own expense, all repairs and/or 

replacements necessitated by defects in the equipment, materials, and/or products 
and in the workmanship provided by the CONTRACTOR or any of its 
subcontractors that become evident within the warranty period.  
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C. Upon receipt of written notice from the CITY of any breach of warranty during 
the applicable warranty period, the affected item shall be redesigned, repaired, or 
replaced by the CONTRACTOR and the CONTRACTOR shall perform such 
tests as the CITY may require to verify that such redesign, repair, and 
replacement comply with the requirements of the Contract.  The CITY shall have 
the right to operate and use such equipment, materials, and/or products until they 
can, without damage to the CITY, be taken out of service for correction or 
replacement by the CONTRACTOR. As to the redesigned, repaired, or replaced 
work, the CONTRACTOR warrants such redesigned, repaired, or replaced work 
against defective design, equipment, materials, products, and workmanship for a 
period of one (1) year from and after the date of satisfactory completion of such 
redesigned, repaired, or replaced work. The CITY reserves the right to require 
that the CONTRACTOR performs such repair or replacement work.  

 
D. The CITY also reserves the right to make such repairs or replacements, if, within 

seven (7) calendar days after the mailing of a notice in writing to the 
CONTRACTOR and Surety, the CONTRACTOR shall neglect to make or 
undertake with due diligence the aforesaid repairs or replacements and that Surety 
within seven (7) calendar days after mailing of a notice in writing of such 
negligence of the CONTRACTOR shall neglect to make or undertake with due 
diligence the aforesaid repairs or replacements itself, provided, however, that in 
the case of an emergency where in the opinion of the CITY delay would cause 
hazard to health or serious loss or damage, repair may be made without notice 
being sent to the CONTRACTOR or Surety, and the CONTRACTOR shall pay 
the cost thereof.  

 
E. All costs including workforce and materials incidental to such redesign, repair, 

replacement, and testing, including the removal, replacement, and reinstallation of 
equipment necessary to gain access and all other costs incurred as the result of a 
breach of warranty shall be borne by the CONTRACTOR whether performed by 
the CITY or the CONTRACTOR.  

 
F. Nothing in this section shall be construed to limit, relieve, or release the 

CONTRACTOR, subcontractor's, and equipment, materials, and/or products 
suppliers, and other service providers' liability to the CITY for damages sustained 
as the result of latent defects in the workmanship, equipment, materials, and/or 
products done and/or furnished by the CONTRACTOR, its subcontractors, 
suppliers and/or other service providers.  

 
G. The Performance Bond shall extend for a period of one (1) year after acceptance 

of the Contract by the CITY and shall cover the CONTRACTOR’s obligations 
resulting from the warranty requirements herein specified.  

 
H. CONTRACTOR’s warranty and guarantee hereunder excludes defects or damage 

caused by:  
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1. Abuse, modification, or improper maintenance or operation by persons 
other than CONTRACTOR, Subcontractors, or Suppliers, or other 
individual or entity for whom CONTRACTOR is responsible; 

 
2. Normal wear and tear under normal usage. 

 
I. CONTRACTOR’s obligation to perform and complete the WORK in accordance 

with the Contract Documents shall be absolute.  None of the following will 
constitute an acceptance of WORK that is not in accordance with the Contract 
Documents or a release of CONTRACTOR’s obligation to perform the WORK in 
accordance with the Contract Documents: 

 
1. Observations by ENGINEER; 

 
2. Recommendation by ENGINEER or payment by CITY of any progress or 

final payment; 
 

3. The issuance of a Certificate of Completion by the CITY; 
 

4. Use or occupancy of the WORK or any part thereof by the CITY; 
 

5. Any acceptance by CITY or any failure to do so; 
 

6. Any review and approval of a Shop Drawing or Sample submittal or the 
issuance of a notice or acceptability by ENGINEER pursuant to Paragraph 
14.7 B.; 

 
7. Any inspection, test, or approval by others; or 

 
8. Any correction of Defective Work by CITY. 

 
6.17 INDEMNIFICATION 
 

A. Contractor shall indemnify, defend with counsel acceptable to City, and hold 
harmless to the full extent permitted by law, City and its officers, officials, 
employees, agents and volunteers from and against any and all liability, loss, 
damage, claims, expenses and costs (including, without limitation, attorney fees 
and costs and fees of litigation) (collectively, “Liability”) of every nature arising 
out of or in connection with Contractor’s performance of the WORK or its failure 
to comply with any of its obligations contained in this Agreement, except such 
Liability caused by the active negligence, sole negligence or willful misconduct of 
the City.  Such indemnification by the CONTRACTOR shall include, but not be 
limited to, the following:  

 
1. Liability or claims resulting directly or indirectly from the negligence or 

carelessness of the CONTRACTOR, its subcontractors, employees, or 
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agents in the performance of the WORK, or in guarding or maintaining the 
same, or from any improper materials, implements, or appliances used in 
its construction, or by or on account of any act or omission of the 
CONTRACTOR, its employees, or agents;  

 
2. Liability or claims arising directly or indirectly from bodily injury, 

occupational sickness or disease, or death of the CONTRACTOR’s, or 
Supplier’s own employees, or agents engaged in the WORK resulting in 
actions brought by or on behalf of such employees against the CITY 
and/or the ENGINEER;  

 
3. Liability or claims arising directly or indirectly from or based on the 

violation of any Laws or Regulations, whether by the CONTRACTOR, its 
subcontractors, employees, or agents;  

 
4. Liability or claims arising directly or indirectly from the use or 

manufacture by the CONTRACTOR, its subcontractors, employees, or 
agents in the performance of this Agreement of any copyrighted or 
uncopyrighted composition, secret process, patented or unpatented 
invention, article, or appliance, unless otherwise specified stipulated in 
this Agreement;  

 
5. Liability or claims arising directly or indirectly from the breach of any 

warranties, whether express or implied, made to the CITY or any other 
parties by the CONTRACTOR, its subcontractors, employees, or agents;  

 
6. Liability or claims arising directly or indirectly from the willful 

misconduct of the CONTRACTOR, its subcontractors, employees, or 
agents;  

 
7. Liability or claims arising directly or indirectly from any breach of the 

obligations assumed in this Agreement by the CONTRACTOR;  
 

8. Liability or claims arising directly or indirectly from, relating to, or 
resulting from a hazardous condition created by the CONTRACTOR, 
Subcontractors, Suppliers, or any of their employees or agents, and;  

 
9. Liability or claims arising directly, or indirectly, or consequentially out of 

any action, legal or equitable, brought against the CITY, the ENGINEER, 
their consultants, subconsultants, and the officers, directors, employees 
and agents of each or any of them, to the extent caused by the 
CONTRACTOR’s use of any premises acquired by permits, rights of way, 
or easements, the Site, or any land or area contiguous thereto or its 
performance of the WORK thereon.  
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B. The CONTRACTOR shall reimburse the CITY for all costs and expenses, 
(including but not limited to fees and charges of engineers, architects, attorneys, 
and other professionals and court costs of appeal) incurred by said CITY in 
enforcing the provisions of this Paragraph.  

 
C. The indemnification obligation under this Article 11 shall not be limited in any 

way by any limitation on the amount or type of insurance carried by 
CONTRACTOR or by the amount or type of damages, compensation, or benefits 
payable by or for the CONTRACTOR or any Subcontractor or other person or 
organization under workers’ compensation acts, disability benefit acts, or other 
employee benefit acts.  

 
D. Pursuant to California Public Contract Code Section 9201, City shall timely notify 

Contractor of receipt of any third-party claim relating to this Agreement.   
 
6.18 CONTRACTOR’S DAILY REPORTS 
 

A. The CONTRACTOR shall complete a daily report indicating location worked, 
total manpower for each construction trade, major equipment on Site, each 
Subcontractor’s manpower and equipment, weather conditions, and other related 
information involved in the performance of the WORK.  These components will 
be decided by the ENGINEER. 

 
6.19 CONTRACT DOCUMENTS AND RECORD DRAWINGS 
 

A. The CONTRACTOR shall keep on the work site a copy of the Contract 
Documents and shall at all times give the ENGINEER access thereto. Any 
drawings included in the Specifications shall be regarded as part thereto and of 
the Contract. Anything mentioned in these Specifications and not shown on the 
Project Drawings, or shown on the Project Drawings and not mentioned in these 
Specifications, shall be of like effect as though shown or mentioned in both. The 
ENGINEER will furnish from time to time such detail drawings, plans, profiles, 
and information as he may consider necessary for the CONTRACTOR's 
guidance. It shall be the duty of the CONTRACTOR to see that the provisions of 
the Contract Documents are complied with in detail irrespective of the inspection 
given the work during its progress by the ENGINEER. Any failure on the part of 
the CONTRACTOR to observe the requirements contained in the Contract 
Documents will be sufficient cause for the rejection of the work at any time 
before its acceptance. 

 
B. The CONTRACTOR shall maintain, at the jobsite, one record set of Drawings in 

good order and clearly marked to show any deviations which have been made 
from the Drawings, including concealed construction and utility features which 
are revealed during the course of construction. Marked prints shall be updated at 
least once each week and shall be available to the ENGINEER for review as to 
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currency prior to developing partial payment estimates. Upon completion of the 
work, the marked set of prints shall be delivered to the ENGINEER. 

 
C. In the case of those drawings which depict the detail requirement for equipment to 

be assembled and wired in the factory, such as motor control centers and the like, 
the Record Drawings shall be updated by indicating those portions which are 
superseded by change order drawings or final shop drawings, and by including 
appropriate reference information describing the change orders by number and the 
shop drawings by manufacturer, drawing, and revision numbers. 

 
D. Requests for partial payments will not be approved if the updated set of Drawings 

is not in good order or is not kept current. Request for final payment will not be 
approved until the complete and correct Record Drawings are delivered to the 
ENGINEER. 

 
6.20 CLEAN UP 
 

The CONTRACTOR shall, at all times, keep the premises, occupied by it in relation to 
this Contract, in a neat, clean, and safe condition and at all times provide reasonable 
access thereto. The CONTRACTOR shall, as a minimum, conduct daily inspections to 
verify that requirements of this Article are being met. 
 
A. During the progress of the WORK, the CONTRACTOR shall:  
 

1. Retain all stored items in an orderly arrangement allowing maximum 
access, not impeding drainage or traffic, and providing the required 
protection of material.  

 
2. Provide adequate storage of all items awaiting removal from the jobsite, 

observing all requirements for fire protection and protection of the 
environment.  

 
3. Remove any accumulation of scrap, debris, waste material, and other 

items not required for construction of this work.  
 
4. Dispose of existing materials and equipment to be demolished and 

removed and all trash such as broken concrete, wood blocking, shipping 
containers, etc., resulting from the contract work off the premises 
occupied by the CONTRACTOR, including CITY property, at the 
CONTRACTOR's expense. CITY-leased dumpsters and other disposal 
containers on CITY’s property, unless specifically provided by the 
CONTRACTOR, shall not be used by the CONTRACTOR.  

 
5. Maintain all excavation, embankments, haul roads, permanent access 

roads, Plant site, waste disposal areas, borrow areas, and all other work 
areas within contract work limits free from dust, as determined by the 



PAGE 33 
 GENERAL CONDITIONS 

4.15 

 

ENGINEER. Industry-accepted methods of dust control suitable for the 
area involved, such as sprinkling, chemical treatment, light bituminous 
treatment, or similar methods, will be permitted. No separate payment will 
be made to the CONTRACTOR for dust control.  

 
B. If the CONTRACTOR fails to comply with any of the foregoing, the CITY will 

transmit written notification of noncompliance. If, within five (5) calendar days of 
the written notification, the CONTRACTOR fails to comply, cleanup may be 
undertaken by the CITY at the expense of the CONTRACTOR. 

 
C. Upon completion of any portion of any WORK, the CONTRACTOR shall 

promptly remove all of its equipment, temporary structures, and surplus 
construction and other materials not to be used at or near the same location during 
later stages of work. Upon completion of any WORK and before final inspection 
is made, the CONTRACTOR shall unless otherwise specifically directed by the 
ENGINEER: 

 
1. Remove from the job site all plant, buildings, tools, surplus materials, 

equipment, forms, rubbish, scrap, debris, and waste.  
 

2. Clean all paved areas on the site. Completely remove all resultant debris.  
 
3. Visually inspect all interior surfaces, and remove all traces of soil, waste 

material, smudges, and other foreign matter. Remove all traces of splashed 
materials from adjacent surfaces. Remove all paint droppings, spots, 
stains, and dirt from finished surfaces. Use only approved cleaning 
materials and equipment.  

 
4. Restore any improved area used for the CONTRACTOR's work or 

material storage to its condition at the time the CONTRACTOR moved 
onto the site or to the satisfaction of the ENGINEER.  

 
5. Schedule final cleaning and improvement restoration to enable the CITY 

to accept a completely clean and restored project. 
 
6.21 STORM WATER POLLUTION PREVENTION 
 

A. General 
 
 1. Prevention - The CONTRACTOR shall prevent the pollution of storm 

drain systems and creeks on or near the construction project site(s) 
resulting from the construction operation. The CONTRACTOR shall keep 
pollution out of storm drains by reducing the possibility of accidental 
discharge of materials and wastes, by reducing erosion and sedimentation, 
and by any action as required. The CONTRACTOR shall train all 
employees and subcontractors on the storm water pollution prevention 
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requirements contained in these Specifications and ensure that all 
employees and subcontractors are aware of the consequences as described 
in subsection A.3. below. The CONTRACTOR shall include appropriate 
subcontract provisions to ensure that these requirements are met by all 
subcontractors.  

 
 2. Notification - If the CONTRACTOR causes or permits the spillage or 

overflow of any sewage, oil, or petroleum product, hazardous substance, 
contaminant, or waste that may result in the fluid or substance being 
discharged directly or indirectly into any storm drains, creeks, wetlands, or 
other manmade or natural waterways the CONTRACTOR shall notify the 
CITY as soon as possible to the extent notification can be provided 
without substantially impeding cleanup or other emergency measures. In 
no event shall such notification be later than one hour after knowledge of 
the occurrence. 

 
 3. Cleanup - Immediately upon gaining knowledge of such spillage, 

overflow, or discharge, the CONTRACTOR shall eliminate the cause of 
the spillage, overflow, or discharge and take action to minimize any 
damages. The CONTRACTOR shall also immediately implement a 
cleanup program. The cleanup, including sampling and testing required by 
regulatory agencies to determine the nature and level of contamination 
shall be performed and completed to the satisfaction of the various 
regulatory agencies involved and the CITY, at the expense of the 
CONTRACTOR. Any fines, penalties, and/or subsequent actions imposed 
upon the CITY and/or the CONTRACTOR by regulatory agencies related 
to the spillage, overflow, or discharge and any subsequent monitoring, 
testing, and reporting, as required by regulatory agencies, shall also be at 
the expense of the CONTRACTOR. The CONTRACTOR shall keep a 
stockpile of spill cleanup materials, such as rags or absorbents, readily 
accessible on site. The quantity of cleanup materials shall be appropriate 
in consideration of the risk of an occurrence of a spill, overflow or 
discharge. 

 
B. Management of Nonhazardous Material and/or Waste 
 
 1. Designated Area - The CONTRACTOR shall propose designated areas of 

the project site, for approval by the ENGINEER, suitable for material 
delivery, storage, and waste collection that to the maximum extent 
practicable are near construction entrances and away from catch basins, 
gutters, drainage courses, and creeks. 

 
 2. Backfill or Excavated Material - The CONTRACTOR shall not allow 

backfill or excavated material to enter the storm drains or creeks. When 
rain is forecast within 24 hours or during wet weather, the 
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CONTRACTOR may be required to cover such material with a tarpaulin 
and to surround the material with sand bags. 

 
 3. Street Sweeping - At least once per week or more frequently as directed 

by the ENGINEER, the CONTRACTOR shall clean and sweep roadways 
and on-site paved areas of all materials attributed to or involved in the 
work. The CONTRACTOR shall not use water to flush down streets in 
place of street sweeping. 

 
 4. Disposal - At the end of each working day, the CONTRACTOR shall 

collect all scrap, debris, and waste material, and dispose of such materials 
properly. The materials may be stored in the CONTRACTOR’s yard in 
stockpiles or placed in dumpsters. The CONTRACTOR shall inspect 
dumpsters for leaks and replace or repair dumpsters that leak. The 
CONTRACTOR shall not discharge water from cleaning dumpsters on 
site. The CONTRACTOR shall arrange for regular waste collection before 
dumpsters overflow. 

 
C. Management of Hazardous Material and/or Waste 
 
 1. Storage - The CONTRACTOR shall label and store all hazardous 

materials, such as pesticides, paints, thinners, solvents, and fuels, and all 
hazardous wastes, such as waste oil and antifreeze in accordance with all 
applicable state and federal regulations. The CONTRACTOR shall store 
all hazardous materials and all hazardous wastes in accordance with 
secondary containment regulations. All such materials and wastes shall be 
covered, as needed, to avoid rainwater becoming polluted with hazardous 
constituents which could result in potential management of collected rain 
water as a hazardous waste. The CONTRACTOR shall keep an accurate, 
up-to-date inventory, including Material Safety Data Sheets (MSDSs), of 
hazardous materials and hazardous wastes stored on site. 

 
 2. Usage - When rain is forecast within 24 hours or during wet weather, the 

CONTRACTOR shall refrain from applying chemicals in outside areas. 
The CONTRACTOR shall follow material manufacturer's instructions 
regarding uses, protective equipment, ventilation, flammability, and 
mixing of chemicals. The CONTRACTOR shall post warning signs in 
areas treated with chemicals. 

 
 3. Disposal - The CONTRACTOR shall arrange for regular hazardous waste 

collection to comply with time limits on storage of hazardous wastes. The 
CONTRACTOR shall dispose of hazardous waste in accordance with all 
applicable local, state and federal regulations. The CONTRACTOR shall 
not wash any spilled material into streets, gutters, storm drains, or creeks 
and shall not bury spilled hazardous materials. The CONTRACTOR shall 
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report any hazardous materials spill to the CITY in accordance with 
Section A.2 above. 

 
D. Vehicle/Equipment Cleaning, Maintenance, and Fueling 
 
 1. General - The CONTRACTOR shall inspect vehicles and equipment 

arriving on site for leaking fluids and shall promptly repair leaking 
vehicles and equipment. Drip pans shall be used to catch leaks until 
repairs are made. 

 
  The CONTRACTOR shall comply with federal, state, and city 

requirements for aboveground storage tanks. 
 
 2. Cleaning - The CONTRACTOR shall perform vehicle or equipment 

cleaning with water only in a designated, bermed area that will not allow 
rinse water to run off site into streets, gutters, storm drains, or creeks. 
Soaps, solvents, degreasers, steam-cleaning equipment, or equivalent 
methods shall not be allowed. 

 
 3. Maintenance and Fueling - The CONTRACTOR shall perform 

maintenance and fueling of vehicles or equipment in areas that will not 
allow run-on of storm water or runoff of spills to storm drains and provide 
for confined clean-up. Examples are working in bermed areas or utilizing 
drip pans. The CONTRACTOR shall not contaminate the soils or 
groundwater with such maintenance and fueling activities.  

 
  The CONTRACTOR shall use secondary containment, such as a drip pan, 

to catch leaks or spills any time that vehicle or equipment fluids are 
dispensed, changed, or poured, and shall clean up leaks and spills of 
vehicle or equipment fluids immediately and dispose of the waste and 
cleanup materials as hazardous waste, as described in Section C.3 above. 

 
E. Dewatering Operations 
 
 1. Sediment Control - The CONTRACTOR shall route water through a 

control measure, such as a sediment trap, sediment basin, or Baker tank, to 
remove settleable solids prior to discharge to the storm drain system. 
Straw bales shall be placed in front of storm drain inlets as required. 
Filtration of the water following the control measure may be required on a 
case-by-case basis. Approval of the control measure shall be obtained in 
advance from the ENGINEER. If the ENGINEER determines that the 
dewatering operation would not generate an appreciable amount of 
settleable solids, the control measure requirement above may be waived. 

 
 2. Contaminated Groundwater - If the project is within an area of known 

groundwater contamination or if contamination is found, water from 
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dewatering operations shall be tested prior to discharge. If the water 
quality meets Regional Water Quality Control Board (RWQCB) 
standards, it may be discharged to a storm drain or creek. Otherwise, the 
water shall be hauled off site for proper disposal. 

 
F. Paving or Oiling Operations 
 
 1. When rain is forecast within 24 hours or during wet weather, the 

ENGINEER may prevent the CONTRACTOR from paving or oiling the 
street. The ENGINEER may direct the CONTRACTOR to protect 
drainage courses by using control measures, such as earth dike, straw bale, 
and sand bag, to divert runoff or trap and filter sediment.  

 
 2. The CONTRACTOR shall prevent saw-cut slurry from entering catch 

basins and storm drains by limiting the area over which the slurry may 
spread.  

 
 3. The CONTRACTOR shall cover catch basins and manholes when paving 

or applying seal coat, tack coat, slurry seal, or fog seal. 
 
 4. The CONTRACTOR shall not sweep or wash down excess sand (placed 

as part of a sand seal or to absorb excess oil) into gutters, storm drains, or 
creeks. The CONTRACTOR shall either collect the sand and return it to 
the stockpile or dispose of it in a trash container. 

 
G. Concrete, Grout, and Mortar Waste Management 
 
 1. Concrete Truck/Equipment Washout - The CONTRACTOR shall not 

wash out concrete trucks or equipment into streets, gutters, storm drains, 
or creeks. The CONTRACTOR shall perform washout of concrete trucks 
or equipment off site or in a designated area on site where the water will 
flow onto dirt or into a temporary pit in a dirt area. The CONTRACTOR 
shall let the water percolate into the soil and dispose of the hardened 
concrete in a trash container. If a suitable dirt area is not available, the 
CONTRACTOR shall collect the wash water and remove it off site. 

 
 2. Exposed Aggregate Concrete Wash Water - The CONTRACTOR shall 

avoid creating runoff by draining water from washing of exposed 
aggregate concrete to a dirt area. If a suitable dirt area is not available, the 
CONTRACTOR shall filter the wash water through straw bales or 
equivalent material before discharging to a storm drain. The 
CONTRACTOR shall collect sweepings from exposed aggregate concrete 
for disposal. 
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H. Paint Disposal and Clean-up 
 
 1. Disposal of Unused Paint - The CONTRACTOR shall carefully use, store 

and dispose of paint, solvents, chemicals, and waste materials in 
compliance with all applicable state and federal regulations. The 
CONTRACTOR shall not dispose of paint to sanitary sewer systems or 
storm drains. The CONTRACTOR shall utilize other recycling and 
disposal services as follows: 

 
  a. “Recycling Centers” and “Waste Disposals” as may be listed in the 

yellow pages. 
 
  b. Local household hazardous waste facility if appropriate. 
 
   The CONTRACTOR may dispose of small amounts of leftover 

latex (water-based) paint by applying the paint to the surface of an 
item to be discarded and allowing it to dry thoroughly, then 
disposing of it in a dumpster. 

 
   The CONTRACTOR shall store these materials and conduct 

cleaning of painting equipment and tools in a designated area that 
will not allow run-on of storm water or runoff of spills. The 
CONTRACTOR shall not allow wash water from cleaning of 
painting equipment and tools into streets, gutters, storm drains, or 
creeks.  

 
 2. Disposal of Paint Clean-up Waste - The CONTRACTOR shall remove as 

much excess paint as possible from brushes, rollers, and equipment before 
starting cleanup. 

 
  a. The CONTRACTOR shall not discharge cleaning wastes from oil-

based paints, buckets, brushes or tools to the sanitary sewer 
system. The CONTRACTOR shall retain a certified waste hauler 
to recycle or to dispose of cleaning wastes from oil-based paints at 
the CONTRACTOR’s expense. 

 
  b. The CONTRACTOR may discharge very small amounts of 

cleaning wastes from brushes, rollers, buckets, and tools 
contaminated with latex (water-based) paints to the sanitary sewer 
system provided they do not contain additives with pollutants of 
concern (e.g., mercury, tributyltin). Brushes, rollers, and tools 
containing latex paints may be washed over a sink with plenty of 
water. Buckets containing latex paints shall first be emptied into 
the original can or discarded as specified in paragraph 1 above. 
Should excessive amounts of paint or solvent be found in the 
wastewater discharged, the CONTRACTOR may be subject to 
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enforcement action by the CITY in accordance with the City 
Codes. 

 
  c. The CONTRACTOR shall not discharge any of these paint clean-

up wastes to storm drains, streets, gutters, or creeks. 
 
  d.  Waste Disposal - The CONTRACTOR shall dispose of waste 

thinner, solvent, and sludge from cleaning of equipment and tools 
as hazardous waste, as described in Section C.3 above. The 
CONTRACTOR shall dispose of excess thinners, solvents, and oil- 
and water-based paint as hazardous waste. 

 
I. Contaminated Soil - If the project is within an area of known soil contamination 

or evidence of soil contamination is found, the CONTRACTOR shall comply 
with the requirements of all applicable local, state and federal regulations. 

 
ARTICLE 7 – OTHER WORK 
 
7.1 RELATED WORK AT SITE 
 

A. The CITY may perform other work related to the Project at the Site by the 
CITY’s own forces, have other work performed by utility owners, or let other 
direct contracts for such other work.  If the fact that such other work is to be 
performed was not noted in the Contract Documents, written notice thereof will 
be given to the CONTRACTOR prior to starting any such other work. 

 
B. The CONTRACTOR shall afford each person who is performing the other work 

(including the CITY’s employees) proper and safe access to the Site and a 
reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of such other work, and shall properly coordinate the 
WORK with theirs.  The CONTRACTOR shall do all cutting, fitting, and 
patching of the WORK that may be required to properly connect or otherwise 
make its several parts come together and properly integrate with such other work. 
The CONTRACTOR shall not endanger any work of others by cutting, 
excavating, or otherwise altering their work and will not only cut or alter their 
work with the written consent of the ENGINEER and the others whose work will 
be affected. 

 
C. If the proper execution or results of any part of the CONTRACTOR’s work 

depends upon such other work by another, the CONTRACTOR shall inspect and 
report to the ENGINEER in writing any delays, defects, or deficiencies in such 
other work that render it unavailable or unsuitable for such proper execution and 
results.  The CONTRACTOR’s failure to report such delays, defects, or 
deficiencies will constitute an acceptance of the other work as fit and proper for 
integration with the CONTRACTOR’s work except for latent or nonapparent 
defects and deficiencies in the other work. 
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7.2 COORDINATION 
 

A. If the CITY contracts with others for the performance of other work at the Site, 
CITY will have sole authority and responsibility in respect of such coordination, 
unless otherwise provided in the Supplementary General Conditions. 

 
ARTICLE 8 – CITY’S RESPONSIBILITIES 
 
8.1 COMMUNICATIONS 
 

A. Except as may be otherwise provided in these General Conditions or the 
Supplementary General Conditions, the CITY will issue all its communications to 
the CONTRACTOR through the ENGINEER.   

 
8.2 PAYMENTS 
 

A. The CITY will make payments to the CONTRACTOR as provided in Article 14. 
 
8.3 LANDS, EASEMENTS, AND SURVEYS 
 

A. The CITY’s duties in respect of providing lands and easements and providing 
engineering surveys to establish reference points are set forth in Paragraphs 4.1 
and 4.6. 

 
8.4 REPORTS AND DRAWINGS 
 

A. The CITY will identify and make available to the CONTRACTOR copies of 
reports of physical conditions at the Site and drawings of existing structures 
which have been utilized in preparing the Contract Documents as set forth in 
Paragraph 4.2. 

 
8.5 CHANGE ORDERS 
 

A. The CITY will execute Change Orders as indicated in Article 10. 
 
8.6 INSPECTIONS AND TESTS 
 

A. The CITY’S responsibility for inspections and tests is set forth in Paragraph 13.3. 
 
8.7 SUSPENSION OF WORK 
 

A. The CITY’s right to stop work or suspend work is set forth in Paragraphs 13.4 and 
15.1. 
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8.8 TERMINATION OF AGREEMENT 
 

A. The CITY’s right to terminate services of the CONTRACTOR is set forth in 
Paragraphs 15.2 and 15.3. 

 
8.9 LIMITATION ON CITY’S RESPONSIBILITIES 
 

A. The CITY shall not supervise, direct or have control or authority over, nor be 
responsible for CONTRACTOR’s means, methods, techniques, sequences, or 
procedures of construction or the safety precautions and programs incident 
thereto, or for any failure of CONTRACTOR to comply with Laws and 
Regulations applicable to the furnishing or performance of the WORK.  CITY 
will not be responsible for CONTRACTOR’s failure to perform or furnish the 
WORK in accordance with the Contract Documents. 

 
8.10 UNDISCLOSED HAZARDOUS ENVIRONMENTAL CONDITIONS 
 

A. CITY’s responsibility in respect to an undisclosed hazardous environmental 
condition is set forth in Paragraph 4.5. 

 



PAGE 42 
 GENERAL CONDITIONS 

4.15 

 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 
 
9.1 CITY’S REPRESENTATIVE 
 

A. The ENGINEER will be the CITY’S representative during the construction 
period.  The ENGINEER shall decide any and all questions which may arise as to 
the quality or acceptability of materials furnished and work performed, and as to 
the manner of performance and rate of progress of the work; all questions which 
arise as to the interpretation of the plans and specifications, the proposal and the 
contract documents therefor; all questions as to the acceptable fulfillment of the 
contract on the part of the CONTRACTOR; and all questions as to claim and 
compensation. 

 
9.2 OBSERVATIONS ON THE SITE 
 

A. The ENGINEER will make observations on the Site during construction to 
monitor the progress and quality of the WORK and to determine, in general, if the 
WORK is proceeding in accordance with the Contract Documents.  The 
ENGINEER will not be required to make exhaustive or continuous inspections to 
check the quality or quantity of the WORK. 

 
9.3 PROJECT REPRESENTATION 
 

A. The ENGINEER may furnish a Resident Project Representative to assist in 
observing the performance of the WORK.  The duties, responsibilities, and 
limitations of authority of any such Resident Project Representative will be as 
provided in the Supplementary General Conditions. 

 
9.4 CLARIFICATIONS 
 

A. The ENGINEER will issue with reasonable promptness such written 
Clarifications of the requirements of the Contract Documents as the ENGINEER 
may determine necessary, which shall be consistent with or reasonably inferable 
from the overall intent of the Contract Documents. 

 
9.5 AUTHORIZED VARIATIONS IN WORK 
 

A. The ENGINEER may authorize variations in the WORK from the requirements of 
the Contract Documents.  These may be accomplished by a Field Order and will 
require the CONTRACTOR to perform the WORK involved in a manner that 
minimizes the impact to the WORK and the Contract Times.  If the 
CONTRACTOR believes that a Field Order justifies an increase in the Contract 
Price or an extension of the Contract Times, the CONTRACTOR may make a 
claim therefor as provided in Article 11 or 12. 
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9.6 REJECTING DEFECTIVE WORK 
 

A. The ENGINEER will have authority to reject Defective Work and will also have 
authority to require special inspection or testing of the WORK as provided in 
Article 13. 

 
9.7 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 
 

A. In accordance with the procedures set forth in the General Requirements, the 
ENGINEER will review all CONTRACTOR submittals. 

 
B. The ENGINEER’s responsibilities for Change Orders are set forth in Articles 10, 

11, and 12. 
 

C. The ENGINEER’s responsibilities for Applications for payment are set forth in 
Article 14. 

 
9.8 DECISIONS ON DISPUTES 
 

A. The ENGINEER will be the initial interpreter of the requirements of the Contract 
Documents and of the acceptability of the WORK thereunder.  Claims, disputes, 
and other matters relating to the acceptability of the WORK and interpretation of 
the requirements of the Contract Document pertaining to the performance of the 
work shall be determined by the ENGINEER.  Any claims in respect to changes 
in the Contract Price or Contract Times shall be resolved in accordance with the 
requirements set forth in Articles 10, 11, and 12. 

 
9.9 LIMITATIONS ON ENGINEER’S RESPONSIBILITIES 
 

A. Neither the ENGINEER’s authority to act under this Article 9 or other provisions 
of the Contract Documents nor any decision made by the ENGINEER in good 
faith either to exercise or not exercise such authority shall give rise to any duty or 
responsibility of the ENGINEER to the CONTRACTOR, any Subcontractor, any 
Supplier, any surety for any of them, or any other person or organization 
performing any of the WORK. 

 
B. Whenever in the Contract Documents the terms “as ordered,” “as directed,” “as 

required,” “as allowed,” “as reviewed,” “as approved,” or terms of like effect or 
import are used, or the adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” or “satisfactory,” or adjectives of like effect or import are used to 
describe a requirement, direction, review, or direction, review, or judgment will 
be solely to evaluate the WORK for compliance with the requirements of the 
Contract Documents, and conformance with the design concept of the completed 
Project as a functioning whole as indicated by the Contract Documents, unless 
there is a specific statement indicating otherwise.  The use of any such term or 
adjective shall not be effective to assign to the ENGINEER any duty or authority 
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to supervise or direct the performance of the WORK or any duty or authority to 
undertake responsibility contrary to the provisions of Paragraph 9.9 C. 

 
C. The ENGINEER will not supervise, direct, control, or have authority over or be 

responsible for the CONTRACTOR’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and programs incident 
thereto, or for any failure of the CONTRACTOR to comply with Laws and 
Regulations applicable to the performance of the WORK.  The ENGINEER will 
not be responsible for the CONTRACTOR’s failure to perform the WORK in 
accordance with the Contract Documents.  The ENGINEER will not be 
responsible for the acts or omissions of the CONTRACTOR nor of any 
Subcontractor, Supplier, or any other person or organization performing any of 
the WORK. 

 
ARTICLE 10 – CHANGES IN THE WORK 
 
10.1 GENERAL 
 

A. Without invalidating the Agreement and without notice to any surety, the CITY 
may at any time or from time to time, order additions, deletions, or revisions in 
the WORK.  Such additions, deletions or revisions will be authorized by a Change 
Order or Field Order.  Upon receipt of any such document, CONTRACTOR shall 
promptly proceed to implement the additions, deletions, or revisions in the 
WORK in accordance with the applicable conditions of the Contract Documents. 

 
B. The CONTRACTOR shall not be entitled to an increase in the contract Price nor 

an extension of the Contract Times with respect to any work performed that is not 
required by the Contract Documents as amended, modified, or supplemented by 
Change Order, except in the case of an emergency and except in the case of 
uncovering work as provided in Paragraph 13.3.F and G. 

 
C. The CITY and the CONTRACTOR shall execute appropriate Change Orders 

covering: 
 

1. Changes in the WORK which are ordered by the CITY pursuant to 
Paragraph 10.1 A.; 

 
2. Changes required because of acceptance of Defective Work under 

Paragraph 13.6; and 
 

3. Changes in the Contract Price or Contract Times which are agreed to by 
the parties under Articles 11 and/or 12, respectively. 

 
D. If notice of any change in the WORK is required to be given to a surety, the 

giving of any such notice shall be the CONTRACTOR’s responsibility.  If the 
change in the WORK affects the Contract Price, the CITY may require an 
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adjustment to the amount of any applicable Bond and the amount of each 
applicable Bond shall be adjusted accordingly. 

 
E. If the CITY and CONTRACTOR agree as to the extent, if any, of an increase in 

the Contract Price or an extension or shortening of the Contract Times that should 
be allowed as a result of a Field Order, the CONTRACTOR shall proceed so as to 
minimize the impact on and delays to the WORK pending the issuance of a 
Change Order. 

 
F. If the CITY and the CONTRACTOR are unable to agree as to the extent, if any, 

of an increase in the Contract Price or an extension or shortening of the Contract 
Times that should be allowed as a result of a Field Order, the ENGINEER can 
direct the CONTRACTOR to proceed on the basis of time and materials so as to 
minimize the impact on and delays to the WORK, and the CONTRACTOR may 
make a claim as provided in Articles 11 and 12. 

 
10.2 ALLOWABLE QUANTITY VARIATIONS 
 

A. In the event of an increase or decrease in the quantity of any bid item under a unit 
price contract, the total amount of work actually done or materials or equipment 
furnished will be paid for according to the unit price established for such work 
under the Contract Documents, wherever such unit price has been established; 
provided, that an adjustment in the Contract Price may be made for changes 
which result in an increase or decrease in excess of 25 percent of the estimated 
quantity of any unit price bid item of the WORK. 

 
B. In the event a part of the WORK is to be entirely eliminated and no lump sum or 

unit price is named in the Contract Documents to cover such eliminated work, the 
price of the eliminated work shall be agreed upon by the CITY and the 
CONTRACTOR by Change Order. 

 
ARTICLE 11 – CHANGE OF CONTRACT PRICE 
 
11.1 GENERAL 
 

A. The Contract Price constitutes the total compensation payable to the 
CONTRACTOR FOR PERFORMING THE work.  All duties, responsibilities, 
and obligations assigned to or undertaken by the CONTRACTOR to complete the 
WORK shall be at its expense without change in the Contract Price. 

 
B. The Contract Price may only be changed by a Change Order.  The value of any 

work covered by a Change Order or of any claim for an increase or decrease in 
the Contract Price shall be determined in one of the following ways: 
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1. Where the work involved is covered by unit prices contained in the 
Contract Documents, by application of unit prices to the qualities o the 
items involved. 

 
2. By mutual acceptance of a lump sum, which may include an allowance for 

overhead and profit not necessarily in accordance with Paragraph 11.4; or 
 

3. On the basis of the cost of work (determined as provided in Paragraph 
11.3) plus the CONTRACTOR’s overhead and profit (determined as 
provided in Paragraph 11.4). 

 
C. Any claim for an increase in the Contract Price shall be based on written notice 

delivered by the CONTRACTOR to the ENGINEER promptly (but in no event 
later than 10 days) after the start of the event giving rise to the claim and shall 
state the general nature of the claim.  Notice of the amount of the claim with 
supporting data shall be delivered within 60 days after the start of such event 
(unless the ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the 
CONTRACTOR’s written statement that the amount claimed covers all known 
amounts (direct, indirect, and consequential) to which the CONTRACTOR is 
entitled as a result of such event.  All claims for adjustment in the Contract Price 
will be determined by the ENGINEER.  No claim for an adjustment in the 
Contract Price will be valid if not submitted in accordance with this Paragraph 
11.1 C. 

 
11.2 COSTS RELATING TO WEATHER 
 

A. The CONTRACTOR shall have no claims against the CITY for damages for any 
injury to work, materials, or equipment, resulting from the action of the elements. 
If, however, in the opinion of the ENGINEER, the CONTRACTOR has made all 
reasonable efforts to protect the materials, equipment, and work, the 
CONTRACTOR may be granted a reasonable extension of Contract Times to 
make proper repairs, renewals, and replacements of the work, materials, or 
equipment. 

 
11.3 COST OF WORK (BASED ON TIME AND MATERIALS) 
 

A. General: The term “cost of work” means the sum of all costs necessarily incurred 
and paid by the CONTRACTOR for labor, materials, and equipment in the proper 
performance of extra work.  Except as otherwise may be agreed to in writing by 
the CITY, such costs shall be in amounts no higher than those prevailing in the 
locality of the Project, shall include only the following items and shall not include 
any of the costs itemized in Paragraph 11.5. 

 
B. Labor:  The costs of labor will be the actual cost for wages prevailing for each 

craft or type of workers performing the extra work at the time the extra work is 
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done, plus employer payments of payroll taxes, workers compensation insurance, 
liability insurance, health and welfare, pension, vacation, apprenticeship funds, 
and other direct costs resulting from federal, state or local laws, as well as 
assessments or benefits required by lawful collective bargaining agreements. 
Labor costs for equipment operators and helpers will be paid only when such 
costs are not included in the invoice for equipment rental.  The labor costs for 
foremen shall be proportioned to all of their assigned work and only that 
applicable to extra work shall be paid.  Nondirect labor costs including 
superintendence shall be considered part of the markup set out in Paragraph 11.4. 

 
C. Materials:  Materials must be specifically authorized by the ENGINEER.  The 

cost of materials reported shall be at invoice or lowest current price at which 
materials are locally available and delivered to the Site in the quantities involved, 
plus the cost of freight, delivery and storage, subject to the following:   

 
1. All trade discounts and rebaters shall accrue to the CITY, and the 

CONTRACTOR shall make provisions so that they may be obtained; 
 

2. For materials secured by other than a direct purchase and direct billing to 
the purchaser, the cost shall be deemed to be the price paid to the actual 
supplier as determined by the ENGINEER.  Except for actual costs 
incurred in the handling of such materials, markup will not be allowed; 

 
3. Payment for materials from sources owned wholly or in part by the 

purchaser shall not exceed the price paid by the purchaser for similar 
materials from said sources on extra work items or the current wholesale 
price for such materials delivered to the Site, whichever price is lower; 
and 

 
4. If in the opinion of the ENGINEER the cost of material is excessive, or 

the CONTRACTOR does not furnish satisfactory evidence of the cost of 
such material, then the cost shall be deemed to be the lowest current 
wholesale price for the quantity concerned delivered to the Site less trade 
discount.  The CITY reserves the right to furnish materials for the extra 
work and no claim will be allowed by the CONTRACTOR for costs and 
profit on such materials. 

 
D. Equipment:  The CONTRACTOR will be paid for the use of equipment at the 

rental rate listed for such equipment specified  in the current California 
Department of Transportation publication entitled “Labor Surcharge and 
Equipment Rental Rates.”    Such rental rate will be used to compute payments for 
equipment whether the equipment is under the CONTRACTOR’s control through 
direct ownership, leasing, renting, or another method of acquisition.  The rental 
rate to be applied for use of each item of equipment will be the rate resulting in 
the least total cost to the CITY for the total period of use.  If it is deemed 
necessary by the CONTRACTOR to use equipment not listed in the above-
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referenced publication, an equitable rental rate for the equipment will be 
established by the ENGINEER.  The CONTRACTOR may furnish cost data 
which might assist the ENGINEER in the establishment of the rental rate. 
Payment for equipment shall be subject to the following: 

 
1. All equipment shall, in the opinion of the ENGINEER, be in good 

working condition and suitable for the purpose for which the equipment is 
to be used; 

 
2. Before construction equipment is used on the extra work, the 

CONTRACTOR shall plainly stencil or stamp an identifying number 
thereon at a conspicuous location, and shall furnish to the ENGINEER, in 
duplicate, a description of the equipment and its identifying number; 

 
3. Unless otherwise specified, manufacturer’s ratings and manufacturer 

approved modifications shall be used to classify equipment for 
determination of applicable rental rates.  Equipment which has no direct 
power unit shall be powered by a unit of at least the minimum rating 
recommended by the manufacturer; 

 
4. Individual pieces of equipment or tools having a replacement value of 

$500 or less, whether or not consumed by use, will be considered to be 
small tools and no payment will be made therefore. 

 
E. Equipment Rental Time: The rental time to be paid for equipment on the Site 

will be the time the equipment is in productive operation on the extra work being 
performed and, in addition, will include the time required to move the equipment 
to the location of the extra work and return it to the original location or to another 
location requiring no more time than that required to return it to its original 
location; except, that moving time will not be paid if the equipment is used on 
other than the extra work, even though located at the Site of the extra work. 
Loading and transporting costs will be allowed, in lieu of moving time, when the 
equipment is moved by means other than its own power, except that no payment 
will be made for loading and transporting costs when the equipment is used at the 
Site of the extra work on other than the extra work.  Rental time will not be 
allowed while equipment is inoperative due to breakdowns.  The rental time of 
equipment on the work Site will be computed subject to the following: 

 
1. When hourly rates are listed, any part of an hour less than 30 minutes of 

operation will be considered to be half-hour of operation, and any part of 
an hour in excess of 30 minutes will be considered one hour of operation; 

 
2. When daily rates are listed, any part of a day less than 4 hours operation 

will be considered to be half-day of operation.  When owner-operated 
equipment is used to perform extra work to be paid for on a time and 
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materials basis, the CONTRACTOR will be paid for the equipment and 
operator, as set forth in Paragraphs 3, 4, and 5, following; 

 
3. Payment for the equipment will be made in accordance with the provisions 

in Paragraph 11.3 D., herein; 
 

4. Payment for the cost of labor and subsistence or travel allowance will be 
made at the rates paid by the CONTRACTOR to other workers operating 
similar equipment already on the Site, or in the absence of such labor, 
established by collective bargaining agreements for the type of workmen 
and location of the extra work, whether or not the operator is actually 
covered by such an agreement.  A labor surcharge will be added to the 
cost of labor described herein accordance with the provisions of Paragraph 
11.3 B., herein, which surcharge shall constitute full compensation for 
payments imposed by state and federal laws and all other payments made 
to or on behalf of workers other than actual wages; and 

 
5. To the direct cost of equipment rental and labor, computed as provided 

herein, will be added the allowances for equipment rental and labor as 
provided in Paragraph 11.4, herein. 

 
F. Special Services: Special work or services are defined as that work characterized 

by extraordinary complexity, sophistication, innovation, or a combination of the 
foregoing attributes which are unique to the construction industry.  The 
ENGINEER will make estimates for payment for special services and may 
consider the following: 

 
1. When the ENGINEER and the CONTRACTOR, determine that a special 

service or work is required which cannot be performed by the forces of the 
CONTRACTOR or those of any of its Subcontractors, the special service 
or work may be performed by an entity especially skilled in the work to be 
performed.  After validation of invoices and determination of market 
values by the ENGINEER, invoices for special services or work based 
upon the current fair market value thereof may be accepted without 
complete itemization of labor, material, and equipment rental costs; 

 
2. When the CONTRACTOR is required to perform work necessitating 

special fabrication or matching process in a fabrication or a machine shop 
facility away from the Site, the charges for that portion of the work 
performed at the off-site facility may, by agreement, be accepted as a 
special service and accordingly, the invoices for the work may be accepted 
without detailed itemization; and 

 
3. All invoices for special services will be adjusted by deducting all trade 

discounts.  In lieu of the allowances for overhead and profit specified in 
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Paragraph 11.4, herein, an allowance of 15 percent will be added to 
invoices for special services. 

 
G. Sureties; All work performed hereunder shall be subject to all provisions of the 

Contract Documents and the CONTRACTOR’s sureties shall be bound with 
reference thereto as under the original Agreement.  Copies of all amendments to 
Bonds or supplemental Bonds shall be submitted to the CITY for review prior to 
the performance of any work hereunder. 

 
11.4 CONTRACTOR’S OVERHEAD AND PROFIT 
 

A. Extra work ordered on the basis of time and materials will be paid for at the actual 
necessary cost as determined by the ENGINEER, plus allowances for overhead 
and profit.  No additional mark-ups and/or surcharges will be added to the cost. 
The allowance for overhead and profit will include full compensation for 
superintendence, taxes, field office expense, extended overhead, home office 
overhead, and all other items of expense or cost not included in the cost of labor, 
materials, or equipment provided for under Paragraph 11.3.  The allowance for 
overhead and profit will be made in accordance with the following schedule: 

 
Overhead and Profit Allowance 

 
Labor ........... 20 percent 
Materials ..... 15 percent 
Equipment ... 15 percent 

 
To the sum of the costs and markups provided for in this Article, an additional 2 
percent of the sum will be added as compensation for Bonds and insurance. 

 
B. It is understood that labor, materials, and equipment for extra work may be 

furnished by the CONTRACTOR or by the Subcontractor on behalf of the 
CONTRACTOR.  When all or any part of the extra work is performed by a 
Subcontractor, the allowance specified herein will be applied to the labor, 
materials, and equipment costs of the Subcontractor, to which the 
CONTRACTOR may add 5 percent of the Subcontractor’s total cost for the extra 
work.  Regardless of the number of hierarchical tiers of Subcontractors, the 5 
percent increase above the Subcontractor’s total cost which includes the 
allowances for overhead and profit specified herein may be applied one time only. 

 
11.5 EXCLUDED COSTS 
 

A. The term “cost of the work” shall not include any of the following: 
 

1. Payroll costs and other compensation of CONTRACTOR’s officers, 
executives, proprietors, partners, principals, general managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and 
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contracting agents, expediters, timekeepers, clerks, and other personnel 
employed by CONTRACTOR whether at the Site or in CONTRACTOR’s 
principal or a branch office for general administration of the WORK all of 
which are to be considered administrative costs covered by the 
CONTRACTOR’s allowance for overhead and profit; 

 
2. Non-direct labor costs, including superintendence, shall be considered part 

of the markup for overhead and profit, and no additional payment will be 
allowed for such; 

 
3. Expenses of CONTRACTOR’s principal and branch offices other than 

CONTRACTOR’s office at the Site; 
 

4. Any part of CONTRACTOR’s capital expenses, including interest on 
CONTRACTOR’s capital employed for the WORK and charges against 
CONTRACTOR for delinquent payments; 

 
5. Cost of premiums for all Bonds and for all insurance whether or no 

CONTRACTOR is required by the Contract Documents to purchase and 
maintain the same (except as provided by Paragraph 11.4 above); 

 
6. Costs due to the negligence of CONTRACTOR, any Subcontractor, or 

anyone directly or indirectly employed by any of them or for whose acts 
any of them may be liable, including but not limited to, the correction of 
Defective Work, disposal of materials or equipment wrongly supplied, and 
making good any damages to property; and 

 
7. Other overhead or general expense costs of any kind and the cost of any 

item not specifically and expressly included in Paragraph 11.4. 
 
11.6 CONTRACTOR’S EXTRA WORK REPORT 
 

A. In order to be paid for extra work, the CONTRACTOR must submit a daily extra 
work report on the form furnished by the ENGINEER.  The form must be 
completely filled out based on the provisions of Paragraphs 11.3 through 11.5 and 
signed by the CONTRACTOR and ENGINEER at the end of each work day. 
Failure to complete the form and obtain appropriate signatures by the next 
working day after the extra work of the previous day was completed will result in 
CONTRACTOR’s costs for extra work being disallowed. 
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ARTICLE 12 – CHANGE OF CONTRACT TIMES 
 
12.1 GENERAL 
 

A. The Contract Times may only be changed by a Change Order.  Any claim for an 
extension of the Contract Times shall be based on written notice delivered by the 
CONTRACTOR to the ENGINEER promptly (but in no event later than 10 days) 
after the start of the event giving rise to the claim and stating the general nature of 
the claim.  Notice of the extent of the claim with supporting data shall be 
delivered within 30 days after the start of such event (unless the ENGINEER 
allows an additional period of time for the submission of additional or more 
accurate data in support of the claim) and shall be accompanied by the 
CONTRACTOR’s written statement that the adjustment claimed is the entire 
adjustment to which the CONTRACTOR is entitled as a result of said event.  All 
claims for adjustment in the Contract Times will be determined by the 
ENGINEER.  No claim for an adjustment in the Contract Times will be valid if 
not submitted in accordance with the requirements of this Paragraph 12.1 A.  An 
increase in Contract Times does not mean that the CONTRACTOR is due an 
increase in Contract Price.  Only compensable time extensions will result in an 
increase in Contract Price. 

 
B. All time limits stated in the Contract Documents are of the essence of the 

Agreement. 
 

C. When CONTRACTOR is prevented from completing any part of the WORK 
within the Contract Times (or Milestones) due to delay beyond the control of 
CONTRACTOR, the Contract Times (or Milestones) will be extended in an 
amount equal to the time lost on the critical path of the WORK due to such delay, 
if a claim is made therefor as provided in Paragraph 12.1.A.  Delays beyond the 
control of CONTRACTOR shall include, but not be limited to, acts or neglect by 
CITY; acts or neglect of those performing other work as contemplated by Article 
7; and fires, floods, epidemics, abnormal weather conditions, or acts of God. 
Delays attributable to and within the control of any Subcontractor or Supplier 
shall be deemed to be delays within the control of the CONTRACTOR. 

 
D. In no event will CITY be liable to CONTRACTOR, any Subcontractor, any 

Supplier, any other person or organization, or to any surety for or employee or 
agent of any of them, for any increase in the Contract Price or other damages 
arising out of or resulting from the following: 

 
1. Delays caused by or within the control of CONTRACTOR; or 

 
2. Delays beyond the control of both CITY and CONTRACTOR including 

but not limited to fires, floods, epidemics, abnormal weather conditions, 
acts of God, or acts or neglect by those performing other work as 
contemplated by Article 7. 
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12.2 EXTENSIONS OF CONTRACT TIMES FOR DELAY DUE TO WEATHER 
 

A. The CONTRACTOR’s construction schedule shall anticipate delay due to 
unusually severe weather.  The number of days of anticipated delay is set forth in 
the Supplementary General Conditions. 

 
B. Contract Times may be extended by the ENGINEER because of delays in excess 

of the anticipated delay.  The CONTRACTOR shall , within 10 days of the 
beginning of any such delay, notify the ENGINEER in writing and request an 
extension of Contract Times.  The ENGINEER will ascertain the facts and the 
extent of the delay and extend the Contract Times when, in its judgment, the 
findings of the fact justify such an extension. 

 
ARTICLE 13 – INSPECTIONS AND TESTS; CORRECTION, REMOVAL, OR 
ACCEPTANCE OF DEFECTIVE WORK 
 
13.1 NOTICE OF DEFECTIVE WORK 
 

A. Prompt notice of Defective Work known to the ENGINEER will be given to the 
CONTRACTOR.  All Defective Work, whether or not in place, may be rejected, 
corrected, or accepted as provided in this Article 13.  Defective Work may be 
rejected even if approved by prior inspection. 

 
13.2 ACCESS TO WORK 
 

A. ENGINEER and other representatives and personnel of CITY, independent 
testing laboratories, and governmental agencies with jurisdictional interests shall 
have access to the WORK at reasonable times for their observation, inspecting, 
and testing.  CONTRACTOR shall provide them proper and safe conditions for 
such access and advise them of CONTRACTOR’s Site safety procedures and 
programs so that they may comply therewith as applicable. 

 
13.3 INSPECTIONS AND TESTS 
 

A. The CONTRACTOR shall give the ENGINEER not less than 24 hours notice of 
readiness of the WORK for all required inspections, tests, or approvals, and shall 
cooperate with inspection and testing personnel to facilitate required inspections 
or tests. 

 
B. The CITY shall employ and pay for the services of an independent testing 

laboratory to perform all inspections, tests, or approvals required by the Contract 
Documents except:  

 
1. For inspection, tests, or approvals covered by Paragraphs 13.3C. and 

13.3D. below; 
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2. That costs incurred in connection with tests or inspections conducted 

pursuant to Paragraph 13.3G. shall be paid as provided in said Paragraph 
13.3G.; and 

 
3. As otherwise provided in the Contract Documents. 

 
C. If Laws and Regulations of any public body having jurisdiction require any 

WORK (or any part thereof) to be inspected, tested, or approved by an employee 
or other representative of such public body, CONTRACTOR shall assume full 
responsibility for arranging and obtaining such inspections, tests or approvals; pay 
all costs in connection therewith; and furnish the ENGINEER the required 
certificates of inspection or approval. 

 
D. The CONTRACTOR shall be responsible for arranging and obtaining and shall 

pay all costs in connection with any inspections, tests, or approvals required for 
the ENGINEER’s acceptance of materials or equipment to be incorporated in the 
WORK or acceptance of materials, mix designs, or equipment submitted for 
approval prior to the CONTRACTOR’s purchase thereof for incorporation in the 
WORK.  Such inspections, tests, or approvals shall be performed by organizations 
acceptable to the ENGINEER. 

 
E. The ENGINEER will make, or have made, such inspections and tests as the 

ENGINEER deems necessary to see that the WORK is being accomplished in 
accordance with the requirements of the Contract Documents.  Unless otherwise 
specified in any Supplementary General Conditions, the cost of such inspection 
and testing will be borne by the CITY.  In the event such inspections or tests 
reveal non-compliance with the requirements of the Contract Documents, the 
CONTRACTOR shall bear the cost of corrective measures deemed necessary by 
the ENGINEER, as well as the cost of subsequent reinspection and retesting. 
Neither observations by the ENGINEER nor inspections, tests, or approvals by 
others shall relieve the CONTRACTOR from the CONTRACTOR’s obligation to 
perform the WORK in accordance with the Contract Documents. 

 
F. If any WORK (including the work of others) that is to be inspected, tested, or 

approved is covered without written concurrence of the ENGINEER, it must, if 
requested by the ENGINEER, be uncovered for observation.  Such uncovering 
shall be at the CONTRACTOR’s expense unless the CONTRACTOR has given 
the ENGINEER not less than 24 hours notice of the CONTRACTOR’s intention 
to perform such test or to cover the same and the ENGINEER has not acted with 
reasonable promptness in response to such notice. 

 
G. If any WORK is covered contrary to the written request of the ENGINEER, it 

must, if requested by the ENGINEER, be uncovered for the ENGINEER’s 
observation and recovered at the CONTRACTOR’s expense. 
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H. If the ENGINEER considers it necessary or advisable that covered WORK be 
observed by the ENGINEER or inspected or tested by others, the 
CONTRACTOR, at the ENGINEER’s request shall uncover, expose, or otherwise 
make available for observation, inspection, or testing as the ENGINEER may 
require, that portion of the WORK in question, furnishing all necessary labor, 
material, and equipment.  If it is found that such work is Defective Work, the 
CONTRACTOR shall bear all direct, indirect, and consequential costs and 
damages of such uncovering, exposure, observation, inspection, and testing and of 
satisfactory reconstruction, including but not limited to, fees and charges of 
engineers, architects, attorneys, and other professionals.  However, if such work is 
not found to be Defective Work, the CONTRACTOR will be allowed an increase 
in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to such uncovering, exposure, observation, inspection, testing, and 
reconstruction; and, if the parties are unable to agree as to the amount or extent 
thereof, the CONTRACTOR may make a claim therefor as provided in Articles 
11 and 12. 

 
I. No acceptance of equipment, materials, or work shall be construed to result from 

such inspections by the ENGINEER.  Any inspections or tests or waivers thereof 
shall not relieve the CONTRACTOR of its responsibility for meeting the 
requirement of the Contract. 

 
13.4 CITY MAY STOP THE WORK 
 

A. If Defective Work is identified, the ENGINEER may order the CONTRACTOR 
to stop performance of the WORK, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of the ENGINEER to stop the 
WORK shall not give rise to any duty on the part of the ENGINEER to exercise 
this right for the benefit of the CONTRACTOR or any other party. 

 
13.5 CORRECTION OR REMOVAL OF DEFECTIVE WORK 
 

A. If required by the ENGINEER, the CONTRACTOR shall promptly either correct 
all Defective Work, whether or not fabricated, installed, or completed, or, if the 
work has been rejected by the ENGINEER, remove it from the Site and replace it 
with non-defective WORK.  The CONTRACTOR shall bear all direct, indirect, 
and consequential costs and damages of such correction or removal, including but 
not limited to fees and charges of engineers, architects, attorneys, and other 
professionals made necessary thereby. 

 
13.6 ACCEPTANCE OF DEFECTIVE WORK 
 

A. If, instead of requiring correction or removal and replacement of Defective Work, 
the CITY prefers to accept the Defective Work, the CITY may do so.  The 
CONTRACTOR shall bear all direct, indirect, and consequential costs attributable 
to the CITY’s evaluation of and determination to accept such Defective Work.  If 
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any such acceptance occurs prior to final payment, a Change Order will be issued 
incorporating the necessary revisions in the Contract Documents with respect to 
the WORK, and the CITY shall be entitled to an appropriate decrease in the 
Contract Price. 

 
13.7 CITY MAY CORRECT DEFECTIVE WORK 
 

A. If the CONTRACTOR fails within a reasonable time after written notice from the 
ENGINEER to correct Defective Work, or to remove and replace Defective Work 
as required by the ENGINEER in accordance with Paragraph 13.5A., or if the 
CONTRACTOR fails to perform the WORK in accordance with the Contract 
Documents, or if the CONTRACTOR fails to comply with any other provision of 
the Contract Documents, the CITY may, after seven days written notice to the 
CONTRACTOR, correct and remedy any such deficiency. 

 
B. In exercising the rights and remedies under this paragraph, the CITY shall 

proceed with corrective and remedial action.  In connection with such corrective 
and remedial action, the CITY may exclude the CONTRACTOR from all or part 
of the Site, take possession of all or part of the WORK, and suspend the 
CONTRACTOR’s services related thereto and incorporate in the WORK all 
materials and equipment for which the CITY has paid the CONTRACTOR 
whether stored at the Site or elsewhere.  The CONTRACTOR shall provide the 
CITY and its ENGINEER, access to the Site to enable CITY to exercise the rights 
and remedies under this paragraph. 

 
C. All direct, indirect, and consequential cost and damages incurred by the CITY in 

exercising the rights and remedies under this paragraph will be charged against 
the CONTRACTOR and a Change Order will be issued incorporating the 
necessary revisions in the Contract Documents with respect to the WORK; and 
the CITY shall be entitled to an appropriate decrease in the Contract Price.  If the 
parties are unable to agree as to the amount of the adjustment, the CITY may 
make a claim therefor as provided in Article 11.  Such claim will include, but not 
be limited to, all costs of repair or replacement of work of others, destroyed or 
damaged by correction, removal, or replacement of CONTRACTOR’s Defective 
Work and all direct, indirect, and consequential damages associated therewith. 

 
D. The CONTRACTOR shall not be allowed an extension of Contract Times (or 

Milestones) because of any delay in the performance of the WORK attributable to 
the exercise by CITY of CITY’s rights and remedies under this paragraph. 

 
13.8 CORRECTION PERIOD 
 

A. The correction period for Defective Work shall be the longer of: 
 

1. One year after the date of final acceptance; 
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2. Such time as may be prescribed by Laws and Regulations; 
 

3. Such time as specified by the terms of any applicable special guarantee 
required by the Contract Documents; or 

 
4. Such time as specified by any specific provision of the Contract 

Documents. 
 

B. If, during the correction period as defined in Paragraph 13.8A above, any work is 
found to be Defective Work, the CITY shall have the same remedies as set forth 
in Paragraphs 13.5, 13.6, and 3.7 above. 

 
C. Where Defective Work (and damage to other work resulting therefrom) has been 

corrected, removed, or replaced under this paragraph, the correction period 
hereunder with respect to such work will be extended for an additional period of 
one year after such correction or removal and replacement has been satisfactorily 
completed. 

 
ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 
 
14.1 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN) 
 

A. The schedule of values or lump sum price breakdown established as provided in 
the General Requirements shall serve as the basis for progress payments and shall 
be incorporated into a form of “Application for Payment acceptable to the 
ENGINEER. 

 
14.2 UNIT PRICE BID SCHEDULE 
 

A. Progress payments on account of unit price work will be based on the number of 
units completed. 

 
14.3 APPLICATION FOR PROGRESS PAYMENT 
 

A. Unless otherwise prescribed by law, on the 25th of each month, the 
CONTRACTOR shall submit to the ENGINEER for review, the Application for 
Payment filled out and signed by the CONTRACTOR covering the WORK 
completed as of the Application for Payment and accompanied by such 
supporting documentation as is required by the Contract Documents. 

 
B. The Application for Payment shall identify, as a subtotal, the amount of the 

CONTRACTOR total earnings to date; plus the value of materials stored at the 
Site which have not yet been incorporated in the WORK; and less a deductive 
adjustment for materials installed which were not previously incorporated in the 
WORK, but for which payment was allowed under the provisions for payment for 
materials stored at the Site, but not yet incorporated in the WORK. 
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C. The net payment due the CONTRACTOR shall be the above-mentioned subtotal 

from which shall be deducted the amount of retainage specified in the 
Supplementary General Conditions and the total amount of all previous payments 
made to the CONTRACTOR. 

 
D. The value of materials stored at the Site shall be an amount equal to the specified 

percent of the value of such materials as set forth in any Supplementary General 
Conditions.  Said amount shall be based upon the value of all acceptable materials 
and equipment not incorporated in the WORK but delivered and suitably stored at 
the Site or at another location agreed to in writing; provided, each such individual 
item has a value of more than $5,000 and will become a permanent part of he 
WORK.  The Application for Payment shall also be accompanied by a bill of sale, 
invoice, or other documentation warranting that the CONTRACTOR has received 
the materials and equipment free and clear of all Liens and evidence that the 
materials and equipment are covered by appropriate property insurance and other 
arrangements to protect the CITY’s interest therein, all of which will be 
satisfactory to the CITY. 

 
E. A ten percent (10%) retention of payment amount shall be held by the CITY from 

the amount of each Application for Payment. 
 

F. OPTIONAL:  Partial payments for mobilization/demobilization costs shall be as 
follows: 

 
 1. Thirty-five percent (35%) of the amount bid for mobilization/ 

demobilization or 1.75 percent of the original Contract Price, whichever is 
less, shall be paid in each of the first two progress payments. 

 
 2. The balance of the amount bid for mobilization/demobilization shall be 

paid upon completion of all WORK on the project. 
 
14.4 CONTRACTOR’S WARRANTY OF TITLE 
 

A. The CONTRACTOR warrants and guarantees that title to all WORK, materials, 
and equipment covered by an Application for Payment, whether incorporated in 
the WORK or not, will pass to the CITY no later than the time of payment, free 
and clear of all Liens. 

 
14.5 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 
 

A. The ENGINEER will, within 7 days after receipt of each Application for 
Payment, either indicate in writing a recommendation of payment and present the 
application to the CITY, or return the application to the CONTRACTOR 
indicating in writing the ENGINEER’S REASONS FOR REFUSING TO 
RECOMMEND PAYMENT.  In the latter case, the CONTRACTOR may make 
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the necessary corrections and resubmit the application.  If the ENGINEER still 
disagrees with a portion of the application, it will submit the application 
recommending the undisputed portion of the application to the CITY for payment 
and provide reasons for recommending non-payment of the disputed amount.  
Thirty days after presentation of the Application for Payment with the 
ENGINEER’S recommendation, the amount recommended will (subject to the 
provisions of Paragraph 14.5B.) become due and when due will be paid by the 
CITY to the CONTRACTOR. 

 
B. The ENGINEER, in its discretion, may refuse to recommend the whole or any 

part of any payment.  ENGINEER may also refuse to recommend any such 
payment, or, because of subsequently discovered evidence or the results of 
subsequent inspections or tests, nullify any such payment previously 
recommended, to such extent as may be necessary in ENGINEER’s opinion to 
protect CITY from loss because: 

 
1. The work is Defective Work or the completed WORK has been damaged 

requiring correction or replacement. 
 

2. The Contract Price has been reduced by written amendment or Change 
Order. 

 
3. The CITY has been required to correct Defective Work or complete 

WORK in accordance with Paragraph 13.7. 
 

4. ENGINEER has actual knowledge of the occurrence of any of the events 
enumerated in Paragraph 15.1 through 15.4 inclusive. 

 
5. Third party claims filed or reasonable evidence indicating probable filing 

of such claims; or 
 
6. Failure of the Contractor to make payments properly to subcontractors or 

for labor, materials, or equipment; or 
 
7. Reasonable evidence that the work cannot be completed for the unpaid 

balance of the contract sum; or 
 
8. Failure of the Contractor to submit an acceptable construction schedule or 

failure to update the schedule; or 
 
9. Damage to the City or another contractor; or 
 
10. Reasonable evidence that the work will not be completed within the time 

provided for in the Contract; or 
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11. Contractor's failure or inability to obtain or maintain insurance coverage 
and bonds as required by the Contract throughout the course of the job; or 

 
12. Persistent failure to carry out the work in accordance with the Contract; or 
 
13. Failure to deliver copies of certified payrolls, as specified in Section 

17.11, General Conditions. 
 
14. In addition, the City may deduct from any such payments due the 

Contractor any amounts the City may be currently or in the future 
authorized to retain pursuant to federal, state, or local laws or regulations, 
any amounts due the City from the Contractor, and any other amounts 
which the City is otherwise authorized to retain as specified in Special 
Provisions. 

 
C. The CITY may refuse to make payment of the full amount recommended by the 

ENGINEER because: 
 

1. Claims have been made against CITY on account of CONTRACTOR’s 
performance or furnishing of the WORK. 

 
2. Liens have been filed in connection with the WORK, except where 

CONTRACTOR has delivered a specific Bond satisfactory to CITY to 
secure the satisfaction and discharge of such Liens. 

 
3. There are other items entitling CITY to set-off against the amount 

recommended, or 
 

4. CITY has actual knowledge of the occurrence of any of the events 
enumerated in Paragraphs 14.5B. through 14.5C and 15.1 through 15.4 
inclusive. 

 
The CITY must give the CONTRACTOR immediate written notice stating the reasons 
for such action and promptly pay the CONTRACTOR the amount so withheld, or any 
adjustment thereto agreed to by CITY and CONTRACTOR, when CONTRACTOR 
corrects to CITY’s satisfaction the reasons for such action. 

 
14.6 COMPLETION 
 

A. When the CONTRACTOR considers the WORK ready for its intended use, the 
CONTRACTOR shall notify the ENGINEER in writing that the WORK is 
complete.  The CONTRACTOR shall attach to this request a list of all work items 
that remain to be completed and a request that the ENGINEER prepare a Notice 
of Completion.  Within a reasonable time thereafter, the CONTRACTOR, and the 
ENGINEER shall make an inspection of the WORK to determine the status of 
completion.  If the ENGINEER considers the WORK complete, the ENGINEER 
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will prepare and execute and deliver for City Council approval and recordation 
the Notice of Completion signed by the ENGINEER and CONTRACTOR, which 
shall fix the date of completion. 

 
14.7 PARTIAL UTILIZATION 
 

A. The CITY shall have the right to utilize or place into service any item of 
equipment or other usable portion of the WORK prior to completion of the 
WORK.  Whenever the CITY plans to exercise said right, the CONTRACTOR 
will be notified in writing by the ENGINEER, identifying the specific portion or 
portions of the WORK to be so utilized or otherwise placed into service. 

 
B. It shall be understood by the CONTRACTOR that until such written notification 

is issued, all responsibility for care and maintenance of all of the WORK shall be 
borne by the CONTRACTOR.  Upon issuance of said written notice of Partial 
Utilization, the CITY will accept responsibility for the protection and 
maintenance of all such items or portions of the WORK described in the written 
notice. 

 
C. The CONTRACTOR shall retain full responsibility for satisfactory completion of 

the WORK, regardless of whether a portion thereof has been partially utilized by 
the CITY prior to completion of the WORK. 

 
14.8 FINAL APPLICATION FOR PAYMENT 
 

A. After the CONTRACTOR has completed all of the remaining work items referred 
to in Paragraph 14.6 and delivered all maintenance and operating instructions, 
schedules, guarantees, Bonds, certificates of inspection, marked-up record 
documents (as provided in the General Requirements), and other documents, all 
as required by the Contract Documents, and after the ENGINEER has indicated 
that the WORK is acceptable, the CONTRACTOR may make application for final 
payment following the procedure for progress payments.  The final Application 
for Payment shall be accompanied by all documentation called for in the Contract 
Documents, together with complete and legally effective releases or waivers 
(satisfactory to the CITY) of all Liens arising out of or filed in connection with 
the WORK. 

 
14.9  FINAL PAYMENT AND ACCEPTANCE 
 

A. If, on the basis of the ENGINEER’s observation of the WORK during 
construction and final inspection, and the ENGINEER’s review of the final 
Application for Payment and accompanying documentation, all as required by the 
Contract Documents, the ENGINEER is satisfied that the WORK has been 
completed and the CONTRACTOR’s other obligations under the Contract 
Documents have been fulfilled, the ENGINEER will, within 14 days after receipt 
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of the final Application for Payment, indicate in writing the ENGINEER’s 
recommendation of payment and present the application to the CITY for payment. 

 
B. After acceptance of the WORK by the City Council, the CITY will make final 

payment to the CONTRACTOR of the amount remaining after deducting all prior 
payments and all amounts to be kept or retained under the provisions of the 
Contract Documents, including the following items: 

 
1. Liquidated damages, as applicable; 

 
2. Amounts withheld by CITY under Paragraph 14.5B. and C. which have 

not been released; and 
 

3. In accordance with Section 17.6, one-and-one-half times the value of 
outstanding items of correction work or punch list items yet uncompleted 
or uncorrected, as applicable.  All such work shall be completed or 
corrected to the satisfaction of the ENGINEER as required by the Contract 
Documents, otherwise the CONTRACTOR does hereby waive any and all 
claims to all monies withheld by the CITY to cover the value of all such 
uncompleted or uncorrected items. 

 
C. Prior to final payment by the CITY, the CONTRACTOR must provide the CITY 

a fully-executed Conditional Waiver and Release Upon Final Payment in 
accordance with California Civil Code Section 3262. 
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ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 
 
15.1 SUSPENSION OF WORK BY CITY 
 

A. The CITY may, at any time and without cause, suspend the WORK or any portion 
thereof for a period of not more than 90 days by notice in writing to the 
CONTRACTOR.  The CONTRACTOR shall resume the WORK on receipt of a 
notice of resumption of work.  The CONTRACTOR will be allowed an increase 
in the Contract Price or an extension of the Contract Time, or both directly 
attributable to any suspension if the CONTRACTOR makes an approval claim 
therefor as provided in Articles 11 and 12. 

 
15.2 TERMINATION OF AGREEMENT BY ENGINEER FOR DEFAULT 
 

A. In the event of default by the CONTRACTOR, the ENGINEER may give seven 
days written notice to the CONTRACTOR and the CONTRACTOR’s surety of 
CITY’s intent to terminate the Agreement and provide the CONTRACTOR an 
opportunity to remedy the conditions constituting the default within a specified 
period of time.  It will be considered a default by the CONTRACTOR whenever 
CONTRACTOR shall: 

 
1. Declare bankruptcy, become insolvent, or assign its assets for the benefit 

of its creditors; 
 

2. Disregard or violate the Laws or Regulations of any public body having 
jurisdiction; 

 
3. Fail to provide materials or workmanship meeting the requirements of the 

Contract Documents; 
 

4. Disregard or violate provisions of the Contract Documents or 
ENGINEER’s instructions; 

 
5. Fail to prosecute the WORK according to the approved progress schedule; 

 
6. Fail to provide a qualified superintendent, competent workmen, or 

materials or equipment meeting the requirements of the Contract 
Documents;  

 
7. Disregard the authority of the ENGINEER; or 

 
8. Assign or subcontract any part of the work without the ENGINEER’s 

consent. 
 

B. If the CONTRACTOR fails to remedy the conditions constituting default within 
the time allowed, the ENGINEER may then issue the notice of termination. 
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C. In the event the Agreement is terminated in accordance with Paragraph 15.2A., 

herein, the CITY may take possession of the WORK and may complete the 
WORK by whatever method or means the CITY may select.  The cost of 
completing the WORK will be deducted from the balance which would have been 
due the CONTRACTOR had the Agreement not been terminated and the WORK 
completed in accordance with the Contract Documents.  If such cost exceeds the 
balance which would have been due, the CONTRACTOR shall pay the excess 
amount to the CITY.  If such cost is less than the balance which would have been 
due, the CONTRACTOR shall not have claim to the difference. 

 
15.3 TERMINATION OF AGREEMENT BY CITY FOR CONVENIENCE 
 

A. Upon seven days’ written notice to the CONTRACTOR, the CITY may, without 
cause and without prejudice to any other right or remedy of the CITY, elect to 
terminate the Agreement.  In such case, the CONTRACTOR shall be paid 
(without duplication of any items): 

 
1. For completed and acceptable WORK executed in accordance with the 

Contract Documents, prior to the effective date of termination, including 
fair and reasonable sums for overhead and profit of such WORK; 

 
2. For expenses sustained prior to the effective date of termination in 

performing services and furnishing labor, materials, or equipment as 
required by the Contract Documents in connection with uncompleted 
WORK, plus fair and reasonable sums or overhead and profit on such 
expenses; 

 
3. For all reasonable claims, costs, losses, and damages incurred in 

settlement of terminated contracts with Subcontractors, Suppliers, and 
others; and 

 
4. For reasonable expenses directly attributable to termination. 

 
CONTRACTOR shall not be paid on account of loss of anticipated profits or 
revenue or other economic loss arising out of or resulting from such termination. 

 
15.4 TERMINATION OF AGREEMENT BY CONTRACTOR 
 

A. The CONTRACTOR may terminate the Agreement upon 14 days written notice 
to the ENGINEER whenever: 

 
1. The WORK has been suspended under the provisions of Paragraph 15.1, 

herein, for more than 90 consecutive days through no fault or negligence 
of the CONTRACTOR, and notice to resume work or to terminate the 
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Agreement has not been received from the ENGINEER within this time 
period; or 

 
2. The CITY should fail to pay the CONTRACTOR any monies due him in 

accordance with the terms of the Contract Documents and within 60 days 
after presentation to the ENGINEER by the CONTRACTOR of a request 
therefor, unless within said 14-day period the CITY shall have remedied 
the condition upon which the payment delay was based. 

 
B. In the event of such termination, the CONTRACTOR shall have no claims against 

the CITY except for those claims specifically enumerated n Paragraph 15.3, 
herein, and as determined in accordance with the requirements of said paragraph. 

 
ARTICLE 16 – GENERAL TERMS 
 
16.1 GIVING NOTICE 
 

A. Whenever any provision of the Contract Documents requires the giving of written 
notice, it will be deemed to have been validly given if delivered in person to the 
individual or to a member of the firm or to an officer of the corporation for whom 
it is intended, or if delivered at or sent by registered or certified mail, postage 
prepaid, to the last business address known to the giver of the notice. 

 
16.2 TITLE TO MATERIALS FOUND ON THE WORK 
 

A. The CITY reserves the right to retain title to all soils, stone, sand, gravel, and 
other materials developed and obtained from excavations and other operations 
connected with the WORK.  Unless otherwise specified in the Contract 
Documents, neither the CONTRACTOR nor any Subcontractor shall have any 
right, title, or interest in or to any such materials.  The CONTRACTOR will be 
permitted to use in the WORK, without charge, any such materials which meet 
the requirements of the Contract Documents. 

 
16.3 RIGHT TO AUDIT 
 

A. If the CONTRACTOR submits a claim to the ENGINEER for additional 
compensation, the CITY shall have the right, as a condition to considering the 
claim, and as a basis for evaluation of the claim, and until the claim has been 
settled, to audit the CONTRACTOR’s books to the extent they are relevant.  This 
right shall include the right to examine books, records, documents, and other 
evidence and accounting procedures and practices, sufficient to discovery and 
verify all direct and indirect costs of whatever nature claimed to have been 
incurred or anticipated to be incurred and for which the claim has been submitted. 
The right to audit shall include the right to inspect the CONTRACTOR’s plant or 
such parts thereof, as may be or have been engaged in the performance of the 
WORK.  The CONTRACTOR further agrees that the right to audit encompasses 
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all subcontracts and is binding upon Subcontractors.  The rights to examine and 
inspect herein provided for shall be exercisable through such representatives as 
the CITY deems desirable during the CONTRACTOR’s normal business hours at 
the office of the CONTRACTOR.  The CONTRACTOR shall make available to 
the ENGINEER for auditing, all relevant accounting records and documents, and 
other financial data, and upon request, shall submit true copies of requested 
records to the ENGINEER. 

 
16.4 SURVIVAL OF OBLIGATIONS 
 

A. All representations, indemnifications, warranties, and guaranties made in, 
required by or given in accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Documents, will survive final 
payment, completion and acceptance of the WORK or termination or completion 
of the Agreement. 

 
16.5 CONTROLLING LAW 
 

A. This Agreement is to be governed by the law of the state in which the Project is 
located. 

 
16.6 SEVERABILITY 
 

A. If any term or provision of this Agreement is declared invalid or unenforceable by 
any court of lawful jurisdiction, the remaining terms and provisions of the 
Agreement shall not be affected thereby and shall remain in full force and effect. 

 
16.7 WAIVER 
 

A. The waiver by the CITY of any breach or violation of any term, covenant or 
condition of this Agreement or of any provision, ordinance, or law shall not be 
deemed to be a waiver of any other term, covenant, condition, ordinance, or law 
or of any subsequent breach or violation of the same or of any other term, 
covenant, condition, ordinance, or law.  The subsequent payment of any monies 
or fee by the CITY which may become due hereunder shall not be deemed to be a 
waiver of any preceding breach or violation by CONTRACTOR or any term, 
covenant, condition of this Agreement or of any applicable law or ordinance. 
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ARTICLE 17 – CALIFORNIA STATE REQUIREMENTS 
 
17.1 STATE WAGE DETERMINATIONS 
 

A. As required by Section 1770 and following, of the California Labor Code, the 
CONTRACTOR shall pay not less than the prevailing rate of per diem wages as 
determined by the Director of the California Department of Industrial Relations.  
Copies of such prevailing rate of per diem wages available file at the office of the 
City Clerk, which copies shall be made available to any interested party on 
request.  The CONTRACTOR shall post a copy of such determination at each job 
site. 

 
B. In accordance with Section 1775 of the California Labor Code, the 

CONTRACTOR shall, as a penalty to the CITY, forfeit not more than $200.00 for 
each calendar day or portion thereof, for each worker paid less than the prevailing 
rates as determined by the Director for the work or craft in which the worker is 
employed for any public work done under the contract by him or her or by any 
subcontractor under him or her. 

 
17.2 WORKERS’ COMPENSATION 
 

A. In accordance with the provisions of Section 3700 of the California Labor Code, 
the CONTRACTOR shall secure the payment of compensation to its employees. 

 
B. Prior to beginning work under the Contract, the CONTRACTOR shall sign and 

file with the ENGINEER the following certification: 
 

“I am aware of the provisions of Section 3700 of the Labor Code, which 
require every employer to be insured against liability for workers’ 
compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provisions before 
commencing the performance of the WORK of this Contract.” 

 
C. Notwithstanding the foregoing provisions, before the Contract is executed on 

behalf of the CITY, a bidder to whom a contract has been awarded shall furnish 
satisfactory evidence that it has secured in the manner required and provided by 
law the payment of workers’ compensation. 

 
17.3 APPRENTICES ON PUBLIC WORKS 
 

A. The CONTRACTOR shall comply with all applicable provisions of Section 
1777.5 of the California Labor Code relating to employment of apprentices on 
public works. 
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17.4 WORKING HOURS 
 

A. The CONTRACTOR shall comply with all applicable provisions of Section 1810 
to 1815, inclusive, of the California Labor Code relating to working hours.  The 
CONTRACTOR shall, as a penalty to the CITY, forfeit $25.00 for each worker 
employed in the execution of the Contract by the CONTRACTOR or by any 
subcontractor for each calendar day during which such worker is required or 
permitted to work more than 8 hours in any one calendar day and 40 hours in any 
one calendar week, unless such worker receives compensation for all hours 
worked in excess of 8 hours at not less than 1-1/2 times the basic rate of pay. 

 
17.5 CONTRACTOR NOT RESPONSIBLE FOR DAMAGE RESULTING FROM 

CERTAIN ACTS OF GOD 
 

A. As provided in Section 7105 of the California Public Contract Code, the 
CONTRACTOR shall not be responsible for the cost of repairing or restoring 
damage to the WORK which damage is determined to have been proximately 
caused by an act of God, in excess of 5 percent of the contracted amount, 
provided, that the WORK damaged was built in accordance with accepted and 
applicable building standards and the plans and specifications of the CITY.  The 
CONTRACTOR shall obtain insurance to indemnify the CITY for any damage to 
the WORK caused by an act of God if the insurance premium is a separate bid 
item in the bidding schedule for the WORK.  For purposes of this Section, the 
term “acts of God” shall include only the following occurrences or conditions and 
effects:  earthquakes in excess of a magnitude of 3.5 on the Richter Scale and tidal 
waves. 

 
17.6 NOTICE OF COMPLETION 
 

A. In accordance with the Sections 3086 and 3093 of the California Civil Code, 
within 10 days after date of acceptance of the WORK BY THE City Council the 
ENGINEER will file, in the County Recorder’s office, a Notice of Completion of 
the WORK.   

 
17.7 UNPAID CLAIMS 
 

A. If, at any time prior to the expiration of the period for service of a stop notice, 
there is served upon the CITY a stop notice as provided in Sections 3179 and 
3210 of the California Civil Code, the CITY shall, until the discharge thereof, 
withhold from the monies under its control so much of said monies due or to 
become due to the CONTRACTOR under this Contract as shall be sufficient to 
answer the claim stated in such stop notice and to provide for the reasonable cost 
of any litigation thereunder; provided, that if the ENGINEER shall, in its 
discretion, permit CONTRACTOR to file with the ENGINEER the bond referred 
to in Section 3196 of the Civil Code of the State of California, said monies shall 
not thereafter be withheld on account of such stop notice. 
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17.8 RETAINAGE FROM MONTHLY PAYMENTS 
 

A. Pursuant to Section 22300 of the California Public Contract Code, the 
CONTRACTOR may substitute securities for any money withheld by the CITY 
to insure performance under the Contract.  At the request and expense of the 
CONTRACTOR, securities equivalent to the amount withheld shall be deposited 
with the CITY or with a state or federally chartered bank in California as to the 
escrow agent, who shall return such securities to the CONTRACTOR upon 
satisfactory completion of the Contract. 

 
B. Alternatively, the CONTRACTOR may request and the CITY shall make 

payment of retentions earned directly to the escrow agent at the expense of the 
CONTRACTOR.  At the expense of the CONTRACTOR, the CONTRACTOR 
may direct the investment of the payments into securities and the 
CONTRACTOR shall receive the interest earned on the investments upon the 
same terms provided in Section 22300 of the Public Contract Code securities 
deposited by the CONTRACTOR.  The CONTRACTOR shall be responsible for 
paying all fees for the expenses incurred by the escrow agent in administering the 
escrow account and all expenses of the CITY.  These expenses and payment terms 
shall be determined by the CITY’s Finance Director or his/her designee and the 
escrow agent.  Upon satisfactory completion of the Contract, the CONTRACTOR 
shall receive from the escrow agent all securities, interest, and payments received 
by the escrow agent from the CITY, pursuant to the terms of Section 22300 of the 
Public Contract Code.  The CONTRACTOR shall pay to each subcontractor, not 
later than 20 days of receipt of the payment, the respective amount of interest 
earned, net of costs attributed to retention withheld from each subcontractor, on 
the amount of retention withheld to insure the performance of the 
CONTRACTOR.   

 
C. Securities eligible for investment under Section 22300 shall be limited to those 

listed in Section 16430 of the Government Code and to bank or savings and loan 
certificates of deposit, interest bearing demand deposit accounts, standby letters of 
credit, or any other security mutually agreed to by the CONTRACTOR and the 
CITY. 

 
17.9 PUBLIC WORKS CONTRACTS; ASSIGNMENT TO AWARDING BODY 
 

A. In accordance with Section 7103.5 of the California Public Contract Code, the 
CONTRACTOR and Subcontractors shall conform to the following requirements. 
In entering into a public works contract or a subcontract to supply goods, services, 
or materials pursuant to a public works contract, the CONTRACTOR or 
subcontractor offers and agrees to assign to the CITY all rights, title, and interest 
in and to all causes of action it may have under Section 4 of the Clayton Act (15 
U.S.C. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 
16700) of Part 2 of Division 7 of the Business and Professions Code), arising 
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from purchases of goods, services, or materials pursuant to the public works 
contract or the subcontract.  This assignment shall be made and become effective 
at the time the awarding body tenders final payment to the CONTRACTOR, 
without further acknowledgment by the parties. 

 
17.10 PAYROLL RECORDS; RETENTION; INSPECTION; NONCOMPLIANCE 

PENALTIES; RULES AND REGULATIONS 
 

A. In accordance with Section 1776 of the California Labor Code the 
CONTRACTOR and each Subcontractor shall keep an accurate payroll record, 
showing the name, address, social security number, work classification, straight 
time and overtime hours worked each day and week, and the actual per diem 
wages paid to each journeyman, apprentice, worker, or other employee employed 
by him or her in connection with the public work.  Each payroll record shall 
contain or be verified by a written declaration that it is made under penalty of 
perjury, stating both of the following: 

 
1. The information contained in the payroll record is true and correct. 

 
2. The employer has complied with the requirements of Sections 1771, 1811, 

and 1815 for any work performed by his or her employees on the public 
works project. 

 
B. The payroll records shall be certified and shall be available for inspection at all 

reasonable hours at the principal office of the CONTRACTOR on the following 
basis: 

 
1. A certified copy of an employee’s payroll record shall be made available 

for inspection or furnished to the employee or his or her authorized 
representative on request as well as submitted electronically online to the 
Department of Industrial Relations Labor Commissioner: 
https://apps.dir.ca.gov/ecpr/DAS/AltLogin. 

 
2. A certified copy of all payroll records shall be made available for 

inspection or furnished upon request to a representative of the body 
awarding the contract, the Division of Labor Standards Enforcement, and 
the Division of Apprenticeship Standards of the Department of Industrial 
Relations. 

 
3. A certified copy of all payroll records shall be made available upon 

request by the public for inspection or copies thereof made; provided, 
however, that a request by the public shall be made through either the 
body awarding the contract, the Division of Apprenticeship Standards, or 
the Division of Labor Standards Enforcement.  If the requested payroll 
records have not been provided the requesting party shall, prior to being 
provided the records, reimburse the costs of preparation by the 
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CONTRACTOR, Subcontractors, and the entity through which the request 
was made.  The public shall not be given access to the records at the 
principal office of the CONTRACTOR. 

 
C. The certified payroll records shall be on forms provided by the Division of Labor 

Standards Enforcement or shall contain the same information as the forms 
provided by the division. 

 
D. Any copy of records made available for inspection as copies and furnished upon 

request to the public or any public agency by the awarding body, the Division of 
Apprenticeship Standards, or the Division of Labor Standards Enforcement shall 
be marked or obliterated in such a manner as to prevent disclosure of an 
individual’s name, address, and social security number.  The name and address of 
the CONTRACTOR awarded the contract or performing the contract shall not be 
marked or obliterated. 

 
E. The CONTRACTOR shall inform the ENGINEER of the location of the records 

including the street address, city and county, and shall, within 5 working days, 
provide a notice of change of location and address. 

 
F. The CONTRACTOR shall have 10 days in which to comply subsequent to receipt 

of written notice specifying in what respects the CONTRACTOR must comply 
with this Section.  In the event that the CONTRACTOR fails to comply within the 
10-day period, he or she shall, as a penalty to the state or political subdivision on 
whose behalf the contract is made or awarded, forfeit twenty-five dollars ($25.00) 
for each calendar day, or portion thereof, for each worker, until strict compliance 
is effectuated.  Upon the request of the Division of Apprenticeship Standards or 
the Division of Labor Standards Enforcement, these penalties shall be withheld 
from progress payments then due.  A contractor is not subject to a penalty 
assessment pursuant to this section due to the failure of a subcontractor to comply 
with this section. 

 
17.11 CULTURAL RESOURCES 
 

A. The CONTRACTOR’s attention is directed to the provisions of the Clean Water 
Grant Program Bulletin 76A which augments the National Historic Preservation 
Act of 1966 (16 U.S.C. 470) as specified under Section 01560 - Temporary 
Environmental Controls, of the General Requirements. 

 
17.12 PROTECTION OF WORKERS IN TRENCH EXCAVATIONS 
 

A. As required by Section 6705 of the California Labor Code and in addition thereto, 
whenever work under the Contract involves the excavation of any trench or 
trenches 5 feet or more in depth, the CONTRACTOR shall submit for acceptance 
by the ENGINEER, to whom authority to accept has been delegated, in advance 
of excavation, a detailed plan showing the design of shoring, bracing, sloping, or 
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other provisions to be made for worker protection from the hazard of caving 
ground during the excavation, of such trench or trenches.  If such plan varies from 
the shoring system standards established by the Construction Safety Orders of the 
Division of Occupational Safety and Health, the plan shall be prepared by a 
registered civil or structural engineer employed by the CONTRACTOR, and all 
costs therefore shall be included in the price named in the Contract for completion 
of the WORK as set forth in the Contract Documents.  Nothing in this Section 
shall be deemed to allow the use of a shoring, sloping, or other protective system 
less effective than that required by the Construction Safety Orders.  Nothing in 
this Section shall be construed to impose tort liability on the CITY or any of its 
officers, agents, representatives, or employees. 

 
B. Excavation shall not start until the CONTRACTOR has obtained a permit from 

the California Division of Industrial Safety and has posted it at the site. 
 
17.13 CONCRETE FORMS, FALSEWORK, AND SHORING 
 

A. The CONTRACTOR shall comply fully with the requirements of Section 1717 of 
the Construction Safety Orders, State of California, Department of Industrial 
Relations, regarding the design of concrete forms, falsework and shoring, and the 
inspection of same prior to placement of concrete.  Where the said Section 1717 
requires the services of a civil engineer registered in the State of California to 
approve design calculations and working drawings of the falsework or shoring 
system, or to inspect such system prior to placement of concrete, the 
CONTRACTOR shall employ a registered civil engineer for these purposes, and 
all costs therefore shall be included in the price named in the Contract for 
completion of the WORK as set forth in the Contract Documents. 

 
17.14 REMOVAL, RELOCATION, OR PROTECTION OF EXISTING UTILITIES 
 

A. In accordance with the provisions with the provisions of Section 4215 of the 
California Government Code, the CITY shall assume the responsibility for the 
timely removal, relocation, or protection of existing main or trunkline utility 
facilities located on the site of any construction project that is a subject of the 
Contract, if such utilities are not identified by the CITY in the plans and 
specifications made a part of the invitation for bids.  The CITY will compensate 
CONTRACTOR for the costs of locating, repairing damage not due to the failure 
of the CONTRACTOR to exercise reasonable care, and removing or relocating 
such utility facilities not indicated in the plans and specifications with reasonable 
accuracy, and for equipment on the project necessarily idled during such work. 

 
B. The CONTRACTOR shall not be assessed liquidated damages for delay in 

completion of the project, when such delay was caused by the failure of the public 
agency or the owner of the utility to provide for removal or relocation of such 
utility facilities. 
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C. Nothing herein shall be deemed to require the public agency to indicate the 
presence of existing service laterals or appurtenances when the presence of such 
utilities on the site of the construction project can be inferred from the presence of 
other visible facilities, such as buildings, meter and junction boxes, on or adjacent 
to the site of construction; provided however, nothing herein shall relieve the 
public agency from identifying main or trunklines in the plans and specifications. 

 
D. If the CONTRACTOR while performing the Contract discovers utility facilities 

not identified by the public agency in the Contract Documents it shall 
immediately notify the public agency and utility in writing. 

 
E. The public utility, where they are the owner, shall have the sole discretion to 

perform such repairs or relocation work or permit the CONTRACTOR to do such 
repairs or relocation work at a reasonable price. 

 
17.15 CONTRACTOR LICENSE REQUIREMENTS 
 

A. In accordance with Section 7028.15 of the California Business and Professions 
Code: 

 
B. It is a misdemeanor for any person to submit a bid to a public agency in order to 

engage in the business or act in the capacity of a contractor within this state 
without having a license therefor, except in any of the following cases: 

 
1. The person is particularly exempted from this chapter. 

 
2. The bid is submitted on a state project governed by Section 10164 of the 

Public Contract Code or any local agency project governed by Section 
20103.5 of the Public Contract Code. 

 
C. If a person has previously been convicted of the offense described in this section, 

the court shall impose a fine of 20 percent of the price of the contract under which 
the unlicensed person performed contract work, or four thousand five hundred 
dollars ($4,500), whichever is greater, or imprisonment in the county jail for not 
less than 10 days nor more than six months, or both. 

 
D. In the event the person performing the contracting work has agreed to furnish 

materials and labor on an hourly basis, “the price of the contract” for the purpose 
of this subdivision means the aggregate sum of the cost of materials and labor 
furnished and the cost of completing the work to be performed. 

 
E. This section shall not apply to a joint venture license, as required by Section 

7029.1 of the California Business and Professions Code.  However, at the time of 
making a bid as a joint venture, each person submitting the bid shall be subject to 
this section with respect to his or her individual licensure. 

 



PAGE 74 
 GENERAL CONDITIONS 

4.15 

 

F. This section shall not affect the right or ability of a licensed architect, land 
surveyor, or registered professional engineer to form joint ventures with licensed 
contractors to render services within the scope of their respective practices. 

 
G. Unless one of the foregoing exceptions applies, a bid submitted to a public agency 

by a contractor who is not licensed in accordance with this chapter shall be 
considered nonresponsive and shall be rejected by the public agency.  Unless one 
of the foregoing exceptions applies, a local public agency shall, before awarding a 
contract or issuing a purchase order, verify that the contractor was properly 
licensed when the contractor submitted the bid.  Notwithstanding any other 
provision of law, unless one of the foregoing exceptions applies, the registrar may 
issue a citation to any public officer or employee of a public entity who 
knowingly awards a contract or issues a purchase order to a contractor who is not 
licensed pursuant to this chapter.  The amount of civil penalties, appeal, and 
finality of such citations shall be subject to Sections 7028.7 and 7028.13 inclusive 
of the California Business and Professions Code. Any contract awarded to, or any 
purchase order issued to, a contractor who is not licensed pursuant to this chapter 
is void. 

 
H. Any compliance or noncompliance with subdivision (G) of this paragraph shall 

not invalidate any contract or bid awarded by a public agency during which time 
that subdivision was in effect. 

 
I. A public employee or officer shall not be subject to a citation pursuant to this 

section if the public employee, officer, or employing agency mad an inquiry to the 
board for the purposes of verifying the license status of any person or contractor 
and the board failed to respond to the inquiry within three business days.  For the 
purposes of this section, a telephone response by the board s hall be deemed 
sufficient. 

 
17.16 DIGGING TRENCHES OR EXCAVATIONS; NOTICE ON DISCOVERY OF 

HAZARDOUS WASTE OR OTHER UNUSUAL CONDITIONS; INVESTIGATIONS; 
CHANGE ORDERS; EFFECT ON CONTRACT 

 
A. If this Contract involves digging trenches or other excavations that extend deeper 

than four feet below the surface, the following shall apply: 
 

1. The CONTRACTOR shall promptly, and before the following conditions 
are disturbed, notify the ENGINEER in writing, of any: 

 
a. Material that the CONTRACTOR believes may be material that is 

hazardous waste, as defined in Section 25117 of the Health and 
Safety Code, that is required to be removed to a Class I, Class II, 
or Class III disposal site in accordance with provisions of existing 
law. 
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b. Subsurface or latent physical conditions at the site differing from 
those indicated. 

 
c. Unknown physical conditions at the site of any unusual nature, 

different materially from those ordinarily encountered and 
generally recognized as inherent in work of the character provided 
for in the contract. 

 
d. The ENGINEER shall promptly investigate the conditions, and if it 

finds that the conditions do materially so differ, or do involve 
hazardous waste, and cause a decrease or increase in the 
CONTRACTOR’S cost of, or the time required for, performance 
of any part of the work shall issue a change order the procedures 
described in the Contract. 

 
e. In the event that a dispute arises between the ENGINEER and the 

CONTRACTOR whether the conditions materially differ, or 
involve hazardous waste, or cause a decrease or increase in the 
CONTRACTOR’S cost of, or time required for, performance of 
any part of the work, the CONTRACTOR shall not be excused 
from any scheduled completion date provided for by the Contract, 
but shall proceed with all work to be performed under the Contract. 
The CONTRACTOR shall retain any and all rights provided either 
by contract or by law which pertain to the resolution of disputes 
and protests between the contracting parties. 

 
17.17 RETENTION PROCEEDS; WITHHOLDING; DISBURSEMENT 
 

A. In accordance with Section 7107 of the Public Contract Code with respects to all 
contracts entered into on or after January 1, 1993 relating to the construction of 
any public work of improvement the following shall apply: 

 
1. The retention proceeds withheld from any payment by the CITY from the 

original CONTRACTOR, or by the original CONTRACTOR from any 
subcontractor, shall be subject to this paragraph 17.18. 

 
2. Within 60 days after the date of completion of the WORK, including any 

punch-list WORK, the retention withheld by the CITY shall be released.  
In the event of a dispute between the ENGINEER and the original 
CONTRACTOR, the CITY may withhold from the final payment an 
amount not to exceed 150 percent of the disputed amount.  For the 
purposes of this paragraph, “completion” means any of the following: 

 
a. The occupation, beneficial use, and enjoyment of a work of 

improvement, excluding any operation only for testing, startup, or 
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commissioning, by the CITY, accompanied by cessation of labor 
on the work of improvement. 

 
b. The acceptance by the City Council of the work of improvement. 

 
c. After the commencement of a work of improvement, a cessation of 

labor on the work of improvement for a continuous period of 100 
days or more, due to factors beyond the control of the 
CONTRACTOR. 

 
d. After the commencement of a work of improvement, a cessation of 

labor on the work of improvement for a continuous period of 30 
days or more, if the ENGINEER files for record a notice of 
cessation or a notice of completion. 

 
3. Subject to subparagraph 17.18 A.4, within 10 days from the time that all 

or any portion of the retention proceeds are received by the original 
CONTRACTOR, the original CONTRACTOR shall pay each of its 
subcontractors from whom retention has been withheld, each 
subcontractor’s share of the retention received.  However, if a retention 
payment received by the original CONTRACTOR is specifically 
designated for a particular subcontractor, payment of the retention shall be 
made to the designated subcontractor, if the payment is consistent with the 
terms of the subcontract. 

 
4. The original CONTRACTOR may withhold from a subcontractor its 

portion of the retention proceeds if a bona fide dispute exists between the 
subcontractor and the original CONTRACTOR.  The amount withheld 
from the retention payment shall not exceed 150 percent of the estimated 
value of the disputed amount. 

 
5. In the event that retention payments are not made within the time periods 

required by this paragraph 17.18, the CITY or original CONTRACTOR 
shall be subject to a charge of 2 percent per month on the improperly 
withheld amount, in lieu of any interest otherwise due.  Additionally, in 
any action for the collection of funds wrongfully withheld, the prevailing 
party shall be entitled to attorney’s fees and costs. 

 
6. Any attempted waiver of the provisions of this section shall be void as 

against the public policy of this state. 
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17.18 TIMELY PROGRESS PAYMENTS; INTEREST; PAYMENT REQUESTS 
 

A. If the CITY fails to make any progress payment within 30 days after receipt of an 
undisputed and properly submitted payment request from the CONTRACTOR, 
the CITY shall pay interest to the CONTRACTOR equivalent to the legal rate set 
forth in subdivision (a) of Section 685.010 of the Code of Civil Procedure. 

 
B. Upon receipt of a payment request, the ENGINEER shall act in accordance with 

both of the following: 
 

1. Each payment request shall be reviewed by the ENGINEER as soon as 
practicable after receipt for the purpose of determining that the payment 
request is a proper payment request. 

 
2. Any payment request determined not to be a proper payment request 

suitable for payment shall be returned to the CONTRACTOR as soon as 
practicable, but not later than seven days, after receipt.  A request returned 
pursuant to this paragraph shall be accompanied by a document setting 
forth in writing the reasons why the payment request is not proper. 

 
C. The number of days available to the CITY to make a payment without incurring 

interest pursuant to this paragraph shall be reduced by the number of days by 
which the CITY exceeds the seven-day requirement set forth above. 

 
D. For purposes of this paragraph: 

 
1. A “progress payment” includes all payments due the CONTRACTOR, 

except that portion of the final payment designated by the contract as 
retention earnings. 

 
2. A payment request shall be considered properly executed if funds are 

available for payment of the payment request, and payments is not delayed 
due to an audit inquiry by the financial officer of the CITY. 

 
17.19 PREFERENCE FOR MATERIAL 
 

A. In accordance with Section 3400 of the California Public Contract Code, the 
CONTRACTOR will be provided a period prior to award of the contract for 
submission of data substantiating a request for a substitution of “as equal” item. 
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17.20 RESOLUTION OF CONSTRUCTION CLAIMS 
 

A. In accordance with Section 20104 et Seq. of the California Public Contract Code. 
This paragraph applies to all claims of $375,000 or less which arise between the 
CONTRACTOR and the CITY under this Contract for: 

 
1. A time extension; 

 
2. Payment of money or damages arising from work done by or on behalf of, 

the CONTRACTOR pursuant to this CONTRACT and payment of which 
is not otherwise expressly provided for or the CONTRACTOR is not 
otherwise entitled to; or 

 
3. An amount the payment of which is disputed by the ENGINEER. 

 
B. For any claim set out in Paragraphs A.1, 2, or 3 above, the following requirements 

apply: 
 

1. The claim shall be in writing and include the documents necessary to 
substantiate the claim and be accompanied by the following certification: 

 
“CONTRACT PROVISION REQUIRING PERSONAL 
CERTIFICATION OF ALL CLAIMS: 

 
I, _________________, BEING THE __________________ 
(MUST BE AN OFFICER) OF ______________ (GENERAL 
CONTRACTOR), DECLARE UNDER PENALTY OF PERJURY 
UNDER THE LAWS OF THE STATE OF CALIFORNIA, AND 
DO PERSONALLY CERTIFY AND ATTEST THAT: I HAVE 
THOROUGHLY REVIEWED THE ATTACHED CLAIM FOR 
ADDITIONAL COMPENSATION AND/OR EXTENSION OF 
TIME, AND KNOW ITS CONTENTS, AND SAID CLAIM IS 
MADE IN GOOD FAITH; THE SUPPORTING DATA IS 
TRUTHFUL AND ACCURATE; THAT THE AMOUNT 
REQUESTED ACCURATELY REFLECTS THE CONTRACT 
ADJUSTMENT FOR WHICH THE CONTRACTOR BELIEVES 
THE CITY IS LIABLE; AND, FURTHER THAT I AM 
FAMILIAR WITH CALIFORNIA PENAL CODE SECTION 
12650, ET SEQ. PERTAINING TO FALSE CLAIMS, AND 
FURTHER KNOW AND UNDERSTAND THAT SUBMISSION 
OR CERTIFICATION OF A FALSE CLAIM MAY LEAD TO 
FINES, IMPRISONMENT AND/OR OTHER SEVERE LEGAL 
CONSEQUENCES.” 
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Claims must be filed on or before the date of final payment.  Nothing 
herein is intended to extend the time limit or supersede notice 
requirements otherwise provided by Contract for the filing of claims. 

 
The claim must include an actual cost documentation, including hours of 
work performed, equipment operation costs, and labor and overhead costs, 
which should be established at a standard percentage.  Any overhead costs 
listed when paid, shall provide full and complete payment for any and all 
overhead, including jobsite overhead, home office overhead, as well as 
additional costs arising from disruption, resequencing or acceleration.  A 
notice of POTENTIAL CLAIM shall be submitted in advance of the 
performance of any work, regardless of type, in which the 
CONTRACTOR may claim an additional cost.  CONTRACTOR shall 
provide prompt notification of any disagreement in quantities of work 
performed along with a detailed accounting by means of a schedule update 
demonstrating any delays incurred. 

 
2. For claims of less than fifty thousand dollars ($50,000), the ENGINEER 

shall respond in writing to any written claim within 45 days of receipt of 
the claim, or may request, in writing, within 30 days of receipt of the 
claim, any additional documentation supporting the claim or relating to 
defenses to the claim the CITY may have against the CONTRACTOR. 

 
If additional information is thereafter required, it shall be requested and 
provided upon mutual agreement of the ENGINEER and the 
CONTRACTOR. 

 
The ENGINEER’s written response to the claim, as further documented, 
shall be submitted to the CONTRACTOR within 15 days after receipt of 
further documentation or within a period of time no greater than that taken 
by the CONTRACTOR in producing the additional information, 
whichever is greater. 

 
3. For claims of over fifty thousand dollars ($50,000) and less than or equal 

to three hundred seventy-five thousand dollars ($375,000), the 
ENGINEER shall respond in writing to all written claims within 60 days 
of receipt of the claim, or may request, in writing, within 30 days of 
receipt of the claim, any additional documentation supporting the claim or 
relating to defenses to the claim the CITY may have against the 
CONTRACTOR. 

 
If additional information is thereafter required, it shall be requested and 
provided upon mutual agreement of the ENGINEER and the 
CONTRACTOR. 
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The ENGINEER’s written response to the claim, as further documented, 
shall be submitted to CONTRACTOR within 30 days after receipt of the 
further documentation, or within a period of time no greater than that 
taken by the CONTRACTOR in producing the additional information or 
requested documentation, whichever is greater. 

 
4. If the CONTRACTOR disputes the ENGINEER’s written response, or the 

ENGINEER fails to respond within the time prescribed, the 
CONTRACTOR may notify the ENGINEER, in writing, either within 15 
days of receipt of the ENGINEER’s  response or within 15 days of the 
ENGINEER’s failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of 
the issues in dispute.  Upon a demand, the ENGINEER shall schedule a 
meet and confer conference within 30 days for settlement of the dispute. 

 
5. Following the meet and confer conference, if the claim or any portion 

remains in dispute, the CONTRACTOR may file a claim pursuant to 
Chapter 1 (commencing with Section 900) and Chapter 2 (commencing 
with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government 
Code.  For purposes of those provisions, the running of the period of time 
within which a claim must be filed shall be tolled from the time 
CONTRACTOR submits its written claim pursuant to subdivision (a) until 
the time the claim is denied as a result of the meet and confer process, 
including any period of time utilized by the meet and confer process. 

 
C. The following procedures are established for all civil actions filed to resolve 

claims subject to this article: 
 

1. Within 60 days, but no earlier than 30 days, following the filing or 
responsive pleadings, the court shall submit the matter to nonbinding 
mediation unless waived by mutual stipulation of both parties.  The 
mediation process shall provide for the selection within 15 days by both 
parties of a disinterested third person as mediator, shall be commenced 
within 30 days of the submittal, and shall be concluded within 15 days 
from the commencement of the mediation unless a time requirement is 
extended upon a good cause showing to the court or by stipulation of both 
parties.  If the parties fail to select a mediator within the 15-day period, 
any party may petition the court to appoint the mediator. 

 
2. If the matter remains in dispute, the case shall be submitted to judicial 

arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of 
Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 
1141.11 of that code.  The Civil Discovery Act of 1986 (Article 3 
(commencing with Section 2016) of Chapter 3 of Title 3 of Part 4 of the 
Code of Civil Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial arbitration. 
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 Notwithstanding any other provision of law, upon stipulation of the 

parties, arbitrators appointed for purposes of Article 1.5 of Chapter 1 of 
Part 3 of Division 2 of the California Public Contract Code shall be 
experienced in construction law, and, upon stipulation of the parties, 
mediators and arbitrators shall be paid necessary and reasonable hourly 
rates of pay not to exceed their customary rate, and such fees and expenses 
shall be paid equally by the parties, except in the case of arbitration where 
the arbitrator, for good cause, determines a different division.  In no event 
shall these fees or expenses be paid by state or county funds. 

 
In addition to Chapter 2.5 (commencing with Section 1141.10 of Title 3 of 
Part 3 of the Code of Civil Procedure  any party who after receiving an 
arbitration award requests a trial de novo but does not obtain a more 
favorable judgment shall, in addition to payment of costs and fees under 
that chapter, also pay the attorney’s fees of the other party arising out of 
the trial de novo . 

 
3. The CITY shall not fail to pay money as to any portion of a claim which is 

undisputed except as otherwise provided in this Contract. 
 

4. In any suit filed under Section 20104.4 of the California Public Contract 
Code, the CITY shall pay interest at the legal rate on any arbitration award 
or judgment.  The interest shall begin to accrue on the date the suit is filed 
in a court of law. 

 
 
 

END OF GENERAL CONDITIONS 
 
 
 
file name:   



 
 

Section III 
 

SPECIAL 
PROVISIONS 
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Section 3. SPECIAL PROVISIONS 
 

3-1 DESCRIPTION OF WORK - The work to be done on the roof consists of, in general, the 
removal of composition roofing materials and the installation of 60 mil Thermoplastic 
Polyolefin (TPO) single-ply membrane over the existing roof deck.  

 

Work elements for the entire roof shall include, but not be limited to, removal of existing 
roofing; clean and prep of all roof areas prior to installation; repair of failed roof sections; 
replacement of fascia board; removal and cleaning of all drains and overflows; 
installation of new roofing material and penetration flashing; working around existing 
mechanical, electrical, conduits and HVAC equipment and materials; removal and 
replacement of the solar heating system; pedestrian traffic control; disposal of debris; and 
final cleaning.  

 

3-2 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS – Attention is directed to 
Section 3.4A, “Order of Precedence of Contract Documents,” of the General Conditions 
is amended to read: If the CONTRACTOR discovers any errors, omissions, 
discrepancies, or conflicts in the Contract, he/she shall immediately so inform the 
ENGINEER in writing. The ENGINEER will promptly resolve such matters by issuing 
addenda or change orders. Failure or delay to act on the part of the ENGINEER shall not 
constitute a waiver of any right afforded the CITY or the ENGINEER by the Contract or 
constitute an implied approval. Any work affected by such discoveries that is performed 
by the CONTRACTOR prior to authorization by the CITY shall be at the 
CONTRACTOR’S risk. 

 

 Unless otherwise noted below, conflicts or inconsistencies between parts of the Contract 
will be resolved by the ENGINEER with a change order or an addendum, if required. 
Addenda and change orders bearing the most recent date shall prevail over addenda or 
change orders bearing earlier dates. Any reference to addenda-changed specifications or 
drawings shall be considered to have been changed accordingly. 

 

 In resolving conflicts, errors, or discrepancies, the order of precedence shall be as 
follows: 
1) Change Orders/Addenda (most recent in time takes precedence) 
2) Agreement and Bond Forms 
3) Special Provisions 
4) Technical Specifications  
5) Drawings 
6) City Standard Details 
7) General Conditions 
8) Standard Specifications (Caltrans Standard Specifications 2010 or latest revision 

whichever later) 
9) Instructions to Bidders  
10) CONTRACTOR’S Bid (Bid Schedule) 
11) Notice Inviting Bids  

 

3-3 COOPERATION - Attention is directed to Sections 7-1.14, "Cooperation," and 8-1.10, 
"Utility and Non-Highway Facilities,” of the Standard Specifications and these 
supplementary general conditions. 
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The Contractor shall be advised that the Cavanagh Center will be in use for student 
programs and sports activities in both the gymnasium and adjacent swimming pool. 
Center staff when occupying the building are providing student instruction. The 
Contractor will provide at all times unobstructed egress from the building for personnel, 
students and equipment. 
 

The Contractor will notify the City at least seven (7) working days prior to any work 
related to this project. All costs for performing the aforementioned work and coordination 
shall be included in the cost of the associated item and no separate payment will be made. 
 

3-4 OBSTRUCTIONS - Attention is directed to Sections 8-1.10, "Utility and Non-Highway 
Facilities,” and 15, "Existing Highway Facilities,” of the Standard Specifications and 
these Special Provisions. 

 

 The Contractor's attention is directed to the existence of mechanical and electrical 
facilities that may require special precautions be taken by the Contractor to protect the 
health, safety and welfare of workmen and of the public.  

  

3-5 CONTROL OF WORK/ORDER OF WORK – Control of work and order of work shall 
conform to the provision in Section 5, “Control of Work”, of the Standard Specifications 
and these special provisions.  

 

 Materials Procurement: Immediately following the City Council’s contract award, the 
Contractor shall submit samples for approval to the City. After the materials are 
approved, the City will issue a Notice of Award to order the materials necessary to 
complete the project.  The contractor shall place the material orders within five (5) days 
of the Notice of Award and provide confirmation to the City in writing. 

 

 Building Permit: The Contractor shall obtain the City building permit prior to start of 
work.  All fees will be paid by the City. 

 

 Site Construction: The Contractor shall propose a construction start date to the City after 
providing written documentation from the manufacturer regarding the arrival date of the 
equipment and materials.  The Contractor shall submit a work plan to the City for review 
and shall identify proposed order of work to maximize efficiency of construction, 
minimize impact to the center operations and maintain safety. If the City determines the 
contractor’s construction schedule to be acceptable, the City will issue a Notice to 
Proceed with Construction. 
 

The Contractor shall clean and prep all roof areas prior to starting installation. All roof 
drains and gutters shall be cleaned of debris. No foreign material shall enter drain lines 
during project. The Contractor shall inspect roof with Engineer to mark out failed roof 
areas needing repair prior to installation.  
 
 

TPO Roof Overlay: the Contractor shall remove the existing composition roof material 
and replace the roof by installing a 60 mil TPO single ply white membrane over one layer 
of slipsheet. All seams shall be heat welded. The Contractor shall provide all new 
membrane around all curbs, pipes, vents, earthquake braces and other roof penetrations. 
All penetration flashings shall be replaced with new flashings compatible with new roof 
system.  
 
 

Adjacent facilities damaged during roof overlay shall be repaired to a condition 
satisfactory to the Engineer or shall be removed and replaced if ordered by the Engineer. 
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Repairing or removing and replacing damaged facilities shall be at the Contractor's 
expense and no additional compensation will be allowed. 

 

3-6 CONTROL OF MATERIALS – The Contractor shall furnish all materials required to 
complete the work.  Only material conforming to the requirements of the Specifications 
shall be incorporated into the work. 

 

 The materials furnished and used shall be new, except as may be provided elsewhere in 
these Specifications or the Plans.  The materials shall be manufactured, handled and used 
in a workmanlike manner to insure completed work in accordance with the Plans and 
Specifications.  Manufacturers’ warranties, guarantees, instruction sheets and parts lists, 
and certificates of compliance shall be delivered to the Engineer before commencement 
of the work.   

 

 At the option of the Engineer, the source of supply of each of the material shall be 
approved by the Engineer before delivery is started and before such material is used in 
the work. Representative preliminary samples of the character and quality prescribed 
shall be submitted by the Contractor or producer of all materials to be used in the work 
for testing or examination as desired by the Engineer. 

 

 All tests of material furnished by the Contractor shall be made in accordance with 
commonly recognized standards of national organizations and such special methods and 
tests as are prescribed in these Specifications. 

 

 The Contractor shall furnish such samples of materials as are requested by the Engineer, 
without charge. No material shall be used until it has been approved by the Engineer. 
Samples will be secured and tested whenever necessary to determine the quality of 
material. 

 

 All materials not conforming to the requirements of these Specifications shall be 
considered as defective, and all such materials, whether in place or not, shall be rejected 
and shall be removed immediately from the site of the work unless otherwise permitted 
by the Engineer. 

 

 No rejected materials, the defects of which have been subsequently corrected, shall be 
used until approval in writing by the City Engineer. 

 

 Upon failure on part of the Contractor to comply with an order of the Engineer made 
under the provisions of this section, the City Engineer shall have authority to remove and 
replace defective material and to deduct the cost of removal and replacement from any 
moneys due or to become due the Contractor. 

 

 For convenience in designation on the Plans or in the Specifications, certain articles or 
materials to be incorporated in the work may be designated under a trade name or the 
name of the manufacturer and his catalogue information. Unless otherwise provided in 
the Specifications or on the Plans, the use of an alternative article or materials which are 
of equal quality and of the required characteristics for the purpose intended will be 
permitted, subject to the following requirements: 
• The burden of proof as to the quality and suitability of alternatives shall be upon 

the Contractor, and he shall furnish all information necessary as required by the 
Engineer. The Engineer shall be the sole judge as to the quality and suitability of 
alternative articles or materials and his decisions shall be final.  



 SP-4  

• Whenever the Specifications permit the substitution of a similar or equivalent 
material or article, no tests or action relating to the approval of such substitute 
material will be made until the request for substitution is made in writing by the 
Contractor accompanied by complete data as to the equality of the material or 
article proposed.  Such request shall be made in ample time to permit approval 
without delaying the work. 

 

3-7 SCHEDULE - The Contractor shall submit a project schedule for review at the pre-
construction meeting at least ten (10) working days prior to start of work. The schedule 
shall show the order in which the Contractor proposes to carry out the various work tasks, 
the dates on which he will start the several salient features of the work (including 
procurement of materials and equipment), the contemplated dates for completing the said 
salient features, and all contract submittals including the Engineer’s review time.  

 

The intent of this section is to aid in public relations, evaluate progress, determine 
controlling items of work, and analyze possible impacts.  
 

3-8 SUPERINTENDENCE - The Contractor shall designate in writing before starting work, 
an authorized representative who shall have the authority to represent and act for the 
Contractor for the duration of the contract. Any change in the designation shall require 
prior approval of the Engineer. 

 

Said authorized representative shall be present at the site of work at all times while work 
is actually in progress on the contract. When work is not in progress and during periods 
when work is suspended, arrangements acceptable to the Engineer shall be made for any 
emergency work, which may be required. 

 

If work is in progress and the authorized representative is not on site, the City reserves 
the right to stop the work at no cost to the City. 

 

Once the work begins, the Authorized Representative shall keep the Engineer informed 
of the Contractor's daily schedule. The Engineer shall have at least 24 hour advance 
notice of all work, on a daily basis, including subcontractor's work. If the Contractor fails 
to notify the Engineer, the Engineer reserves the right to stop the work at no cost to the 
City. 

 

In the case of urgency or emergency where the Contractor's authorized representative is 
not present on any particular part of the work and where the Engineer wishes to give 
notification or direction, it will be given to and be obeyed by the superintendent or 
foreperson who may have charge of the particular work or it will be given to and be 
obeyed by any worker in the area should the superintendent or foreperson not be 
immediately available. 

 

All costs involved in superintendence shall be included in the contract prices paid for 
various items of work and no additional payment will be allowed therefore. 

 

3-9 SAFETY REQUIREMENT - The Contractor shall comply with all CAL/OSHA safety 
requirements. It shall be the Contractor's sole responsibility for making sure these safety 
requirements are met and the Contractor shall fully assume all liabilities for any damages 
and/or injuries resulting from his or her failure to comply with the safety requirements. 
Failure on the City's part to stop unsafe practices shall, in no way, relieve the Contractor 
of his/her responsibility. 
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The Contractor shall call City Emergency Dispatch Center at 911 first, from a regular 
telephone or (707) 762-2727 from a cellular phone then call PG&E, if gas is smelled. 
Notify PG&E immediately at (800) 743-5000 if contact, scrape, dent, nick or otherwise 
damage any gas or electric line. 

 

3-10 PROJECT APPEARANCE - Contractor shall maintain a neat work site appearance. The 
Contractor shall clean up and haul away all job related debris. When practicable, debris 
developed during construction shall be disposed of concurrently with its removal. Staging 
of equipment and storage of materials shall be done in manner and location approved by 
City.  

 

If Contractor elects to use a dumpster to collect debris, Contractor shall use one of the 
City’s Franchise Haulers per City Ordinance. Failure to maintain a clean work site and/or 
any required work specified in this section shall result in the City performing the work 
with other forces and back charge the Contractor for the costs.  

 

Full compensation for conforming to the provisions in this section, not otherwise 
provided for, shall be considered as included in prices paid for the various contract items 
of work involved and no additional compensation will be allowed therefore. 

 

3-11 RESPONSIBILITY FOR DAMAGE - The Contractor shall indemnify, hold harmless, 
release and defend the City of Petaluma, its officers, officials, employees and agents from 
and against any and all liabilities, claims, demands, losses, damages, expenses, costs 
(including without limitation costs and fees of litigation) of every nature arising out of or 
in connection with the activities of the Contractor, his/her subcontractors, employees and 
agents, except such loss or damage which was caused by the sole negligence or willful 
misconduct of the City, its employees or agents. The City may retain so much of the 
money due the Contractor as shall be considered necessary, until disposition has been 
made of claims or suits for damages as aforesaid. 

 

3-12 GUARANTEE OF WORK - Neither the final certificate of payment nor any provision in 
the contract nor partial or entire use of the improvements embraced in this contract by the 
City or the public shall constitute an acceptance of work not done in accordance with the 
contract or relieve the Contractor of liability in respect to any warranties or responsibility 
for faulty materials or workmanship. The Contractor shall promptly remedy any defects 
in the work and materials and pay for the costs of any damages resulting there from, 
which shall appear within a period of five (5) years from the date of final acceptance of 
the work. The City will give notice of defective materials and work with the reasonable 
promptness. Before requesting acceptance of the project, the Contractor shall execute a 
certificate of guaranty that all work shall be free from defects in material and 
workmanship for a period of at least five years after acceptance of the work and provide a 
2-year Maintenance Bond. The contractor’s attention is directed to Article 5, “Bonds and 
Insurance,” of the General Conditions. 

 

3-13 NOTICE OF POTENTIAL CLAIM - If for any reason the Contractor deems that 
additional compensation is due him/her for work or materials not clearly provided for in 
the contract, plans, or specifications or previously authorized extra work, a Notice of 
Potential Claim shall be made. The Contractor shall give the Engineer a written Notice of 
Potential Claim for such additional compensation before work begins on the items on 
which the claim is based. The notice shall set forth the reasons for which the Contractor 
believes additional compensation will or may be due and the nature of the costs involved. 
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The Contractor shall afford the Engineer every opportunity and facility for keeping 
records of the actual cost of the work. The Contractor shall keep records of the disputed 
work in accordance with Contract General Conditions, Section 11.3, “Cost of Work 
(Based on Time and Materials)”. 

 

If such notification is not given or the Engineer is not afforded proper opportunity by the 
Contractor for keeping strict account of actual cost as required, then the Contractor 
hereby agrees to waive any claim for such additional compensation. Such notice by the 
Contractor and the fact that the Engineer has kept account of the cost of the work shall 
not in any way be construed as proving or substantiating the validity of the claim. When 
the work on which the claim for additional compensation is based has been completed, 
the Contractor shall, within 10 calendar days, submit his/her written claim to the 
Engineer who will present it to the City for consideration in accordance with local laws 
or ordinances. 

 

Any claim for overhead type expenses or costs, in addition to being certified as stated 
above, shall be supported by an audit report of an independent Certified Public 
Accountant. Any claim for overhead shall also be subject to audit by the City at its 
discretion. 

 

Any costs or expenses incurred by the City in reviewing or auditing any claims that are 
not supported by the Contractor's cost accounting or other records shall be deemed to be 
damages incurred by the City within the meaning of the California False Claims Act. 

 

Nothing in this subsection shall be construed as a waiver of the Contractor’s right to 
dispute final payment based on differences in in-place quantity measurements or 
computations of unit priced pay items. 

 

3-14 SITE MANAGEMENT– Contractor shall comply with all Federal, State and local 
regulations and ordinances governing storm water pollution prevention.  

 

Site management shall include, but not be limited to minimizing site disturbance, 
installing and having sediment and erosion control materials on site as required for 
construction conditions. The Contractor shall be responsible for providing the measures 
that would comply with SWRCB and RWQCB requirements. The Contractor shall 
employ and utilize environmental protection and fully observe all local, state, and federal 
regulations. 

 

The Contractor shall place approved materials at roof inlets to prevent any silt or 
construction debris from entering the storm drain system. The Contractor shall also place 
drain rock bags around storm drain inlets/catch basins within 100 feet of the work/staging 
area.  

 

The Contractor shall, at a minimum, provide Best Management Practices (BMPs), 
acceptable to the City, to address the following: 

1. Housekeeping 
2. Waste Containment and Control. 
3. Minimizing Disturbed Areas. 
4. Liquid Waste Management. 
5. Hazardous Waste Management. 
6. Employee and Subcontractor Training. 
7. Vehicle and Equipment Fueling and Maintenance. 
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8. Spill Prevention and Control. 
9. Sawcutting. 

 

Full compensation for conforming to the provisions in this section, not otherwise 
provided for, shall be considered as included in prices paid for the various contract items 
of work involved and no additional compensation will be allowed therefore. 

 

3-15 HOURS OF WORK  
 

A. The hours of work shall be Monday through Friday from 8:00 a.m. to 5:00 p.m. 
B. “Night Hours” shall not be permitted unless in case of emergency.  
C.  Holidays – No work shall be done on designated legal holidays: January 1st, the 

third Monday in January, the third Monday in February, the last Monday in May, 
July 4th, the first Monday in September, the second Monday in October, 
November 11th, Thanksgiving Day, the day after Thanksgiving, December 24th 
and December 25th. When a designated legal holiday falls on a Sunday, the 
following Monday shall be a designated legal holiday.  

 

3-16 BEGINNING OF WORK, TIME COMPLETION, AND LIQUIDATED DAMAGES 
The Contractor shall submit a baseline schedule at the pre-construction meeting. The 
Contractor shall begin work within 10 working days from the date of notice to proceed 
with construction. All contract work shall be diligently prosecuted to completion before 
the expiration of 20 working days beginning on the date specified in the Notice to 
Proceed for Construction or from the date of starting work, whichever comes first. The 
Contractor shall complete all of the work directed by the Engineer in all parts and 
requirements within the time set forth. A working day is defined in these specifications.  
 

The Contractor shall pay to the City the sum of $300.00 per day in liquidated damages, 
for each and every calendar’s day delay in finishing the WORK in excess of the number 
of days prescribed above and/or in excess of the number of days prescribed for any 
scheduled operations or works described in these Special Provisions. 
 

Actions required by the Engineer performing normal inspection, testing, review and such 
other duties as described elsewhere in the contract documents, shall be considered as 
included in the number of working days bid for completion of the contract. 
 

3-17 ITEM INCREASES AND DECREASES -  
 Increased or Decreased Quantities 

The estimated quantity of each item is for bidding purposes only. All items may be 
Increased or decreased, or eliminated in its entirely based on field conditions evaluated 
by the Engineer, and no adjustment in the contract bid items or other contract items will 
be made therefore. The provisions of Section 1.03(B), Increased or Decreased Quantities, 
of the Standard Specifications shall not apply. 

 

3-18 WAGE RATES – The General Prevailing Wage Determination Made by the Director of 
Industrial Relations Pursuant to California Labor Code Part 7, Chapter 1, Article 2, 
Sections 1770, 1773 and 1773.2. The Contractor can download this information from the 
web site: http://www.dir.ca.gov/dlsr/PWD/.   The most current prevailing wage rates shall 
be used. 
 

3-19 JOB SITE NOTICES - The Contractor shall post job site notices in compliance with Title 
8 California Code of Regulation Section 16451. The specific language that must be 
included in the notice relating to Department of Industrial Relations compliance 
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monitoring, prevailing wage requirements, and instruction on how to file a complaint is 
as follows: 
 

“This public works project is subject to monitoring and investigative activities by the 
Compliance Monitoring Unit (CMU) of the Division of Labor Standards Enforcement, 
Department of Industrial Relations, State of California. This Notice is intended to provide 
information to all workers employed in the execution of the contract for public work and 
to all contractors and other persons having access to the job site to enable the CMU to 
ensure compliance with and enforcement of prevailing wage laws on public works 
projects. 
 

The prevailing wage laws require that all workers be paid at least the minimum hourly 
wage as determined by the Director of Industrial Relations for the specific classification 
(or type of work) performed by workers on the project. These rates are listed on a 
separate job site posting of minimum prevailing rates required to be maintained by the 
public entity which awarded the public works contract. Complaints concerning 
nonpayment of the required minimum wage rates to workers on this project may be filed 
with the CMU at any office of the Division of Labor Standards Enforcement (DLSE). 
 

Local Office Telephone Number: (707) 576-2362 (Santa Rosa) 
 

Complaints should be filed in writing immediately upon discovery of any violations of 
the prevailing wage laws due to the short period of time following the completion of the 
project that the CMU may take legal action against those responsible. 
 

Complaints should contain details about the violations alleged (for example, wrong rate 
paid, not all hours paid, overtime rate not paid for hours worked in excess of 8 per day or 
40 per week, etc) as well as the name of the employer, the public entity which awarded 
the public works contract, and the location and name of the project. 
 

For general information concerning the prevailing wage laws and how to file a complaint 
concerning any violation of these prevailing wage laws, you may contact any DLSE 
office. Complaint forms are also available at the Department of Industrial Relations 
website found at www.dir.ca.gov/dlse/PublicWorks.html.” 
 

3-20 COST OF WORK (BASED ON TIME AND MATERIALS - Section B of Article 11.3, 
Cost of Work (Based on Time and Materials), of the General Conditions is amended to 
read: 

 

Labor: Actual wages will be the actual cost for wages prevailing for each craft or type of 
workers performing the extra work at the time the extra work is done, plus employer 
payments of health and welfare, pension, vacation and apprenticeship funds. 

 

The cost of labor is defined as the actual wages multiplied by the labor surcharge. 
 

Labor Surcharge: The labor surcharge compensates the Contractor for statutory payroll 
items stipulated by federal, state or local laws. These items include Workers’ 
Compensation, Social Security, Medicare, Federal Unemployment, State Unemployment 
and State Training taxes, costs of payroll taxes, liability insurance and any other direct 
costs resulting from federal, state or local laws, as well as assessments or benefits 
required by lawful collective bargaining agreements.  
 

The surcharge percentage to be applied to the actual wages paid for the above 
mentioned items will be based on the current Caltrans Labor Surcharge and 
Equipment Rental Rates publication.  
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Labor cost for equipment operators and helpers will be paid only when such costs are not 
included in the invoice for equipment rental. The labor costs for foremen shall be 
proportioned to all of their assigned work and only that applicable to extra work shall be 
paid. Non-direct labor costs including superintendence shall be considered part of the 
markup set out in Paragraph 11.4. 
 

When the Contractor performs work at Force Account, the summary of work costs 
shall be submitted to the Engineer within 7 working days. 
 

3-21 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION 
COMPLIANCE - The prime construction contractor, and all subcontractors, shall be 
registered with the California Department of Industrial Relations at the time of submitting 
a bid for this project. 

 

3-22 INSTRUCTIONS TO BIDDERS - Section 17, “Award of Contract” of the Instruction to 
Bidders is amended to read: 
The City will determine the lowest responsible bidder for the Base Bid whose bid 
complies with all the requirements prescribed to the satisfaction of the City.  The City 
may decide to choose any bid alternates to be awarded at the discretion of the City within 
the budget available.  The low bidder will remain the same, regardless of the City's 
decision on bid alternates. If any alternates are awarded, they will be awarded in the 
following order: 
1. Base Bid + Bid Alternate A 
2. Base Bid + Bid Alternate A + Bid Alternate B item in sequential order until project 

budget is exhausted. 
 

            The City reserves the right to add to or deduct from the Contract any of the additive or 
deductive items after the lowest responsible bidder has been determined following the 
Contract Award. 

 

3-23 MEASUREMENT AND PAYMENT – 
 

 

1. Cavanagh Center Gym Roof Replacement with TPO, shall be paid for at the 
contract unit Lump Sum (LS) price, which price shall include full compensation for 
mobilization and demobilization, furnishing all labor, materials, tools, equipment and 
doing all work involved for the removal of the existing roofing, the installation of 60 
mil TPO over the roof area, including but not limited to, notifying City of proposed 
schedule, making safe passage for the public and City Staff around work areas, 
cleaning and prepping of all roof areas prior to overlay; removal and cleaning of all 
drains and overflows; installation of roofing membrane, slipsheet and penetration 
flashing, working around existing roof mounted equipment or conduits, raising utility 
blocking to place membrane, disposal of existing roofing material and project debris, 
final cleaning, providing manufacturer warranty and any other work required for roof 
overlay including those not specifically enumerated and no additional allowance will 
be made therefor. 

 

2. Cavanagh Center Gym Roof TPO Walkway Installation will be paid for at the 
contract prices per linear foot (LF), which prices shall include full compensation for 
furnishing all labor, tools, equipment and doing all work involved in installing 
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walkway tread from the roof access point to the mechanical equipment as agreed 
upon with the engineer.  

 

3. Cavanagh Center Gym Roof Eave Board and Roof Deck Replacement will be 
paid for at the contract prices per square foot (SF), which prices shall include full 
compensation for furnishing all labor, tools, equipment and doing all work involved 
in repairing dry rot or other deteriorated conditions of the existing roof areas to match 
exiting roof section and no additional allowance will be made therefor. The engineer 
will be notified in advance of making roof repair to agree upon the total square foot of 
repair to be paid. 

 

4. Cavanagh Center Gym Roof Fascia Board Replacement will be paid for at the 
contract prices per linear foot (LF), which prices shall include full compensation for 
furnishing all labor, tools, equipment and doing all work involved in repairing dry rot 
or other deteriorated conditions of the existing roof areas to match the existing roof 
and no additional allowance will be made therefor. The engineer will be notified in 
advance of making roof repair to agree upon the total linear foot of repair to be paid. 

 

5. Repair Roof Area Allowance will be paid for at the contract prices per square foot 
(SF), which prices shall include full compensation for furnishing all labor, tools, 
equipment and doing all work involved in repairing dry rot or other deteriorated 
conditions of the existing roof areas to match exiting roof section and no additional 
allowance will be made therefor. The engineer will be notified in advance of making 
roof repair to agree upon the total square foot of repair to be paid. 

 

6. Cavanagh Center Gym Roof Gutter and Downspout Replacement will be paid for 
at the contract unit Lump Sum (LS), which prices shall include full compensation for 
furnishing all labor, tools, equipment and doing all work involved in the removal and 
replacement of the metal gutters and downspouts, including but not limited to, 
notifying City of proposed schedule, making safe passage for the public and City 
Staff around work areas, cleaning and prepping of all areas prior to installation, 
disposal of existing material and project debris, final cleaning, providing 
manufacturer warranty and any other work required for gutters and downspouts 
replacement including those not specifically enumerated and no additional allowance 
will be made therefor. 

 

7. Cavanagh Center Clubhouse Roof Replacement with TPO (including flashing at 
intersection of two buildings) shall be paid for at the contract unit Lump Sum (LS) 
which price shall include full compensation for mobilization and demobilization 
furnishing all labor, materials, tools, and equipment, and doing all work involved in 
the removal of the composition roof area, the installation of 60 mil TPO over the roof 
area, including but not limited to, notifying City of proposed schedule, making safe 
passage for the public and City Staff around work areas, cleaning and prepping of all 
roof areas prior to installation; removal and cleaning of all drains and overflows; 
installation of roofing membrane and penetration flashing, installation of flashing at 
intersection of adjacent building and Clubhouse roof, working around existing roof 
mounted equipment or conduits, raising utility blocking to place roofing materials, 
disposal of debris, final cleaning, providing manufacturer warranty and any other 
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work required for roof replacement including those not specifically enumerated and 
no additional allowance will be made therefor.  

 

8. Cavanagh Center Clubhouse Roof TPO Walkway Installation will be paid for at 
the contract prices per linear foot (LF), which prices shall include full compensation 
for furnishing all labor, tools, equipment and doing all work involved in installing 
walkway tread from the roof access point to the mechanical equipment as approved 
by the engineer.  

 
9. Cavanagh Center Clubhouse Roof Fascia Board Replacement will be paid for at 

the contract prices per linear foot (LF), which prices shall include full compensation 
for furnishing all labor, tools, equipment and doing all work involved in repairing dry 
rot or other deteriorated conditions of the existing roof areas to match the existing 
roof and no additional allowance will be made therefor. The engineer will be notified 
in advance of making roof repair to agree upon the total linear foot of repair to be 
paid. 

 
10. Cavanagh Center Clubhouse Roof Eave Board and Roof Deck Replacement will 

be paid for at the contract prices per square foot (SF), which prices shall include full 
compensation for furnishing all labor, tools, equipment and doing all work involved 
in repairing dry rot or other deteriorated conditions of the existing roof areas to match 
exiting roof section and no additional allowance will be made therefor. The engineer 
will be notified in advance of making roof repair to agree upon the total square foot of 
repair to be paid. 

 
11. Cavanagh Center Clubhouse Roof Gutter and Downspout Replacement will be 

paid for at the contract prices per linear foot (LF), which prices shall include full 
compensation for furnishing all labor, tools, equipment and doing all work involved 
in the removal and replacement of the metal gutters and downspouts, including but 
not limited to, notifying City of proposed schedule, making safe passage for the 
public and City Staff around work areas, cleaning and prepping of all areas prior to 
installation, disposal of existing material and project debris, final cleaning, providing 
manufacturer warranty and any other work required for gutters and downspouts 
replacement including those not specifically enumerated and no additional allowance 
will be made therefor. 

 
12. Cavanagh Center Pool Bathroom Roof Replacement with TPO shall be paid for at 

the contract unit Lump Sum (LS) price, which price shall include full compensation 
for mobilization and demobilization, furnishing all labor, materials, tools, equipment 
and doing all work involved for the removal of the existing roofing, the installation of 
60 mil TPO over the roof area, including but not limited to, notifying City of 
proposed schedule, making safe passage for the public and City Staff around work 
areas, cleaning and prepping of all roof areas prior to overlay; removal and cleaning 
of all drains and overflows; installation of roofing membrane, slipsheet and 
penetration flashing, working around existing roof mounted equipment or conduits, 
raising utility blocking to place membrane, disposal of existing roofing material and 
project debris, final cleaning, providing manufacturer warranty and any other work 
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required for roof overlay including those not specifically enumerated and no 
additional allowance will be made therefor. 

 
13. Cavanagh Center Pool Storage Roof Roof Replacement with TPO shall be paid 

for at the contract unit Lump Sum (LS) price, which price shall include full 
compensation for mobilization and demobilization, furnishing all labor, materials, 
tools, equipment and doing all work involved for the removal of the existing roofing, 
the installation of 60 mil TPO over the roof area, including but not limited to, 
notifying City of proposed schedule, making safe passage for the public and City 
Staff around work areas, cleaning and prepping of all roof areas prior to overlay; 
removal and cleaning of all drains and overflows; installation of roofing membrane, 
slipsheet and penetration flashing, working around existing roof mounted equipment 
or conduits, raising utility blocking to place membrane, disposal of existing roofing 
material and project debris, final cleaning, providing manufacturer warranty and any 
other work required for roof overlay including those not specifically enumerated and 
no additional allowance will be made therefor. 



 
 

Section IV 
 

TECHNICAL 
PROVISIONS 
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Section IV. Roofing Technical Provisions for Roof Overlay with TPO 
PART 1 - GENERAL 
1.1 RELATED DOCUMENTS 

The work performed in connection with any roofing system shall conform to current 
California Building Codes, Manufacturer’s Specifications and the general provisions of 
this Contract, including General and Supplementary Conditions.  

1.2 PERFORMANCE REQUIREMENTS 
A. General Performance: Installed membrane roofing and flashings shall withstand specified 

uplift pressures, thermally induced movement, and exposure to weather without failure 
due to defective manufacture, fabrication, installation, or other defects in construction. 
Membrane roofing and flashings shall remain watertight. 

B. Material Compatibility: Provide roofing materials that are compatible with one another 
under conditions of service and application required, as demonstrated by membrane 
roofing manufacturer based on testing and field experience. 

C. Roofing System Design: Provide membrane roofing system that is identical to systems 
that have been successfully tested by a qualified testing and inspecting agency to resist 
uplift pressure calculated according to ASCE/SEI 7. 

D. Energy Performance: Provide roofing system with initial solar reflectance not less than 
0.70 and emissivity not less than 0.75 when tested according to Cool Rating Council 
(CRRC). 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 
A. Product Data Sheet: For each type of product required. 
B. Shop Drawings: For t h e  roofing system to include plans, elevations, sections details, 

and attachments to other work necessary for the approval by the Engineer, including roof 
slopes, flashings and membrane terminations. 

C. Roof plan showing orientation of insulation and membrane roofing and fastening 
spacings and patterns to include fastening patterns for corner, perimeter, field-of-roof 
locations. 

D. Samples for verification to include, but not limited to: Sheet roofing of color specified; 
Roof insulation; Walkway pads; Metal termination bars; Insulation fasteners of each type, 
length, and finish. 

E. Qualification Data: For qualified installer and manufacturer. 
F. Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing 

system complies with requirements specified in "Performance Requirements" and submit 
evidence of compliance with performance requirements. 

G. Warranties: Sample of special warranties. 
1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data for roofing system to include maintenance manuals. 
B. Warranty 

1.7 DELIVERY, STORAGE, AND HANDLING 
A. Deliver roofing materials to Project site in original containers with seals unbroken and 

labeled with manufacturer's name, product brand name and type, date of manufacture, 
approval or listing agency markings, and directions for storing and mixing with other 
components. 

B. Store liquid materials in their original undamaged containers in a clean, dry, protected 
location and within the temperature range required by roofing system manufacturer. 
Protect stored liquid material from direct sunlight. 
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C. Discard and legally dispose of liquid material that cannot be applied within its stated shelf 
life. 

D. Protect roof insulation materials from physical damage and from deterioration by sunlight, 
moisture, soiling, and other sources.   Store in a dry location.   Comply with insulation 
manufacturer's written instructions for handling, storing, and protecting during 
installation. 

E. Handle and store roofing materials and place equipment in a manner to avoid permanent 
deflection of deck. 

1.8 PROJECT CONDITIONS 
Proceed with installation only when existing and forecasted weather conditions permit 
roofing system to be installed according to manufacturer's written instructions and 
warranty requirements. 

1.9       QUALITY ASSURANCE 
A. Manufacturer Qualifications: A qualified manufacturer that is UL listed for membrane 

roofing system identical to that used for this Project. 
B. Installer Qualifications: A qualified firm that is approved, authorized, or licensed by 

membrane roofing system manufacturer to install manufacturer's product and that is 
eligible to receive manufacturer's special warranty. 

C. Source Limitations: Obtain components including roof insulation and fasteners for 
membrane roofing system from same manufacturer as membrane roofing or approved by 
membrane roofing manufacturer. 

D. Exterior Fire-Test Exposure: ASTM E 108, Class A; for application and roof slopes 
indicated, as determined by testing identical membrane roofing materials by a qualified 
testing agency. Materials shall be identified with appropriate markings of applicable 
testing agency. 

E. Fire-Resistance Ratings: Where indicated, provide fire-resistance-rated roof assemblies 
identical to those of assemblies tested for fire resistance per ASTM E 119 by a qualified 
testing agency. Identify products with appropriate markings of applicable testing agency. 

PART 2 - PRODUCTS 
2.1 TPO MEMBRANE ROOFING 

A.  Fabric-Reinforced Thermoplastic Polyolefin Sheet per ASTM D 6878, fabric or scrim 
internally reinforced, uniform, flexible sheet. 
1. Manufacturers: Subject to compliance with requirements, available manufacturers 

offering products that may be incorporated into the work include, but are not limited 
to, the following: 
a. GAF Materials Corporation  
b.   Firestone Building Products Company. 
c.   Carlisle SynTec Incorporated. 
d. Custom Seal Roofing. 
e. GenFlex Roofing Systems.  
f. Johns Manville. 
g. Mule-Hide Products Co., Inc.  
h. Versico Incorporated. 

2.  Thickness: 60 mils, nominal. 
3.  Exposed Face Color: White, or grey where specified. 

2.2 AUXILIARY MEMBRANE ROOFING MATERIALS 
A. General: Auxiliary membrane roofing materials recommended by roofing system 

manufacturer for intended use, and compatible with membrane roofing. 
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B. Liquid-type auxiliary materials shall comply with VOC limits of authorities having 
jurisdiction. 

C. Sheet Flashing: Manufacturer's standard unreinforced thermoplastic polyolefin sheet 
flashing, 55 mils thick, minimum, of same color as sheet membrane. 

D. Bonding Adhesive: Manufacturer's standard, water based. 
E. Slip Sheet: Manufacturer's standard, of thickness required for application. 
F. Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum 

bars, approximately 1 by 1/8 inch thick; with anchors. 
G. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with 

corrosion-resistance provisions in FM Approvals 4470, designed for fastening membrane 
to substrate, and acceptable to membrane roofing system manufacturer. 

H. Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet 
flashings, preformed inside and outside corner sheet flashings, T-joint covers, lap 
sealants, termination reglets, and other accessories. 

2.3 ROOF INSULATION 
A. General: Preformed roof insulation boards manufactured or approved by TPO membrane 

roofing manufacturer, selected from manufacturer's standard sizes suitable for 
application. 

B. Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes 
required for sloping to drain for proper drainage. 

2.4 INSULATION ACCESSORIES 
A. General: Furnish roof insulation accessories recommended by insulation manufacturer for 

intended use and compatibility with membrane roofing. 
B. Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with 

corrosion-resistance provisions in FM Approvals 4470, designed for fastening roof 
insulation and cover boards to substrate, and acceptable to roofing system manufacturer. 

C. Full-Spread Applied Insulation Adhesive: Insulation manufacturers recommended spray- 
applied, low-rise, two-component urethane adhesive formulated to attach roof insulation 
to substrate or to another insulation layer. 

PART 3 - EXECUTION 
3.1 PRE-INSTALLATION ROOFING CONFERENCE 

A. Conduct conference at Project site. 
B. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency 

representative, roofing installer, roofing system manufacturer's representative, and 
installers whose work interfaces with or affects roofing, including installers of roof 
accessories and roof-mounted equipment. 

C. Review methods and procedures related to roofing installation, including manufacturer's 
written instructions. 

D. Review and finalize construction schedule and verify availability of materials, installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

E. Examine substrate conditions and finishes for compliance with requirements, including 
flatness and fastening. 

F. Review structural loading limitations of roof deck during and after roofing. 
G. Review flashings, special roofing details, roof drainage, roof penetrations, equipment 

curbs, and condition of other construction that will affect roofing system. 
H. Review governing regulations and requirements for insurance and certificates if 

applicable. 
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I. Review temporary protection requirements for roofing system during and after 
installation. 

J. Review roof observation and repair procedures after roofing installation. 
3.2 EXAMINATION 

A. Examine substrates, areas, and conditions, with installer present, for compliance with the 
following requirements and other conditions affecting performance of roofing system: 
1. Verify that roof openings and penetrations are in place and curbs are set and braced 

and that roof drain bodies are securely clamped in place. 
2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at 

penetrations and terminations and that nailers match thicknesses of insulation. 
B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.3 PREPARATION 
A. Clean substrate of substances detrimental to roofing installation according to roofing 

system manufacturer's written instructions. Remove sharp projections. 
B. Prevent materials from entering and clogging roof drains and from spilling or migrating 

onto surfaces of other construction. Remove roof-drain plugs when no work is taking 
place or when rain is forecast. 

C. Complete terminations and flashings and provide temporary seals to prevent water from 
entering completed sections of roofing system at the end of the workday or when rain is 
forecast. Remove and discard temporary seals before beginning work on adjoining 
roofing. 

3.4 SUBSTRATE BOARD 
A. Install substrate board with long joints in continuous straight lines, perpendicular to roof 

slopes with end joints staggered between rows. Tightly butt substrate boards together. 
B. Fasten substrate board to top flanges of steel deck to resist uplift pressure at corners, 

perimeter, and field of roof according to membrane roofing system manufacturers' 
written instructions. 

3.6 INSULATION INSTALLATION 
A. Coordinate installing membrane roofing system components so insulation is not exposed 

to precipitation or left exposed at the end of the workday. 
B. Comply with membrane roofing system and insulation manufacturer's written instructions 

for installing roof insulation. 
C. Install tapered insulation under area of roofing to conform to required slopes. 
D. Install insulation under area of roofing to achieve required thickness. Where overall 

insulation thickness is 2.7 inches or greater, install two or more layers with joints of each 
succeeding layer staggered from joints of previous layer a minimum of 6 inches in each 
direction. 

E. Trim surface of insulation where necessary at roof drains so completed surface is flush 
and does not restrict flow of water. 

F. Fasten cover boards according to requirements in FM Approvals "RoofNav” for specified 
Windstorm Resistance Classification. 

G. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof. 
H. Install insulation with long joints of insulation in a continuous straight line with end 

joints staggered between rows, abutting edges and ends between boards. Fill gaps 
exceeding 1/4 inch with insulation. 

I. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations. 
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J. Mechanically Fastened and Adhered Insulation: Install each layer of insulation and 
secure first layer of insulation to deck using mechanical fasteners specifically designed 
and sized for fastening specified board-type roof insulation to deck type. 
1. Fasten first layer of insulation according to requirements in FM Approvals 

"RoofNav" for specified Windstorm Resistance Classification. 
2. Fasten first layer of insulation to resist uplift pressure at corners, perimeter, and field 

of roof. 
3. Set each subsequent layer of insulation in ribbons of bead-applied insulation 

adhesive, firmly pressing and maintaining insulation in place. 
4. Set each subsequent layer of insulation in a uniform coverage of full-spread insulation 

adhesive, firmly pressing and maintaining insulation in place. 
K. Install cover boards over insulation with long joints in continuous straight lines with end 

joints staggered between rows. Offset joints of insulation below a minimum of 6 inches 
in each direction. Loosely butt cover boards together and fasten to roof deck. 

3.7 ADHERED MEMBRANE ROOFING INSTALLATION 
A. Adhere membrane roofing over area to receive roofing and install according to membrane 

roofing system manufacturer's written instructions. 
B. Start installation of membrane roofing in presence of membrane roofing system 

manufacturer's technical personnel. 
C. Accurately align membrane roofing and maintain uniform side and end laps of minimum 

dimensions required by manufacturer. Stagger end laps. 
D. Bonding Adhesive: Apply to substrate and underside of membrane roofing at rate and 

method required by manufacturer. 
E. In addition to adhering, mechanically fasten membrane roofing securely at terminations, 

penetrations, and perimeter of roofing. 
F. Apply membrane roofing with side laps shingled with slope of roof deck where possible. 
G. Seams: Clean seam areas, overlap membrane roofing, and hot-air weld side and end laps 

of membrane roofing and sheet flashings according to manufacturer's written instructions 
to ensure a watertight seam installation. 

H. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut 
edges of sheet membrane. 

I. Verify field strength of seams a minimum of twice daily and repair seam sample areas. 
J. Repair tears, voids, and lapped seams in roofing that does not comply with requirements. 
K. Spread sealant bed over deck drain flange at roof drains and securely seal membrane 

roofing in place with clamping ring. 
3.8 FLASHING INSTALLATION 

A. Install sheet flashings and preformed flashing accessories and adhere to substrates 
according to membrane roofing system manufacturer's written instructions. 

B. Apply bonding adhesive to substrate and underside of sheet flashing at required rate and 
method required by manufacturer. 

C. Flash penetrations and field-formed inside and outside corners with cured or uncured 
sheet flashing. 

D. Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld 
side and end laps to ensure a watertight seam installation. 

E. Terminate and seal top of sheet flashings and mechanically anchor to substrate through 
termination bars. 

3.9 WALKWAY INSTALLATION 
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A. Select factory-formed, nonporous, heavy-duty, slip-resisting, surface-textured walkway 
pads or rolls, approximately 3/16 inch thick, and acceptable to membrane roofing system 
manufacturer 

B. Install walkway products in locations indicated. Heat weld to substrate or adhere 
walkway products to substrate with compatible adhesive according to roofing system 
manufacturer's written instructions. 

C. The factory-formed walkway material will be thirty-six inches (36”) wide or greater. 
3.10 FIELD QUALITY CONTROL 

A. Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to 
inspect roofing installation on completion.  

B. The Contractor shall water test all roof overlay areas in the presence of the City’s 
Inspector. 

C. Repair or remove and replace components of membrane roofing system where 
inspections indicate that they do not comply with specified requirements. 

D. Additional inspections, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

3.11 PROTECTING AND CLEANING 
A. Protect membrane roofing system from damage and wear during remainder of 

construction period. When remaining construction will not affect or endanger roofing, 
inspect roofing for deterioration and damage, describing its nature and extent in a written 
report, with copies to Architect and Owner. 

B. Correct deficiencies in or remove membrane roofing system that does not comply with 
requirements; repair substrates; and repair or reinstall membrane roofing system to a 
condition free of damage and deterioration at time of Final Completion and according to 
warranty requirements. 

C. Clean overspray and spillage from adjacent construction using cleaning agents and 
procedures recommended by manufacturer of affected construction. 

3.12 WARRANTY  
The Contractor shall provide the following Warranties: 

A. Special Manufacturer’s Warranty: Manufacturer's standard or customized form, without 
monetary limitation (“No Dollar Limit” (NDL) warranty), in which manufacturer agrees 
to repair or replace components of membrane roofing system that fail in materials or 
workmanship within specified warranty period. 
1. Special warranty includes membrane roofing, flashings, roof insulation, fasteners, 

cover boards, substrate board, roofing accessories, and other components of 
membrane roofing system. 

2. Warranty Period: Date shall be 15 years from date of Final Completion. 
B. Special Project Warranty: Submit roofing installer's warranty, signed by installer, 

covering the work of this Section, including all components of membrane roofing system 
such as membrane roofing, flashing, roof insulation, fasteners, cover boards, substrate 
boards, air barriers, roof pavers, and walkway products, for the following warranty 
period: 
1. Provide a 5-year workmanship warranty. 
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CONSTRUCTION AGREEMENT 
 

FY           Fund           Cost Center           Object Code            Project #           Amount $      

For multi-year contracts or contracts with multiple accounts: 

FY           Fund           Cost Center           Object Code            Project #           Amount $      

FY           Fund           Cost Center           Object Code            Project #           Amount $      

FY           Fund           Cost Center           Object Code            Project #           Amount $      

 
 
THIS AGREEMENT is dated as of the ______ day of ______________ in the year 20____, by 
                                                                                                                                               (city use only) 

and between CITY OF PETALUMA (hereinafter called “CITY”) and       (hereinafter called 
“CONTRACTOR”). 
 
CITY and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree 
as follows: 
 

ARTICLE 1.  WORK 

CONTRACTOR shall complete the WORK as specified or indicated in the CITY’S Contract 
Documents entitled      . 
 

ARTICLE 2.  COMPLETION OF WORK 

The WORK shall be completed to the satisfaction of CITY within       (     ) working days 
from the commencement date stated in the Notice to Proceed.  In no event, however, shall the 
WORK to be performed under this contract be considered to be complete until all construction 
items called for on the drawings, and specifications have been completed and the contract price 
paid in full. 
 

ARTICLE 3.  LIQUIDATED DAMAGES 

A. CITY and the CONTRACTOR recognize that time is of the essence of this Agreement 
and that the CITY will suffer financial loss if the WORK is not completed within the time 
specified in Article 2 herein, plus any extensions thereof allowed in accordance with 
Article 12 of the General Conditions.  It is hereby understood and agreed that it is and 
will be difficult and/or impossible to ascertain and determine the actual damage which 
the CITY will sustain in the event of and by reason of the CONTRACTOR’s failure to 
fully perform the WORK or to fully perform all of its contract obligations that have 
accrued by the time for completion as specified in Article 2 herein and/or as specified for 
completion of any scheduled operations or works described in the Special Provisions.  It 
is, therefore, agreed in accordance with California Government Code Section 53069.85 
that the CONTRACTOR will forfeit and pay to the CITY liquidated damages in the sum 
of       Dollars ($     ) per day for each and every calendar day that expires after the 
time for completion specified in Article 2 herein and/or as specified for completion of 
any scheduled operations or works described in the Special Provisions except as 
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otherwise provided by extension of time pursuant to Article 12 of the General Conditions.  
It is further understood and agreed in accordance with California Government Code 
Section 53069.85 that the liquidated damages sum specified in this provision is not 
manifestly unreasonable under the circumstances existing at the time this contract was 
made, and that the CITY may deduct liquidated damages sums in accordance with this 
provision from any payments due or that may become due the CONTRACTOR.    

B. Liquidated damages will continue to accrue at the stated rate until final completion of the 
WORK.  Accrued liquidated damages may be deducted by the CITY from amounts due 
or that become due to the CONTRACTOR for performance of the WORK.  Liquidated 
damages may not be waived or reduced by CITY unless expressly waived or reduced in 
writing by the ENGINEER. 

 

ARTICLE 4.  PREVAILING WAGES 

A. Pursuant to California Labor Code Section 1771, CONTRACTOR and any subcontractor 
shall pay all workers employed in execution of the WORK in accordance with the general 
rate of per diem wages specified for each craft, classification, or type of worker needed to 
execute the WORK.  Copies of the prevailing rates of per diem wages are on file at the 
City Clerk’s office and shall be made available to any interested party on request. 
 

B. CONTRACTOR is required to pay all applicable penalties and back wages in the event of 
violation of prevailing wage law, and CONTRACTOR and any subcontractor shall fully 
comply with California Labor Code Section 1775, which is incorporated by this reference 
as though fully set forth herein. 

  
C. CONTRACTOR and any subcontractor shall maintain and make available for inspection 

payroll records as required by California Labor Code Section 1776, which is incorporated 
by this reference as though fully set forth herein.  CONTRACTOR is responsible for 
ensuring compliance with this section.  CONTRACTOR and any subcontractor shall 
maintain and make available for inspection payroll records as required by California 
Labor Code Section 1776, which is incorporated by this reference as though fully set 
forth herein. CONTRACTOR is responsible for ensuring compliance with this section. In 
addition, CONTRACTOR and any subcontractor shall submit certified payroll records to 
the Labor Commissioner online: http://www.dir.ca.gov/Public-Works/Certified-Payroll-
Reporting.html.  

D. CONTRACTOR and any subcontractor shall fully comply with California Labor Code 
Section 1777.5, concerning apprentices, which is incorporated by this reference as though 
fully set forth herein.  CONTRACTOR is responsible for ensuring compliance with this 
section. 

E. In accordance with California Labor Code Section 1810, eight (8) hours of labor in 
performance of the WORK shall constitute a legal day’s work under this Agreement.  
CONTRACTOR and any subcontractor shall pay workers overtime pay as required by 
California Labor Code Section 1815.  CONTRACTOR and any subcontractor shall, as a 
penalty to the CITY, forfeit twenty-five dollars ($25) for each worker employed in the 
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execution of the contract by the respective contractor or subcontractor for each calendar 
day during which the worker is required or permitted to work more that 8 hours in any 
one calendar day and 40 hours in any one calendar week in violation so the provisions of 
Article 3 of Chapter 1 of Part 7, Division 2 of the California Labor Code, which is 
incorporated by this reference as though fully set forth herein. 

 
ARTICLE 5. CONTRACT PRICE 

A. CITY shall pay CONTRACTOR for completion of the WORK the sum of       Dollars 
($     ), based on the bid price of same and in accordance with the Contract 
Documents. 

B. Notwithstanding any provisions herein, CONTRACTOR shall not be paid any 
compensation until such time as CONTRACTOR has on file with the City Finance 
Department a current W-9 form available from the IRS website (www.irs.gov) and  has 
obtained a currently valid Petaluma business license pursuant to the Petaluma Municipal 
Code. 

C. In no case shall the total contract compensation exceed       Dollars ($     ) without 
the prior written authorization by the City Manager.  Further, no compensation for a 
section or work program component attached with a specific budget shall be exceeded 
without the prior written authorization of the City Manager. 

 
ARTICLE 6.  BONDS 

A. Before entering upon the performance of the WORK, the CONTRACTOR shall furnish 
Performance and Labor and Materials Bonds, each in the amount of one hundred percent 
(100%) of the contract price, as security for the faithful performance and payment of all 
the CONTRACTOR’s obligations under the Contract Documents.  These Bonds shall 
remain in effect at least until one year after the date of Completion, except as otherwise 
provided by Law or Regulation or by the Contract Documents.  The CONTRACTOR 
shall also furnish such other Bonds as are required by the Supplementary General 
Conditions. 

B. The CONTRACTOR shall guarantee the WORK to be free of defects in material and 
workmanship for a period of one (1) year following the CITY’s acceptance of the 
WORK.  The CONTRACTOR shall agree to make, at the CONTRACTOR’s own 
expense, any repairs or replacements made necessary by defects in material or 
workmanship which become evident within the one-year guarantee period.  The 
CONTRACTOR’s guarantee against defects required by this provision shall be secured 
by a Maintenance Bond, in the amount of ten percent (10%) of the contract price, which 
shall be delivered by the CONTRACTOR to the CITY prior to acceptance of the WORK.  
The Maintenance Bond shall remain in force for one (1) year from the date of acceptance 
of the contracted WORK.  The CONTRACTOR shall make all repairs and replacements 
within the time required during the guarantee period upon receipt of written order from 
the ENGINEER.  If the CONTRACTOR fails to make the repairs and replacements 
within the required time, the CITY may do the work and the CONTRACTOR and the 
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CONTRACTOR’s surety for the Maintenance Bond shall be liable to the CITY for the 
cost.  The expiration of the Maintenance Bond during the one-year guarantee period does 
not operate to waive or void the one-year guarantee, as set forth herein. 

C. The form of the Performance, Labor and Materials, and Maintenance Bonds are provided 
by the CITY as part of the Contract Documents.  Only such bond forms provided by the 
CITY are acceptable and shall be executed by such sureties as are named in the current 
list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal 
bonds and as Acceptable Reinsuring Companies” as published in Circular 570 (amended) 
by the Audit Staff, Bureau of Government Financial Operations, U.S. Treasury 
Department.  All Bonds signed by an agent must be accompanied by a certified copy of 
such agent’s authority to act. 

D. If the surety on any Bond furnished by the CONTRACTOR is declared a bankrupt or 
becomes insolvent or its right to do business is terminated in any state where any part of 
the WORK is located, the CONTRACTOR shall within 7 days thereafter substitute 
another Bond and surety, which must be acceptable to the CITY. 

E. All Bonds required by the Contract Documents to be purchased and maintained by 
CONTRACTOR shall be obtained from surety companies that are duly licensed or 
authorized in the State of California to issue Bonds for the limits so required.  Such 
surety companies shall also meet such additional requirements and qualifications as may 
be provided in the Supplementary General Conditions. 

 
ARTICLE 7.  PAYMENT PROCEDURES 

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the 
General Conditions.  Applications for Payment will be processed by ENGINEER as provided in 
the General Conditions. 
 

ARTICLE 8.  RETENTION 

A. Pursuant to Section 22300 of the California Public Contract Code, the CONTRACTOR 
may substitute securities for any money withheld by the CITY to ensure performance 
under the Contract.  At the request and expense of the CONTRACTOR, securities 
equivalent to the amount withheld shall be deposited with the CITY or with a state or 
federally chartered bank in California as to the escrow agent, who shall return such 
securities to the CONTRACTOR upon satisfactory completion of the Contract. 

B. Alternatively, the CONTRACTOR may request and the CITY shall make payment of 
retentions earned directly to the escrow agent at the expense of the CONTRACTOR.  At 
the expense of the CONTRACTOR, the CONTRACTOR may direct the investment of 
the payments into securities and the CONTRACTOR shall receive the interest earned on 
the investments upon the same terms provided for in this section for securities deposited 
by the CONTRACTOR.  The CONTRACTOR shall be responsible for paying all fees for 
the expenses incurred by the escrow account and all expenses of the CITY.  These 
expenses and payment terms shall be determined by the CITY’s Finance Director of 
his/her designee and the escrow agent.  Upon satisfactory completion of the Contract, the 
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CONTRACTOR shall receive from the escrow agent all securities, interest, and payments 
received by the escrow agent from the CITY, pursuant to the terms of this section.  The 
CONTRACTOR shall pay to each subcontractor, not later than 20 days of receipt of the 
payment, the respective amount of interest earned, net of costs attributed to retention 
withheld from each subcontractor, on the amount of retention withheld to ensure the 
performance of the CONTRACTOR. 

C. Securities eligible for investment under Section 22300 shall be limited to those listed in 
Section 16430 of the Government Code and to bank or savings and loan certificates of 
deposit, interest-bearing demand deposit accounts, standby letters of credit, or any other 
security mutually agreed to by the CONTRACTOR and the CITY. 

 
ARTICLE 9.  CONTRACT DOCUMENTS 

The Contract Documents which comprise the entire agreement between the CITY and the 
CONTRACTOR concerning the WORK consist of this Agreement and the following 
attachments to this Agreement: 

 Notice Inviting Bids 
 Instructions to Bidders 
 Bid Forms including the Bid, Bid Schedule(s), Information Required of Bidder, 

Bid Bond, and all required certificates and affidavits 
 Labor and Materials Bond 
 Performance Bond 
 Maintenance Bond 
 General Conditions 
 Supplementary General Conditions (if any) 
 Specifications 
 Special Provisions 
 Drawings 
 Federal Wage Rates dated       (if applicable) 
 Form FHWA-1273 (if applicable)  
 Addenda (if any) 
 Change Orders which may be delivered or issued after Effective Date of the 

Agreement and are not attached hereto. 
 
There are no Contract Documents other than those listed in this Article 9.  The Contract 
Documents may only be amended by Change Order as provided in Paragraph 3.5 of the General 
Conditions. 
 

ARTICLE 10. INSURANCE 

The applicable insurance requirements, as approved by the City’s Risk Manager, are set forth in 
Exhibit B, attached hereto and incorporated by reference herein. [City use: check one.] 
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ARTICLE 11.  INDEMNIFICATION 

A. CONTRACTOR shall indemnify, defend with counsel acceptable to CITY, and hold 
harmless to the full extent permitted by law, CITY and its officers, officials, employees, 
agents and volunteers from and against any and all alleged liability, loss, damage, claims, 
expenses and costs (including, without limitation, attorney fees and costs and fees of 
litigation) (collectively, “Liability”) of every nature arising out of or in connection with 
CONTRACTOR’s performance of the WORK or its failure to comply with any of its 
obligations contained in this Agreement, except such Liability caused by the active 
negligence, sole negligence or willful misconduct of the CITY.  Such indemnification by 
the CONTRACTOR shall include, but not be limited to, the following:  
1. Liability or claims resulting directly or indirectly from the negligence or 

carelessness of the CONTRACTOR, its subcontractors, employees, or agents in 
the performance of the WORK, or in guarding or maintaining the same, or from 
any improper materials, implements, or appliances used in its construction, or by 
or on account of any act or omission of the CONTRACTOR, its employees, or 
agents;  

2. Liability or claims arising directly or indirectly from bodily injury, occupational 
sickness or disease, or death of the CONTRACTOR’s, or Supplier’s own 
employees, or agents engaged in the WORK resulting in actions brought by or on 
behalf of such employees against the CITY and/or the ENGINEER;  

3. Liability or claims arising directly or indirectly from or based on the violation of 
any Laws or Regulations, whether by the CONTRACTOR, its subcontractors, 
employees, or agents;  

4. Liability or claims arising directly or indirectly from the use or manufacture by 
the CONTRACTOR, its subcontractors, employees, or agents in the performance 
of this Agreement of any copyrighted or uncopyrighted composition, secret 
process, patented or unpatented invention, article, or appliance, unless otherwise 
specified stipulated in this Agreement;  

5. Liability or claims arising directly or indirectly from the breach of any warranties, 
whether express or implied, made to the CITY or any other parties by the 
CONTRACTOR, its subcontractors, employees, or agents;  

6. Liability or claims arising directly or indirectly from the willful misconduct of the 
CONTRACTOR, its subcontractors, employees, or agents;  

7. Liability or claims arising directly or indirectly from any breach of the obligations 
assumed in this Agreement by the CONTRACTOR;  

8. Liability or claims arising directly or indirectly from, relating to, or resulting from 
a hazardous condition created by the CONTRACTOR, Subcontractors, Suppliers, 
or any of their employees or agents, and;  

9. Liability or claims arising directly, or indirectly, or consequentially out of any 
action, legal or equitable, brought against the CITY, the ENGINEER, their 
consultants, subconsultants, and the officers, directors, employees and agents of 
each or any of them, to the extent caused by the CONTRACTOR’s use of any 
premises acquired by permits, rights of way, or easements, the Site, or any land or 
area contiguous thereto or its performance of the WORK thereon.  
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B. The CONTRACTOR shall reimburse the CITY for all costs and expenses, (including but 
not limited to fees and charges of engineers, architects, attorneys, and other professionals 
and court costs of appeal) incurred by said CITY in enforcing the provisions of this 
Paragraph.  

C. The indemnification obligation under this Article 11 shall be in addition to, and shall not 
be limited in any way by any limitation on the amount or type of insurance carried by 
CONTRACTOR or by the amount or type of damages, compensation, or benefits payable 
by or for the CONTRACTOR or any Subcontractor or other person or organization under 
workers’ compensation acts, disability benefit acts, or other employee benefit acts. The 
CONTRACTOR’s responsibility for such defense and indemnity obligations shall 
survive the termination or completion of this Agreement for the full period of time 
allowed by law. 

D. Pursuant to California Public Contract Code Section 9201, City shall timely notify 
Contractor of receipt of any third-party claim relating to this Agreement.   

 
ARTICLE 12.  DISCLAIMER AND INDEMNITY 
CONCERNING LABOR CODE SECTION 6400 

By executing this agreement the CONTRACTOR understands and agrees that with respect to the 
WORK, and notwithstanding any provision in this contract to the contrary, the CONTRACTOR, 
and/or its privities, including, without limitation, subcontractors, suppliers and other engaged by 
the CONTRACTOR in the performance of the WORK shall be “employers” for purposes of 
California Labor Code Section 6400 and related provisions of law, and that neither CITY nor its 
officials, officers, employees, agents, volunteers or consultants shall be “employers” pursuant to 
California Labor Code Section 6400 with respect to the performance of the WORK by the 
CONTRACTOR and/or its privities. 
 
The CONTRACTOR shall take all responsibility for the WORK, shall bear all losses and 
damages directly or indirectly resulting to the CONTRACTOR, any subcontractors, the CITY, 
its officials, officers, employees, agents, volunteers and consultants, on account of the 
performance or character of the WORK, unforeseen difficulties, accidents, or occurrences of 
other causes predicated on active or passive negligence of the CONTRACTOR or of any 
subcontractor, including, without limitation, all losses, damages or penalties directly or indirectly 
resulting from exposure to hazards in performance of the WORK in violation of the California 
Labor Code.  The CONTRACTOR shall indemnify, defend and hold harmless the CITY, its 
officials, officers, employees, agents, volunteers and consultants from and against any or all 
losses, liability, expense, claim costs (including costs of defense), suits, damages and penalties 
(including, without limitation, penalties pursuant to the California Labor Code) directly or 
indirectly resulting from exposure to hazards in performance of the WORK in violation of the 
California Labor Code, except such liability or costs caused by the active negligence, sole 
negligence or willful misconduct of the CITY.   
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ARTICLE 13.  INDEPENDENT CONTRACTOR 

It is understood and agreed that in the performance of this Agreement, CONTRACTOR 
(including its employees and agents) is acting in the capacity of an independent contractor, and 
not as an agent or employee of the CITY.  CONTRACTOR has full control over the means and 
methods of performing said services and is solely responsible for its acts and omissions, 
including the acts and omissions of its employees and agents. 
 

ARTICLE 14.  SUBCONTRACTORS 

CONTRACTOR must obtain the CITY’s prior written consent for subcontracting any WORK 
pursuant to this Agreement.  Any such subcontractor shall comply, to the extent applicable, with 
the terms and conditions of this Agreement.  Any agreement between CONTRACTOR and a 
subcontractor pursuant to this Agreement shall provide that the subcontractor procure and 
maintain insurance coverage as required herein and which shall name CITY as an additional 
insured. 
 

ARTICLE 15.  COMPLIANCE WITH LAWS/NON-DISCRIMINATION 

CONTRACTOR shall comply with all applicable local, state and federal laws, regulations and 
ordinances in the performance of this Agreement.  CONTRACTOR shall not discriminate in the 
provision of service or in the employment of persons engaged in the performance of this 
Agreement on account of race, color, national origin, ancestry, religion, gender, marital status, 
sexual orientation, age, physical or mental disability in violation of any applicable local, state or 
federal laws or regulations. 
 

ARTICLE 16.  NOTICES 

All notices required or permitted by this Agreement, including notice of change of address, shall 
be in writing and given by personal delivery or sent postage prepaid and addressed to the parties 
intended to be notified, as set forth herein.  Notice shall be deemed given as of the date of 
delivery in person or as of the date deposited in any post office or post office box regularly 
maintained by the United States Postal Service, unless otherwise stated herein.  Notice shall be 
given as follows: 
 
 CITY: City Clerk 
  City of Petaluma 
  Post Office Box 61 
  Petaluma, California 94953 
  Telephone:  (707) 778-4360 
 
 CONTRACTOR:       
  (Contact Name) 
        
  (Business Name) 
        
  (Address) 
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  (City, State, Zip) 
        
  (Telephone) 
        
  (E-mail) 

 
ARTICLE 17.  GOVERNING LAW/VENUE 

This Agreement shall be construed and its performance enforced under California law.  Venue 
shall be in the Superior Court of the State of California in the County of Sonoma.   
 

ARTICLE 18.  NON-WAIVER 

The CITY’s failure to enforce any provision of this Agreement or the waiver of any provision in 
a particular instance shall not be construed as a general waiver of any part of such provision.  
The provision shall remain in full force and effect. 
 

ARTICLE 19.  THIRD PARTY BENEFICIARIES 

The Parties do not intend, by any provision of this Agreement, to create in any third party any 
benefit or right owed by one party, under the terms and conditions of this Agreement, to the 
other party. 
 

ARTICLE 20.  ASSIGNMENT 

No assignment by a party hereto of any rights under or interests in the Contract Documents will 
be binding on another party hereto without the written consent of the party sought to be bound; 
and specifically but without limitation monies that may become due and monies that are due may 
not be assigned without such consent (except to the extent that the effect of this restriction may 
be limited by law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty or responsibility 
under the Contract Documents. 
 
CITY and CONTRACTOR each binds itself, its partners, successors, assigns and legal 
representatives to the other party hereto, its partners, successors, assigns and legal 
representatives in respect of all covenants, agreements and obligations contained in the Contract 
Documents. 

ARTICLE 21.  SEVERABILITY 

If any term or portion of this Agreement is held to be invalid, illegal, or otherwise enforceable by 
a court of competent jurisdiction, the remaining provisions of this Agreement shall continue in 
full force and effect. 
 
IN WITNESS WHEREOF, CITY and CONTRACTOR have caused this Agreement to be 
executed the day and year first above written. 
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CITY  CONTRACTOR   
 
 
  By  
City Manager                                (CORPORATE SEAL) 
 
ATTEST:  Attest:  
 
  Address for giving notices: 
City Clerk 
    
APPROVED AS TO FORM: 
 
    
City Attorney 
  Agent for service of process: 
   
    
  
    
 
    
 
    
  License Number 
 
   
    
  Taxpayer I.D. Number 
 
 
 
    
  Petaluma Business Tax Certificate Number 
 
 
file name:       

END OF AGREEMENT 



 

AGREEMENT CERTIFICATE 
(if Corporation) 

 
 
STATE OF CALIFORNIA ) 

) ss: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of the _______________ 

___________________________________________________________________________ a 

corporation existing under the laws of the State of ____________________________, held on 

________________, 20____, the following resolution was duly passed and adopted: 

 

“RESOLVED, that __________________________________, as ____________ 

President of the Corporation, be and is hereby authorized to execute the 

Agreement dated _____________________________, 20____, by and between 

this Corporation and _______________________ and that his/her execution 

thereof, attested by the Secretary of the Corporation, and with the Corporate Seal 

affixed, shall be the official act and deed of this Corporation.” 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of 

the corporation this ________, day of ______________, 20____. 

 
 
 

____________________________________ 
Secretary 

 
 
(SEAL) 
 



 

AGREEMENT CERTIFICATE 
(if Partnership) 

 
 
STATE OF CALIFORNIA ) 

) ss: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Partners of the ________________________ 

_____________________________________________________________________________ 

a partnership existing under the laws of the State of _______________________________, held 

on ______________, 20____, the following resolution was duly passed and adopted: 

 

“RESOLVED, that ___________________________________________, as the 

General Partner of the Partnership, be and is hereby authorized to execute the 

Agreement dated _____________, 20___, by and between this Partnership and 

______________________________________ and that his/her execution thereof, 

attested by the ___________________ shall be the official act and deed of this 

Partnership.” 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this _____ day of 

_____________, 20___. 

 
 
 

____________________________________ 
Partner 

 
 
(SEAL) 
 



 

AGREEMENT CERTIFICATE 
(if Joint Venture) 

 
 
STATE OF CALIFORNIA ) 

) ss: 
COUNTY OF ) 
 

I HEREBY CERTIFY that a meeting of the Principals of the ______________________ 

______________________________________________________________________________ 

___________________________________________________________________________ a 

joint venture existing under the laws of the State of _______________________________, held 

on ________________, 20___, the following resolution was duly passed and adopted: 

 

“RESOLVED, that ___________________________________________, 

as_______________, of the joint venture, be and is hereby authorized to execute 

the Agreement dated _____________, 20___, by and between this Joint Venture 

and ______________________________________ and that his/her execution 

thereof, attested by the ___________________ shall be the official act and deed 

of this Joint Venture.” 

 

I further certify that said resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have hereunto set my hand this ________, day of 

_____________, 20___. 

 

 
 

____________________________________ 
Managing Partner 

 
 
(SEAL) 
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FAITHFUL PERFORMANCE BOND 
 
 
WHEREAS, the City Council of the City of Petaluma, State of California, and                   

(hereinafter designated as "Principal") have entered into an agreement whereby Principal agrees 

to install and complete certain designated public improvements, which said agreement, dated 

                 , 20     , and identified as project                       , is hereby referred to and 

made a part hereof; and, 

 

WHEREAS, said Principal is required under the terms of said agreement to furnish a bond for 

the faithful performance of said agreement. 

 

NOW, THEREFORE, WE, the Principal and                         , duly authorized to transact 

business under the laws of the State of California, as Surety, are held and firmly bound unto the 

City of Petaluma, hereinafter called “City,” in the penal sum of                  Dollars ($     ) 

lawful money of the United States, for payment of which sum well and truly to be made, we bind 

ourselves, our heirs, successors, executors, and administrators, jointly and severally, firmly by 

these present.  The conditions of this obligation are such that if the above-bound Principal, the 

Principal’s heirs, executors, administrators, successors or assigns, shall in all things stand to and 

abide by, and well and truly keep and perform the covenants, conditions and provisions in the 

said agreement and any alteration thereof made as therein provided, on his or their part, to be 

kept and performed at the time and in the manner therein specified, and in all respects according 

to their true intent and meaning, and shall indemnify and save harmless the City of Petaluma, its 

officers, agents, employees, and volunteers, as therein stipulated, then this obligation shall 

become null and void; otherwise it shall be and remain in full force and effect. 

 

As a part of this obligation secured hereby and in addition to the face amount specified therefore, 

there shall be included costs and reasonable expenses and fees, including reasonable attorney's 

fees, incurred by the City in successfully enforcing such obligation, all to be taxed as costs and 

included in any judgment rendered. 

 

The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition 

to the terms of this agreement or to the work to be performed thereunder or the specifications 

accompanying the same shall in anywise affect its obligations on this bond, and it does hereby 

waive notice of any such change, extension of time, alteration or addition to the terms of the 

agreement or to the work or to the specifications. 
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And the said Surety, for value received, hereby stipulates and agrees that upon termination of the 

Contract for cause, the Obligee reserves the right to refuse tender of the Principal by the Surety 

to complete the Contract work. 

 

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety 

above named, on                     , 20     . 
 
 

PRINCIPAL       SURETY 
 
 
 
By  By  
 
 
    
Name and Title  Name and Title 
 
    
  Address 
 
    
  City State Zip 
 
    
  Phone Number 
 
 

# # # 
 
NOTE: No substitution or revision to this bond form will be accepted.  Be sure that all bonds 

submitted have a certified copy of the bonding agent's power of attorney attached.  
Also verify that Surety is an "Admitted Surety" (i.e., qualified to do business in 
California), and attach proof of verification (website printout from the California 
Department of Insurance website (http://www.insurance.ca.gov/docs/index.html) or 
certificate from County Clerk).   

 
 

APPROVED AS TO AMOUNT:  APPROVED AS TO FORM: 
 
 
    

City Manager  City Attorney 
 
 
 
 

END OF FAITHFUL PERFORMANCE BOND 
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LABOR AND MATERIALS BOND 
 
 

WHEREAS, the City of Petaluma, State of California, and                      (hereinafter 

designated as “Principal”) have entered into an agreement whereby the Principal agrees to install 

and complete certain designated public improvements, which said agreements, dated              , 

20     , and identified as project                          , is hereby referred to and made a part 

hereof; and, 

 

WHEREAS, under the terms of said agreement Principal is required before entering upon the 

performance of the work, to file a good and sufficient payment bond with the City of Petaluma, 

to secure the claims to which reference is made in Title 15 (commencing with Section 3082) of 

Part 4 of Division 3 of the Civil Code of the State of California. 

 

NOW, THEREFORE, said Principal and the undersigned, duly authorized to transact business 

under the laws of the State of California, as corporate surety, are held firmly bound unto the City 

of Petaluma, and all contractors, subcontractors, laborers, materialmen and other persons 

employed in the performance of the aforesaid agreement and referred to in the aforesaid Civil 

Code of the State of California, in the sum of                                           Dollars ($        ) 

for materials furnished or labor thereon of any kind, or for amounts due under the 

Unemployment Insurance Act with respect to such work or labor, that said surety will pay the 

same in an amount not exceeding the amount hereinabove set forth, and also in case suit is 

brought upon this bond, will pay, in addition to the face amount thereof, costs and reasonable 

expenses and fees, including reasonable attorney's fees, incurred by City in successfully 

enforcing such obligation, to be awarded and fixed by the Court, and to be taxed as costs and to 

be included in the judgment therein rendered. 

 

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any and all 

persons, companies and corporations entitled to file claims under Title 15 (commencing with 

section 3082) of Part 4 of Division 3 of the Civil Code, so as to give a right of action to them or 

their assigns in any suit brought upon this bond. 

 

Should the condition of this bond be fully performed, then this obligation shall become null and 

void, otherwise it shall be and remain in full force and effect. 

 

THE SURETY hereby stipulates and agrees that no change, extension of time, alteration or 

addition to the terms of said agreement or the specifications accompanying the same shall in any 
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manner affect its obligations on this bond, and it does hereby waive notice of any such change, 

extension, alteration or addition. 

 

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and surety 

above named, on                            , 20     . 

 
 

PRINCIPAL        SURETY 
 
 
 
By  By  
 
 
    
Name and Title  Name and Title 
 
    
  Address 
 
    
  City State Zip 
 
      
  Phone 
 
 

# # # 
 
NOTE: No substitution or revision to this bond form will be accepted.  Be sure that all bonds 

submitted have a certified copy of the bonding agent's power of attorney attached.  
Also verify that Surety is an "Admitted Surety" (i.e., qualified to do business in 
California), and attach proof of verification (website printout from the California 
Department of Insurance website (http://www.insurance.ca.gov/docs/index.html) or 
certificate from County Clerk)..   

 
 

APPROVED AS TO AMOUNT:  APPROVED AS TO FORM: 
 
 
    

City Manager  City Attorney 
 
 
 

END OF LABOR AND MATERIALS BOND 
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MAINTENANCE BOND 
 
 
WHEREAS, the City Council of the City of Petaluma (“City”) and      , (hereinafter 
designated as “Principal”) have entered into an agreement whereby Principal agrees to install and 
complete certain designated public improvements, which said agreement, dated      , 20     , 
and identified as project      , is hereby referred to and made a part hereof; and, 
 
WHEREAS, said Principal is required under the terms of said contract to furnish a maintenance 
bond for the correction of any defects due to defective materials or workmanship in the work 
performed under said agreement. 
 
NOW, THEREFORE, we the Principal and       as Surety, are held and firmly bound unto the 
City of Petaluma in the penal sum of       Dollars ($     ), lawful money of the United States 
for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors, and assigns jointly and severally, firmly by these presents. 
 
THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if, during a maintenance period 
of one (1) year from the date of acceptance of the contracted work, the Principal upon receiving 
written notice of a need for repairs which are directly attributable to defective materials or 
workmanship, shall diligently take the necessary steps to correct said defects within seven (7) 
days from the date of said notice, then this obligation shall be null and void; otherwise it shall 
remain in full force and effect. 
 
As part of this obligation secured hereby and in addition to the face amount specified therefor, 
there shall be included costs and reasonable expenses and fees, including reasonable attorney’s 
fees, incurred by the City in successfully enforcing such obligation, all to be taxed as costs and 
included in any judgment rendered. 
 
The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition 
to the terms of this agreement or to the work to be performed thereunder or the specifications 
accompanying the same shall in anywise affect its obligations on this bond, and it does hereby 
waive notice of any such change, extension of time, alteration or addition to the terms of the 
agreement or to the work or to the specifications. 
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IN WITNESS WHEREOF, this instrument has been duly executed by the Principal and Surety 
above named, on      , 20     . 
 
 
      PRINCIPAL        SURETY 
 
 
By  By  
 
 
    
Name and Title  Name and Title 
 
    
  Address 
 
    
  City State Zip 
 
    
  Phone Number 
 

# # # 
 
NOTE:  No substitution or revision to this bond form will be accepted.  Be sure that all bonds 
submitted have a certified copy of the bonding agent’s power of attorney attached.  Also verify 
that Surety is an “Admitted Surety” (i.e., qualified to do business in California), and attach proof 
of verification (website printout from the California Department of Insurance website 
(http://www.insurance.ca.gov/docs/index.html) or certificate from County Clerk). 
 
 
 
APPROVED AS TO AMOUNT:  APPROVED AS TO FORM: 
 
 
    
City Manager  City Attorney 
 
 
 
 
 
 

END OF MAINTENANCE BOND 
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NOTARIAL ACKNOWLEDGEMENT OF ATTORNEY-IN-FACT OF SURETY 
 
 
STATE OF CALIFORNIA ) 
 ) SS. 
COUNTY OF SONOMA ) 
 
 
On ________________ before me, a Notary Public, personally appeared __________________, 
personally known to me (or proved to me on the basis of satisfactory evidence) to be the 
person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that 
he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) 
acted, executed the instrument. 
 
WITNESS my hand and official seal. 
 
 
   
 Notary Public 
 
 
 
(Seal) 



 
 

Section VI 
 

SITE MAPS 
 
 



 

CAVANAUGH GYM

ROOF REPAIR

C11202014

APPROVED BY:

DATE: MARCH 2020

DRAWN BY: MT

SHEET:  1 OF 1 

   PUBLIC WORKS & UTILITIES

UTILITIES DIVISION

202 N. McDOWELL BLVD.             TEL. 707-778-4546

PETALUMA, CALIFORNIA 94954   FAX. 707-778-4508

DIANE RAMIREZ, PROJECT MANAGER

SOLAR WATER HEATER

CLUB HOUSE

     7280 SF

GYMNASIUM

    7685 SF

BATHROOM

STORAGE

ROOM

GENERAL NOTES

1. DIMENSIONS SHOWN ARE APPROXIMATE.

AutoCAD SHX Text
C

AutoCAD SHX Text
I

AutoCAD SHX Text
T

AutoCAD SHX Text
Y

AutoCAD SHX Text
O

AutoCAD SHX Text
F

AutoCAD SHX Text
P

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
U

AutoCAD SHX Text
M

AutoCAD SHX Text
A

AutoCAD SHX Text
P

AutoCAD SHX Text
E

AutoCAD SHX Text
T

AutoCAD SHX Text
A

AutoCAD SHX Text
L

AutoCAD SHX Text
U

AutoCAD SHX Text
M

AutoCAD SHX Text
A

AutoCAD SHX Text
NORTH


	Sheets and Views
	Vicinity Map


