



CITY OF PETALUMA

POST OFFICE BOX 61
PETALUMA, CA 94953-0061

Teresa Barrett
Mayor

Brian Barnacle
D'Lynda Fischer
Mike Healy
Dave King
Kevin McDonnell
Dennis Pocekay
Councilmembers

Public Works & Utilities

City Engineer
11 English Street
Petaluma, CA 94952
Phone (707) 778-4303

Environmental Services
Ellis Creek Water
Recycling Facility
3890 Cypress Drive
Petaluma, CA 94954
Phone (707) 776-3777
Fax: (707) 656-4067

*Parks & Facility
Maintenance*
840 Hopper St. Ext.
Petaluma, CA 94952
Phone (707) 778-4303
Fax (707) 206-6065

Transit Division
555 N. McDowell Blvd.
Petaluma, CA 94954
Phone (707) 778-4421

Utilities & Field Operations
202 N. McDowell Blvd.
Petaluma, CA 94954
Phone (707) 778-4546
Fax (707) 206-6034

E-Mail: publicworks@cityofpetaluma.org

ADDENDUM NO. 2

Request for Proposal (RFP) for Minor Construction for the Public Works & Utilities Field Office Meter Room Modification Project C11202120

September 27, 2021

This Addendum No. 2 modifies the Bidding Documents for the Public Works & Utilities Field Office Meter Room Modifications project C11202120. This Addendum shall become part of the Contract and all provisions of the Contract shall apply thereto. Bidders shall acknowledge all Addendums in the Bid Schedule.

SCOPE OF SERVICES AND RESPONSE TO RFP CHANGE

In both the Scope Of Services section and the Response to RFP section the due date and the received by date shall be changed to Friday October 1, 2021, by 4:00PM.

This Addendum No. 2 shall become part of the Contract and all provisions of the Contract shall apply thereto. Bidders shall acknowledge all Addendums in the Bid Schedule.

City of Petaluma,

Diane Ramirez
Project Manager
Public Works & Utilities Department

A signed copy of this Addendum and the attached acknowledgement form shall be attached to the bid proposal. Failure to do so may cause rejection of your bid as being non-responsive.

ADDENDUM NO. 2

**Public Works & Utilities Field Office Meter Room Modifications
C11202120**

September 22, 2021

ACKNOWLEDGEMENT

Receipt of Addendum No. 2 is hereby acknowledged by _____
(Contractor's Name)

on the _____ day of _____, 2021.

By: _____
Signature

Title

Company