



CITY OF PETALUMA

POST OFFICE BOX 61
PETALUMA, CA 94953-0061

ADDENDUM NO. 4

**Petaluma Boulevard South Road Diet
C16101601**

October 25, 2021

This Addendum No. 4 modifies the Bidding Documents for the Petaluma Boulevard South Road Diet Project C16101601. This Addendum shall become part of the Contract and all provisions of the Contract shall apply thereto. Bidders shall acknowledge all Addendums in the Bid Schedule.

BID SCHEDULE REVISION

An updated Bid Schedule is attached to this Addendum. Modifications include an increased estimated quantity for item 14; RRFB, estimated quantity increase from 6 to 8.

Attachments:

- Revised Bid Schedule with Estimated Quantity correction to Item 14; RRFB.

City of Petaluma,

Jeff Stutsman, P.E., T.E.
City Engineer, City of Petaluma

Teresa Barrett
Mayor

Brian Barnacle
D'Lynda Fischer
Mike Healy
Dave King
Kevin McDonnell
Dennis Pocekay
Councilmembers

Public Works & Utilities

City Engineer
11 English Street
Petaluma, CA 94952
Phone (707) 778-4303

Environmental Services
Ellis Creek Water
Recycling Facility
3890 Cypress Drive
Petaluma, CA 94954
Phone (707) 776-3777
Fax: (707) 656-4067

**Parks & Facility
Maintenance**
840 Hopper St. Ext.
Petaluma, CA 94952
Phone (707) 778-4303
Fax (707) 206-6065

Transit Division
555 N. McDowell Blvd.
Petaluma, CA 94954
Phone (707) 778-4421

Utilities & Field Operations
202 N. McDowell Blvd.
Petaluma, CA 94954
Phone (707) 778-4546
Fax (707) 206-6034

E-Mail: publicworks@cityofpetaluma.org

A signed copy of this Addendum and the attached acknowledgement form shall be attached to the bid proposal. Failure to do so may cause rejection of your bid as being non-responsive.

ADDENDUM NO. 4

Petaluma Boulevard South Road Diet C16101601

October 25, 2021

ACKNOWLEDGEMENT

Receipt of Addendum No. 4 is hereby acknowledged by _____
(Contractor's Name)

on the _____ day of _____, 2021.

By: _____

Signature

Title

Company

BID SCHEDULE (ADDENDUM #4)**BASE BID**

Item No.	Description	Estimated Quantity	Unit	Unit Price	Total Price
1	Mobilization / Demobilization	1	LS		
2	Temporary Traffic Control	1	LS		
3	Storm Water management and Erosion control	1	LS		
4	Minor Concrete - Curb and Gutter	2,017	LF		
5	Minor Concrete - Sidewalk	14,535	SF		
6	Case A Curb Ramp	8	EA		
7	Modified Case A Ramp	2	EA		
8	Case C Curb Ramp	2	EA		
9	Double Ramp	10	EA		
10	Modified Case C Ramp	4	EA		
11	Truncated Dome Panels (3'x5') Cast In Place	8	EA		
12	Commercial Driveway	1850	SF		
13	Type A Catch Basin	8	EA		
14	Type B Catch Basin	2	EA		
15	SDMH Top	5	EA		
16	12" SDR Storm Drain Pipe	62	LF		
17	RRFB	8	EA		
18	Cold Planing	292,182	SF		
19	6' Edge Grinding	20,000	LF		
20	1" Leveling Course	2,009	TON		
21	3" AC Overlay	5,661	TON		
22	6" Deeplift	125	TON		
23	GlasGrid Paving Grid	32,465	SY		
24	3" Signal Interconnect	4,300	LF		
25	48 SMFO	6,374	LF		
26	Signal Interconnect Boxes	18	EA		
27	Signal Modification - PBS and I street	1	LS		
28	Signal Modification - PBS and Mountain View Ave	1	LS		
29	Signal Modification - PBS and D Street	1	LS		

30	Pothole	75	EA		
31	Adjust PacBell MH to Grade**	1	EA		
32	Adjust SCWA MH to Grade**	2	EA		
33	Adjust SCWA Vault to Grade**	1	EA		
34	Adjust Monuments to Grade	4	EA		
35	Adjust Gas Valve to Grade**	4	EA		
36	Adjust SSMH to grade	39	EA		
37	Adjust Water Valve to Grade	46	EA		
38	Adjust SSCO to Grade	2	EA		
39	New Sign and Post	26	EA		
40	Detail 22	400	LF		
41	Detail 27B	2,100	LF		
42	Detail 32	4,200	LF		
43	Detail 38	300	LF		
44	Detail 39	15,100	LF		
45	Detail 39a	1,700	LF		
46	4" White Line	2,200	LF		
47	Pavement markings	9,671	SF		
48	Fire Hydrant Reflective Marker	50	EA		
49	Bike Lane Markings, Green	5,000	SF		
50	Microsurface, Type II	3,235	SY		

Base Bid \$ _____

Note: In case of error in extension of price into the total price column, the unit price will govern.

<p>Total Amount of Base Bid (written in words) is: _____</p> <p>_____ Dollars and</p> <p>_____ Cents.</p> <p style="text-align: center;">In the event of discrepancy between words and figures, the words shall prevail.</p> <p style="text-align: center;">\$ _____</p> <p style="text-align: center;">Figure</p>

BID ALTERNATE #1

Item No.	Description	Estimated Quantity	Unit	Unit Price	Total Price
51	Case C Curb Ramp	1	EA		
52	Concrete Bus Pad	760	SF		
53	Sidewalk	3930	SF		
54	Curb And Gutter	860	LF		
55	Signal Modification - PBS and McNear	1	LS		
56	Residential Driveway	760	SF		
57	Fill - Class II Ab	20	CY		
58	Type A Catch Basin	1	EA		
59	12" SDR Storm Drain Pipe	23	LF		
60	SD Manhole	1	EA		

Bid Alternate #1 \$ _____

Note: In case of error in extension of price into the total price column, the unit price will govern.

<p>Total Amount of Bid Alternate #1 (written in words) is: _____</p> <p align="right">_____ Dollars and</p> <p align="right">_____ Cents.</p> <p align="center">In the event of discrepancy between words and figures, the words shall prevail.</p> <p align="center">\$ _____</p> <p align="center">Figure</p>
--

BID ALTERNATE #2

Item No.	Description	Estimated Quantity	Unit	Unit Price	Total Price
61	3" Signal Interconnect	1,200	LF		

Bid Alternate #2 \$ _____

Note: In case of error in extension of price into the total price column, the unit price will govern.

<p>Total Amount of Bid Alternate # (written in words) is: _____</p> <p>_____ Dollars and</p> <p>_____ Cents.</p> <p align="center">In the event of discrepancy between words and figures, the words shall prevail.</p> <p align="center">\$ _____</p> <p align="center">Figure</p>

NOTE: The award of the contract shall be awarded to the lowest price of the Base Bid.

Address of Bidder

Signature of Bidder

City

Name of Bidder (Print)

Telephone Number of Bidder

Fax Number of Bidder

Contractor's License Number

License's Expiration Date

Addendum Acknowledgement

Addendum No. 1 Signature Acknowledging Receipt: _____ Date: _____

Addendum No. 2 Signature Acknowledging Receipt: _____ Date: _____

Addendum No. 3 Signature Acknowledging Receipt: _____ Date: _____

Addendum No. 4 Signature Acknowledging Receipt: _____ Date: _____