



CITY OF PETALUMA

POST OFFICE BOX 61
PETALUMA, CA 94953-0061

Kevin McDonnell
Mayor

Brian Barnacle
Janice Cader-Thompson
Mike Healy
Karen Nau
Dennis Pocekay
John Shribbs
Councilmembers

Public Works & Utilities

City Engineer
11 English Street
Petaluma, CA 94952
Phone (707) 778-4303

Environmental Services
Ellis Creek Water
Recycling Facility
3890 Cypress Drive
Petaluma, CA 94954
Phone (707) 776-3777
Fax (707) 656-4067

Facilities, Parks &
Streets Maintenance
840 Hopper St.
Petaluma, CA 94952
Phone (707) 778-4303
Fax (707) 206-6065

Transit Division
555 N. McDowell Blvd.
Petaluma, CA 94954
Phone (707) 778-4421

Utilities & Field Operations
202 N. McDowell Blvd.
Petaluma, CA 94954
Phone (707) 778-4546
Fax (707) 206-6034

E-Mail: publicworks@cityofpetaluma.org

ADDENDUM NO. 2

Pavement Restoration 22/23 Garfield Dr C16102248

February 13, 2023

This Addendum No. 2 modifies the Bidding Documents for Pavement Restoration 22/23 Garfield Dr C16102248. This addendum shall become part of the Contract and all provisions of the Contract shall apply thereto. Bidders shall acknowledge all Addendums in the Bid Schedule.

BID SCHEDULE CHANGE

Remove page 1 of the Bid Schedule and replace with page 1 of attached revised Bid Schedule.

COLD PLANNING AND GRINDING CHANGE

Refer to Technical Specifications, Section 301, Cold Planning and Grinding, 301F Measurement and Payment. Insert the follow sentence at the paragraph: Payment for this item shall include grinding and milling as required to adjust FDR to finished depth prior to HMA.

TECHNICAL CLARIFICATION TO CONTRACTORS – QUESTION AND RESPONSE

Question #1: For Full Depth Reclamation, shall the contractor initially pulverize the existing asphalt and base rock together before cutting grade for the AC section, or is it acceptable for the AC section to be milled prior to pulverization?

Response #1: It is acceptable to mill the existing AC prior to pulverization.

Question #2: Can you please clarify if there is a bid schedule item for replacing or adjusting monuments per each (EA)?

Response #2: There is not a bid schedule item for replacing or adjusting monuments per each (EA). Per Technical Specifications, Section 100, Monuments, 100F Measurement and Payment: "Removing and replacing Survey Monuments shall be made at the contractor's expense and no additional payment shall be made therefor."

City of Petaluma,

George Howard, EIT

A signed copy of this Addendum and the attached acknowledgement form shall be attached to the bid proposal. Failure to do so may cause rejection of your bid as being non-responsive.

ADDENDUM NO. 2

**Pavement Restoration 22/23 Garfield Dr
C16102248**

February 13, 2023

ACKNOWLEDGEMENT

Receipt of Addendum No. 2 is hereby acknowledged by _____
(Contractor's Name)

on the _____ day of _____, 2023.

By: _____
Signature

Title

Company

BID SCHEDULE (ADDENDUM 2)

PAVEMENT RESTORATION 22/23 - GARFIELD DR

Item No.	Description	Unit	Qty	Unit Price	Total Price
1	Mobilization / Demobilization	LS	1		
2	Traffic Control	LS	1		
3	Storm Water Management and Erosion control	LS	1		
4	Minor Concrete, Curb and Gutter	LF	1,382		
5	Minor Concrete, Sidewalk	SF	6,900		
6	Minor Concrete, Valley Gutter	SF	936		
7	Minor Concrete, Vertical Curb	LF	13		
8	Stop Sign	EA	20		
9	Case A Curb Ramp	EA	10		
10	Modified Case A Curb Ramp	EA	2		
11	Case C Curb Ramp	EA	48		
12	Potholing	LS	1		
13	4" AC Overlay	Ton	8,348		
14	6" Dig Out	Ton	15		
15	Full Depth Reclamation-Cement (8" depth)	SY	36,198		
16	Mix Design (Full Depth Reclamation - Cement)	LS	1		
17	Cement (Full Depth Reclamation -Cement)	Ton	660		
18	Adjust Water Valve	EA	72		
19	Adjust Manhole	EA	28		
20	Adjust Cleanout	EA	12		
21	15" Stormdrain Pipe	LF	138		
22	Type B Catch Basin	EA	4		
23	Pavement Markings	SF	15,507		
24	4" White Line	LF	3,424		
25	Detail 21 (Centerline)	LF	601		
26	Detail 37 (Lane Drop)	LF	105		
27	Detail 39 (Edgeline)	LF	13,847		
28	Blue Markings	EA	20		
29	Red Curb Markings	LF	210		
30	Cold Planing/Grinding	SY	36,198		