City of Sonoma

Fire Flow Improvement Project No. 1905

Bid results - 2:00 p.m., June 9, 2021 - Zoom Meeting

Engineer's Estimate

$583, 800.00

Bid Number	Contractor	Base Bid	Plan Holder list verified?	Bid form completed and signed	List of Subcontractors completed and signed	Competency of Bidders Parts I - IV completed and signed	Non-Collusion Affidavit Form completed and signed	Addenda Acknowledgement signed	Bidder's Bond Submitted/completed and signed
1478	D & D Pipelines, Inc.	$532,549.00	X	X	X	X	X	X	X
1476	Argonaut Constructors	$598,808.50	X	X	X	X	X	X	X
1477	W.R. Forde Associates, Inc.	$616,953.00	X	X	X	X	X	X	X
1472	Team Ghilotti, Inc.	$627,141.00	X	X	X	X	X	X	X
1474	Maggiora & Ghilotti	$647,647.00	X	X	X	X	X	X	X
1475	Ghilotti Construction Company, Inc.	$687,598.50	X	X	X	X	X	X	X
1473	Terracon Constructors, Inc.	$795,699.00	X	X	X	X	X	X	X

Bid Opened By: Colleen Ferguson

Date: 6/9/2021