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ADVERTISEMENT FOR BIDS 
 

South Ridge Estates – Third Addition Street and Utility Extensions 
Sioux Center, Iowa 

 
 Sioux Center Land Development, Inc. (Owner) will receive and consider bids for the 
complete construction of the construction work as described in plans and specifications herein 
provided. 
 
 Sealed Bids are to be submitted by 11:00 o’clock  A.M., April 3, 2024 to: 
 
 Paul Clousing, Project Manager  
 Sioux Center Land Development, Inc. 
 335 1st Avenue NW 
 Sioux Center, IA 51250 
 
 Sioux Center Land Development, Inc. will receive and consider bids for the project and 
will award a single contract for the work specified. The work will consist of the construction of 
approximately:  
 

Base Bid Alternate #1  Item Description 
 
1,082 C.Y. 698 C.Y.  Excavation, Class 10 
1,353 C.Y. 876 C.Y.  Topsoil, On-Site 
1,876 L.F. 553 L.F.  Storm Sewer, Trenched, RCP 
177 L.F. 0 L.F.   Storm Sewer, Trenchless, PVC 
15 Ea.  4 Ea.   Storm Sewer Structures 
3,138 L.F. 2,241 L.F.  Subdrain, Perforated with Sock, HDPE, 4” 

 2,990 L.F. 2320 L.F.  Sump Pump Line, PVC, 6” 
 3,028 L.F.  1,092 L.F.  Water Main 
 5,103 S.Y.  0 S.Y.   7” PCC Pavement 
 1,865 S.Y. 4,822 S.Y.  6” PCC Pavement 
 
 and all other related construction work.  
 
 All work is to be done in strict compliance with the plans and specifications. Contractor 
shall have the work substantially complete by July 15, 2025, and all work is completed and ready 
for final payment on or before August 1, 2025.   
 
 The Contractor will be paid, monthly, ninety-five percent (95%) of the Engineer's estimate 
of the value of acceptable work completed by the end of the preceding month. The final payment 
will be made not less than thirty (30) days after completion of the work and acceptance by the 
Owner provided all final documents have been furnished in proper form and executed by the 
Contractor. 
 



 

P:\03\072\341\372341\Spec\Street & Utilities\SiouxCenter,IA_So Ridge Estates 3rd Addition Street & Utilities_Spec.docx AB-2 

 Final payment will not be due until the Contractor has certified to the Owner that the 
materials, labor, and services have been paid for in accordance with the requirements stated in the 
Project Manual. 
 
 The successful Bidder will be required to furnish performance and payment bonds each in 
an amount equal to one hundred percent (100%) of the contract price, said bonds to be issued by a 
responsible surety approved by the Owner, and shall guarantee the faithful performance of the 
contract and the terms and conditions therein contained and shall guarantee the prompt payment 
of all material and labor and protect and save harmless the Owner from claims and damages of any 
kind caused by the operations of the Contractor and shall also guarantee the maintenance of the 
improvements for a period of two (2) years from and after the completion and acceptance by the 
Owner. 
 
 The Owner hereby reserves the right to reject any or all bids, to waive informalities and to 
enter into contract in the best interest of the Owner. The Owner also reserves the right to increase, 
decrease, or delete items of work to comply with project budget limitations. 
 
 Complete digital project bidding documents are available at www.questcdn.com. You may 
download the digital plan documents for $22.00 by inputting Quest project #9034154 on the 
website's Project Search page. Please contact Quest CDN.com at 952-233-1632 or 
info@questcdn.com for assistance in free membership registration, downloading, and working 
with this digital project information. An optional paper set of the proposal forms and specifications 
for individual use may be obtained from the office of the Engineer, DGR Engineering, 1302 South 
Union Street, Rock Rapids, IA, 51246 telephone 712-472-2531, Fax 712-472-2710, e-mail: 
dgr@dgr.com, at a cost of $50.00 per set, none of which will be refunded.  
 
 
 
      SIOUX CENTER LAND DEVELOPMENT, INC. 
 
 
      By         /s/ Paul Clousing             
                Project Manager 
 
 


