

City of Oakland Pump Station s Storage- Phase 1 (RFQ)

Trade Contractor Prequalification

CMAR Project

Project: City of Oakland Pump Station C Storage – Phase 1

Owner: City of Oakland, Iowa

Construction Manager at Risk: Building Crafts, Inc.

RFQ No.: Phase 1

Issuance Date: 9/2/26

Subject: Plans – Bid Set

Please find the Plan set labeled **OaklandWTP_PH1_CD_2026-07-09_BidSet** in the following location:

https://www.questcdn.com/cdn/manage_bid_postings/

