Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Phillip Eng, Interim MassDOT Secretary
Jonathan L. Gulliver, Undersecretary and Highway Administrator

MassDOT
Massachusetts Department of Transportation
Highway Division

Proposal No. 607349-135382 October 27, 2026

**ADDENDUM NO. 8**

To Prospective Proposers and Others on:

**NORWELL-PEMBROKE-MARSHFIELD**
**Bridge Replacement, N-24-004=P-05-008**
**Route 3 (NB & SB) over North River**
**Design-Build**

**Technical & Price Proposals Due Postponed: Friday, November 13, 2026 by 2:00 P.M.**

Transmitting revisions to the RFP Documents as follows:

Questions and Responses Two pages.

RFP Volume I of III – Instructions To Proposers (July 16, 2026)
Revised page 3.

RFP Volume II of III – Technical Provisions (July 16, 2026)
Revised page 104.

Modified the RFP Appendix folder as follows:

\APPENDIX\B\
Deleted file: 00861 State Prevailing Wage Rates 07-13-2026.pdf
Inserted new file: 00861 State Prevailing Wage Rates 10-22-2026 A-8.pdf

A Dropbox folder named "Addendum No. 8" has been created, which includes the complete addendum.

Take note of the above, substitute the revised pages for the originals, delete the file indicated, insert the new file in the proper folder, and acknowledge Addendum No. 8 in your Expedite Proposal file before submitting your bid.

Very truly yours,

Eric M. Cardone Digitally signed by Eric M. Cardone Date: 2026.10.27 12:35:02 -04'00'

Eric M. Cardone, P.E.
Construction Contracts Engineer

EMC\mac
cc: Narayana Kolla, Manager Alternative Procurement and Delivery
cc: Laura Montiel, Design-Build Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK

⑧ Addendum No. 8, October 27, 2026
⑥ Addendum No. 6, October 8, 2026

## 1.3 SCHEDULE OF EVENTS

The following table provides the Proposed Schedule of Events for this Project through Notice to Proceed.

**Table 1: Schedule of Events**

| **Phase 1: Letter of Interest (LOI) and Request for Qualifications (RFQ)** | | |
|---|---|---|
| **EVENT** | **DATE** | **TIME** |
| Advertisement of Project Request for Letter of Interest in: MassDOT Weekly AD, COMMBUYS, Local Newspapers / Central Register | 12/13/2025 | |
| Letters of Interest Due | 3/10/2026 | 12:00 PM |
| RFQ Mailed to Interested Parties Submitting a LOI | 3/11/2026 | |
| RFQ Briefing (Virtual by email invitation) | 3/24/2026 | 10:00 AM to 12:00 PM |
| MassDOT A&E Construction Prequalification Applications Due | 3/30/2026 | 5:00 PM |
| RFQ Close date for questions | 3/31/2026 | 12:00 PM |
| Statements of Qualifications Due | 4/14/2026 | 12:00 PM |
| Design-Builders Short-Listed | 5/15/2026 | |
| Design-Builders Notified | 5/18/2026 | |
| **Phase 2: Request for Proposals (RFP)** | | |
| **EVENT** | **DATE** | **TIME** |
| DRAFT RFP Issued to Short-Listed Design-Builders | 6/04/2026 | |
| Confidential DRAFT RFP Meeting (Virtual) | 6/24/2026 | |
| FINAL RFP Issued to Short Listed Design-Builders | 7/16/2026 | |
| Mandatory Pre-Proposal Meeting (Virtual, by email invitation) | 7/28/2026 | 10:00AM - 12PM |
| ATC Meeting - 1 | 8/04/2026 | TBD |
| ATC Meeting - 2 | 8/25/2026 | TBD |
| ATC Meeting - 3 | TBD | |
| Last Day to Submit Final ATCs | 9/08/2026 | |
| ⑧ RFP Close date for Questions | 10/29/2026 | |
| ⑧ Technical & Price Proposals Due | 11/13/2026 | 2:00 PM |
| ⑧⑥ Oral Presentations (In-Person, 10 Park Plaza Conference Room) | 12/4/2026 | TBD |
| ⑧ Public Price Proposal Opening Date | 12/17/2026 | 11:00 AM |
| Anticipated Award Date | TBD | |
| Anticipated Notice to Proceed | 2/16/2027 | |

***Schedule will be provided in advance of the Presentations**