Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Phillip Eng, Interim MassDOT Secretary
Jonathan L. Gulliver, Undersecretary and Highway Administrator

MassDOT
Massachusetts Department of Transportation
Highway Division

Proposal No. 607349-135382 September 3, 2026

ADDENDUM NO. 3

To Prospective Proposers and Others on:

NORWELL-PEMBROKE-MARSHFIELD
Bridge Replacement, N-24-004=P-05-008
Route 3 (NB & SB) over North River
Design-Build

Technical & Price Proposals Due: **Friday, October 30, 2026 by 2:00 P.M.**

Transmitting revisions to the RFP Documents as follows:

Questions and Responses One page.

RFP Volume I of III – Instructions To Proposers (July 16, 2026)
Revised pages 11, 40, 41, and 52.
Inserted new pages 41.01 and 41.02.

Attachment B: Price Proposal Forms
Revised page B00420 - 1.

RFP Volume II of III – Technical Provisions (July 16, 2026)
Revised pages 132 and 133.

Ten Park Plaza, Suite 4160, Boston, MA 02116
Tel: 857-368-4636, TTY: 857-368-0655
mass.gov/massdot

ADDENDUM NO. 3 (Continued)

A Dropbox folder named "Addendum No. 3" has been created, which includes the complete addendum.

Take note of the above, substitute the revised pages for the originals, insert new pages in the proper order, and acknowledge Addendum No. 3 in your Expedite Proposal file before submitting your bid.

Very truly yours,

for Slava Podluzny

Digitally signed by Slava Podluzny
Date: 2026.09.03 14:54:51 -04'00'

Eric M. Cardone, P.E.
Construction Contracts Engineer

EMC\mac
cc: Narayana Kolla, Manager Alternative Procurement and Delivery
cc: Laura Montiel, Design-Build Project Manager

③ Addendum No. 3, September 3, 2026

DOCUMENT B00420

PROPOSAL

MARSHFIELD - NORWELL - PEMBROKE

For: **Bridge Replacement, N-24-004 = P-05-008, Route 3 (NB & SB) over North River**

COMMONWEALTH OF MASSACHUSETTS

LOCATION

The work referred to herein is in the Towns of Marshfield, Norwell, and Pembroke, in Plymouth County, in the Commonwealth of Massachusetts, and is shown by the locus map (Document 00331) provided in RFP Volume II, Appendix D, the work locations extend as follows:

Bridge No. N-24-004 = P-05-008

Beginning – Station 303+50.00 ±
Bridge No. N-24-004 = P-05-008
Ending – Station 357+00.00 ±

③ The contract prices shall include the furnishing of all materials (except as otherwise herein specified), the performing of all the labor requisite or proper, the providing of all necessary machinery, tools, apparatus and other means of construction, the doing of all the abovementioned work in the manner set forth, described and shown in the specifications and on the drawings for the work, and in the form of contract, and the completion thereof within **1,907 CALENDAR DAYS** upon receipt of a Notice to Proceed.

The Work of this Project is described by the following Items and quantities.