Maura Healey, Governor
Kimberley Driscoll, Lieutenant Governor
Phillip Eng, Interim MassDOT Secretary
Jonathan L. Gulliver, Undersecretary and Highway Administrator

MassDOT
Massachusetts Department of Transportation
Highway Division

Proposal No. 607349-135382 September 17, 2026

ADDENDUM NO. 4

To Prospective Proposers and Others on:

NORWELL-PEMBROKE-MARSHFIELD
Bridge Replacement, N-24-004=P-05-008
Route 3 (NB & SB) over North River
Design-Build

Technical & Price Proposals Due: **Friday, October 30, 2026 by 2:00 P.M.**

Transmitting revisions to the RFP Documents as follows:

Questions and Responses One page.

RFP Volume II of III – Technical Provisions (July 16, 2026)
Revised page 79.

Modified the RFP Appendix folder as follows:

\APPENDIX\C\C.06\
Inserted new file: CPT Results A-4.zip

A Dropbox folder named "Addendum No. 4" has been created, which includes the complete addendum.

Take note of the above, substitute the revised page for the original, insert new file in the proper folder, and acknowledge Addendum No. 4 in your Expedite Proposal file before submitting your bid.

Very truly yours,

for Slava Podluzny Digitally signed by Slava Podluzny Date: 2026.09.17 10:20:18 -04'00'

Eric M. Cardone, P.E.
Construction Contracts Engineer

EMC\mac
cc: Narayana Kolla, Manager Alternative Procurement and Delivery
cc: Laura Montiel, Design-Build Project Manager

THIS PAGE INTENTIONALLY LEFT BLANK