AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE 1 OF 6
V	

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(if applicable)*
0008	23 Oct 2026		

6. ISSUED BY	CODE	FA8105	7. ADMINISTERED BY *(if other than Item 6)*	CODE
FA8105 AFLCMC WKK CP 405 736 4908, 3001 STAFF DR STE 2AI 85A TINKER AFB, OK 73145-3303 UNITED STATES CATINA BAKER, Email: catina.baker@us.af.mil Telephone: 4057367502 BRANDI SHELDEN, Email: brandi.shelden@us.af.mil Telephone: 405-734-1798			SCD: PAS:	

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*		9A. AMENDMENT OF SOLICITATION NUMBER
	☒	FA810526RB001
		9B. DATED *(SEE ITEM 11)* 10 Jul 2026
	☐	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED *(SEE ITEM 13)*
CODE:	FACILITY CODE:	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended. ☒ is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(if required)*
See Section G - Contract Administration Data

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*
See Schedule

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Brandi Shelden	
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED 23 Oct 2026

SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Block 14 (Description of Amendment/Modification): The purpose of this modification is to amend the solicitation, and update attachments and select CLINs and subCLINs.

FIRST: The unit of measure and quantity for CLIN 0001 and all subCLINs are hereby changed as follows:
FROM: 1 Lot TO: 48 Months

SECOND: The unit of measure and quantity for CLIN 0003 are hereby changed as follows:
FROM: 1 Lot TO: 12 Months

THIRD: CLIN 0002 description is hereby revised to add SOW Section 13.0.

FOURTH: CLIN 0003 description is hereby revised to add GFE and all costs associated with GFE.

FIFTH: As a result of vendor comments and questions, Attachment 1. (CUI) KC-135 CCR Revision 2 Statement of Work (SOW) 08 Oct 2026 has been replaced in its entirety with the updated attached document.

SIXTH: As a result of vendor comments and questions, Attachment 4. KC-135 CCR Section L - Instructions to Offerors - 23 Oct 2026, Section 7.0, paragraphs 7.2.6 and 7.3.2 were revised.

SEVENTH: As a result of vendor comments and questions, ATTACHMENT 3A - EXCEL PRICING WORKBOOK - PRIME - UPDATED7 (P) and ATTACHMENT 3B - EXCEL PRICING WORKBOOK - SUB UPDATED5 (P) are hereby amended as follows (changes denoted with an "#" were made in both documents. All other changes identified below were specific to each document).

ATTACHMENT 3A - PRIME EPW:
#INSTRUCTIONS worksheet: Section entitled Cost Model - CPIF CLIN 0001-0003, Note 5 verbiage amended
CALCULATION METHODOLOGY worksheet: Verbiage changed for CLINs 0001 and 0003
OVERALL SUMMARY worksheet: CLIN 0001 Unit of Issue changed from 1 Lot to 48 Months, CLIN 0003 Unit of Issue changed from 1 Lot to 12 Months; Extended Price (Rounded) is not linked to CPIF CLIN 000X-TASK 1.XX INPUTS totals, and unit price automatically calculates by dividing the Extended Price (Rounded) by the Quantity
#CPIF CLIN 0001 SUMMARY worksheet: Note 1 changed, Notes 2, 3, and 4 added. Unit of Issue changed to Months, and input is now required for quantities (highlighted in yellow)
#CPIF CLIN 0001-TASK 1.XX INPUTS worksheets (all): Note 7 verbiage amended
#CPIF CLIN 0002 SUMMARY worksheet: Notes 1 and 2 verbiage amended; "Lot" added to "Qty" column
#CPIF CLIN 0003 SUMMARY worksheet: Notes 1 and 2 verbiage amended; CLIN 0003 Unit of Issue changed from 1 Lot to 12 Months
#PRIME CPIF TOTAL MATERIAL worksheet: Asterisk (*) added to CLIN 0003, Task 1.03 and "Double Check" verbiage changed to account for GFE amount; removed input cells for commercial material on CLIN 0003, Task 1.03
#CPIF CLIN 0003-TASK 1.03 INPUTS worksheet: Notes 3 and 4 added; Instructions in Cell B37 amended; removed references to commercial material for this task only
CPIF CLIN BREAKDOWN worksheet: Asterisk (*) added to CLIN 0003 and calculation for Target Cost amended for CLIN 0003 only

ATTACHMENT 3B - SUB EPW:*
*All references to Cost Plus Incentive Fee (CPIF) in Attachment 3B have been removed, to make clear that the contract type is arranged between the Prime and major subcontractor; if the subcontract is cost-type (regardless of the type) and valued at greater than $10M, Attachment 3B - SUB EPW is required.
SUMMARY worksheet: CLIN 0001 Unit of Issue changed from 1 Lot to 48 Months, CLIN 0003 Unit of Issue changed from 1 Lot to 12 Months; contract type changed from CPIF to Cost-Type, with asterisk (*) added for clarification

EIGHTH: As a result of these changes, the proposal due date is hereby changed as follows:
FROM: 9 Nov 26, 12pm CDT TO: 16 Nov 26, 12pm CDT

NINETH: All other terms and conditions remain unchanged and in full force and effect.

Section A - Solicitation/Contract Form

The following modifications were made:

Information	From	To
Response Due Date	09 Nov 2026	16 Nov 2026
Solicitation Number	FA810526RB0010007	FA810526RB0010008

Section B - Supplies or Services & Prices or Costs

Line Item 0001AA

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AB

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AC

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AD

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AE

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AF

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AG

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AH

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AJ

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AK

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0001AL

The following Line Item modifications were made:

Information	From	To	Amount +/-
Estimated Quantity	1	48	+47
Unit Of Measure	Lot	Months	

Line Item 0002

The following Line Item modifications were made:

Information	From	To
Description	Simulator Kits Design Review. All deliverables required until the attached SOW paragraphs must be accepted by the government as complete prior to the closure of this CLIN to include all associated SOW Paragraph CDRL deliverables in accordance with SOW Section 2.0.	Simulator Kits Design Review. All deliverables required until the attached SOW paragraphs must be accepted by the government as complete prior to the closure of this CLIN to include all associated SOW Paragraph CDRL deliverables in accordance with SOW Section 2.0 and 13.0.

Line Item 0003

The following Line Item modifications were made:

Information	From	To	Amount +/-
Description	Systems Integration Laboratory (SIL) Development or Update of Systems Integration Laboratory (SIL). The Contractor shall provide all services, labor, parts and materials, (development and testing of SIL & SIL components in accordance with SOW Sections 7.0 (a-f) and 9.0. A055, A056, A057, A109, A113, A114, A123, A124, A131, A134	Systems Integration Laboratory (SIL) Development or Update of Systems Integration Laboratory (SIL). The Contractor shall provide all services, labor, parts, materials, (development and testing of SIL & SIL components) GFE and, all costs associated with GFE in accordance with SOW Sections 7.0 (a-f) and 9.0. A055, A056, A057, A109, A113, A114, A123, A124, A131, A134	
Estimated Quantity	1	12	+11
Unit Of Measure	Lot	Months	

Section I - Contract Clauses

Additional Regulation or Supplemental Clauses Incorporated by Full Text

The following Clause(s) were deleted:

FAR Clauses Incorporated by Full Text

52.246-18 Warranty of Supplies of a Complex Nature. (May 2001)

Warranty of Supplies of a Complex Nature (May 2001)

(a) *Definitions.* As used in this clause-

Acceptance means the act of an authorized representative of the Government by which the Government assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves specific services rendered, as partial or complete performance of the contract.

Supplies means the end items furnished by the Contractor and related services required under this contract. The word does not include "data."

(b) *Contractor's obligations.*

(1) The Contractor warrants that for 10 years all supplies furnished under this contract will be free from defects in material and workmanship and will conform with all requirements of this contract; provided, however, that with respect to Government-furnished property, the Contractor's warranty shall extend only to its proper installation, unless the Contractor performs some modification or other work on the property, in which case the Contractor's warranty shall extend to the modification or other work.

(2) Any supplies or parts thereof corrected or furnished in replacement shall be subject to the conditions of this clause to the same extent as supplies initially delivered. This warranty shall be equal in duration to that set forth in paragraph (b)(1) of this clause and shall run from the date of delivery of the corrected or replaced supplies.

(3) The Contractor shall not be obligated to correct or replace supplies if the facilities, tooling, drawings, or other equipment or supplies necessary to accomplish the correction or replacement have been made unavailable to the Contractor by action of the Government. In the event that correction or replacement has been directed, the Contractor shall promptly notify the Contracting Officer, in writing, of the nonavailability.

(4) The Contractor shall also prepare and furnish to the Government data and reports applicable to any correction required (including revision and updating of all affected data called for under this contract) at no increase in the contract price.

(5) When supplies are returned to the Contractor, the Contractor shall bear the transportation costs from the place of delivery specified in the contract (irrespective of the f.o.b. point or the point of acceptance) to the Contractor's plant and return.

(6) All implied warranties of merchantability and "fitness for a particular purpose" are excluded from any obligation contained in this contract.

(c) Remedies available to the Government.

(1) In the event of a breach of the Contractor's warranty in paragraph (b)(1) of this clause, the Government may, at no increase in contract price-

(i) Require the Contractor, at the place of delivery specified in the contract (irrespective of the f.o.b. point or the point of acceptance) or at the Contractor's plant, to repair or replace, at the Contractor's election, defective or nonconforming supplies; or

(ii) Require the Contractor to furnish at the Contractor's plant the materials or parts and installation instructions required to successfully accomplish the correction.

(2) If the Contracting Officer does not require correction or replacement of defective or nonconforming supplies or the Contractor is not obligated to correct or replace under paragraph (b)(3) of this clause, the Government shall be entitled to an equitable reduction in the contract price.

(3) The Contracting Officer shall notify the Contractor in writing of any breach of the warranty in paragraph (b) of this clause within 30 days after discovery of the defect. The Contractor shall submit to the Contracting Officer a written recommendation within 30 days as to the corrective action required to remedy the breach. After the notice of breach, but not later than 30 days after receipt of the Contractor's recommendation for corrective action, the Contracting Officer may, in writing, direct correction or replacement as in paragraph (c)(1) of this clause, and the Contractor shall, notwithstanding any disagreement regarding the existence of a breach of warranty, comply with this direction. If it is later determined that the Contractor did not breach the warranty in paragraph (b)(1) of this clause, the contract price will be equitably adjusted.

(4) If supplies are corrected or replaced, the period for notification of a breach of the Contractor's warranty in paragraph (c)(3) of this clause shall be 30 days from the furnishing or return by the Contractor to the Government of the corrected or replaced supplies or parts thereof, or, if correction or replacement is effected by the Contractor at a Government or other activity, for 30 days thereafter.

(5) The rights and remedies of the Government provided in this clause are in addition to and do not limit any rights afforded to the Government by any other clause of the contract.

(End of clause)

Section J - List of Attachments

The following Header Attachment modifications were made:

ATTACHMENT 3A - EXCEL PRICING WORKBOOK - PRIME - UPDATED6 (P)

Information	From	To
Attachment Name	ATTACHMENT 3A - EXCEL PRICING WORKBOOK - PRIME - UPDATED6 (P)	ATTACHMENT 3A - EXCEL PRICING WORKBOOK - PRIME - UPDATED7 (P)
Date	06 Oct 2026	23 Oct 2026

ATTACHMENT 3B - EXCEL PRICING WORKBOOK - SUB UPDATED4 (P)

Information	From	To
Attachment Name	ATTACHMENT 3B - EXCEL PRICING WORKBOOK - SUB UPDATED4 (P)	ATTACHMENT 3B - EXCEL PRICING WORKBOOK - SUB UPDATED5 (P)
Date	06 Oct 2026	23 Oct 2026

Attachment 1. (CUI) KC-135 CCR Revision 2 Statement of Work (SOW) 01 Oct 2026

Information	From	To
Attachment Name	Attachment 1. (CUI) KC-135 CCR Revision 2 Statement of Work (SOW) 01 Oct 2026	Attachment 1. (CUI) KC-135 CCR Revision 2 Statement of Work (SOW) 08 Oct 2026

Date	01 Oct 2026	08 Oct 2026

Attachment 4. KC-135 CCR Section L - Instructions to Offerors02

Information	From	To
Attachment Name	Attachment 4. KC-135 CCR Section L - Instructions to Offerors02	Attachment 4. KC-135 CCR Section L - Instructions to Offerors - 23 Oct 2026
Date	10 Aug 2026	23 Oct 2026